NANAJI DESHMUKH VETERINARY SCIENCE UNIVSERSITY
JABALPUR

Appendix 2.10 Tender Document

For Item Rate only in Works Departments and other
Departments similar to Works Departments
(Effective from 01/01/2014)

Office of the Estate Officer, N.D.V.S.U., Jabalpur

, No. EO/Tender/ET-03/2025-26/153
NIT Number and Date : Dated 18.07.2025
Agreement Number and Date -

Name of Work L AT <eE ggfafeedr O favafaemer,
JYRATA STIAYR a1 eIl / saprgdl
¥ BRI 7Y TR FEIAX /[ACY, TG WA ArEh

P Tells BT B |
Name of the Contractor -
Probable Amount of Contract
(Rs. In Figure) .- Rs. 10,00,000.00 ( up to)
(Rs. In Words) = Up to Ruppes Ten Lacs only

Contract Amount
(Rs. In Figure)

(Rs. In Words)

For F.Y. 2025-26

Stipulated Period of Completion
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SECTION 1

Notice Inviting Tenders

NANAIJI DESHMUKH VETERINARY SCIENCE UNIVSERSITY, JABALPUR

Estate Officer, NDVSU, Jabalpur

NIT No. EO/Tender/ET-03/2025-26/153

Item rate bids for the following works are invited from registered contractors and firms

of repute fulfilling registration criteria:

Dated :- 18.7.2025

S. No./ Work District(s) Probable Completion
Pkg/Code Amount Period
(in Rs.) (months)
5 Ao Qe ggffeoar  faem
fIeafderTer, FERATA TaelYR Aid Jabalpur
=T R/ ghreat ¥ B 3 10,00,000/- | F.Y.2025-26
R EERR /e, wd o gry | /Mhow/Rewa
B AATS BT B |

1. Interested bidders can view the NIT on website http://www.ndvsu.org

2. The Bid Document can be purchased/download only from 19-07-2025 to 12-08-2025, 05:00 PM.

. Amendments to NIT, if any, would be published on website only, and not in newspaper.

Last date for submission of original EMD issued by Schedule Commercial Bank
only. Affidavit for Non Judicial Stamp Rs. 50/- (Original Copy) & other documents through
Speed Post/Registered post on date 12-08-2025 up to 05:00 PM. Department will not be

responsible for any postal delay.

. The tender document can be purchased only downloading from the above website. Detailed

NIT and other details can be view on the above mentioned Website.

. The ownership of plants and machinery musf be in the name of the contractor in case of

black topping renewal work costin an Rs. 20.00 lacs and in case of road work
comprising of embankment. lar/WMM/WBM crust, bituminous and cross
drainage work etc. all toge ng than Rs. 300.00 lacs (Govt. of MP PWD No. F-

53/15/2012/19/Plan/3701 BH&pal dt. 23.06.2012)

ESTATE OFFICER
NDVSU, JABALPUR

Section 1 — NIT
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Notice Inviting Tender
Government of Madhya Pradesh

Office of the Estate Officer, NDVSU, Jabalpur

Online Item rate bids for the following works are invited from registered contractors and

firms of repute fulfilling registration criteria:

S. No. Name of Work District Probable Earnest Cost of Bid | Category Period of
/Pkg/ Amount of Money Document of Completion
Code Contract Deposit (In Contractor | (in Months)
(Rs.) (EMD) Rupees)
(In Rupees)
5 TN <o ggfafa
IEEIS] ﬁ'@‘crlﬁam C&
JYRATA  STGAYR A
. . .« | Jabal Above &
i e gt ¥ | Jabaleu/ F.Y. 2025 -
Eap) gq ux | Mhow/ | 10,00,000/- | 30,000/- | 2000/- other 26
TSI /e, Y& a9 | Rewa registerd
A B ATE BT B | ]
supplier
1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost
on the V.V. Website.
2. Bid Document can be purchased through DD in the name of Executive Engineer, NDVSU,
Jabalpur.
3. At the time of submission of the Bid the eligible bidder shall be required to submit the
complete tender document by Registered/ Speed Post addressing to Estate Officer ,
Nanaji Deshmukh Veterinary Science University, Adhatal, Jabalpur (MP).
i) Pay the cost of Bid Document; ( form cost in DD — in favour of Executive Engineer
NDVSU, Jabalpur.)
ii) Deposit the Earnest Money; ( EMD — in favour of Executive Engineer NDVSU,
Jabalpur.)
iii) Submita-checklist
iv) Submit an affidavit for Stamp Rs.50/-.
Details can be seen in the Bid Data Sheet
Section 1 — NIT
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4, ELIGIBILITY FOR BIDDERS:

(a) At the time of submission of the Bid the bidder should have valid registration with
the Government of Madhya Pradesh, PWD in appropriate class. However, such
bidders who are not registered with the Government of Madhya Pradesh and are
eligible for registration can also submit their bids after having applied for

registration with appropriate authority and as per NIT.

(b) The bidder would be required to have valid registration at the time of signing of the

Contract.

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall

result in forfeiture of the earnest money deposit.

Pre-qualification — Prequalification conditions, wherever applicable, are given in the
Bid Data Sheet.

Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet.

The Bid Document can be purchased from 19-07-2025 to 12-08-2025, 05:00PM Other key

dates may be seen in bid data sheet.

8. Amendments to NIT, if any, would be published on website only, and not in
newspaper.
ESTATE OFFICER
NDVSU, JABALPUR
Section 1 — NIT
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4.1

4.2

SECTION 2

INSTRUCTIONS TO BIDDERS (ITB)
A. GENERAL

SCOPE OF BID

The detailed description of work, hereinafter referred as ‘work’, is given in the Bid Data
Sheet.

General Quality of Work:

The work shall have to be executed in accordance with the technical specifications
specified in the Bid Data sheet/ Contract Data, and shall have to meet high standards of

workmanship, safety and security of workmen and works.

PROCEDURE FOR PARTICIPATION IN TENDERING

The procedure for participation in e-tendering is given in the Bid Data Sheet.
ONE BID PER BIDDER

The bidder can be an individual entity or a joint venture (if permitted as per Bid Data
Sheet). In case the J.V. is permitted, the requirement of joint venture shall be as per
the Bid Data Sheet.

No bidder shall be entitled to submit more than one bid whether jointly or severally.

If he does so, all bids wherein the bidder has participated shall stand disqualified.
Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his bid,

and no claim whatsoever for the same shall lie on the Government.
Site Visit and examination of works

The bidder is advised to visit and inspect the Site of Works and its surroundings and
obtain for itself on its own responsibility all information that may be necessary for
preparing the bid and entering into a contract for construction of the work. All costs in
this respect shall have to be borne by the bidder.
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B. Bid Documents
CONTENT OF BID DOCUMENTS
The Bid Document comprises of the following documents:

1. NIT with all amendments.5
2. Instructions to Bidders, Bid Data Sheet with all Annexures

3. Conditions of Contract:

i. Part | General Conditions of Contract and the Contract Data with all

Annexures and
ii. Part Il Special Conditions of Contract.
. Specifications
. Drawings (enclosed)
. Priced Bill of Quantities
. Technical and Financial Bid

. Letter of Acceptance

O 00 N oo U b

. Agreement, and

10. Any other document(s), as specified.

The bidder is expected to examine carefully all instructions, conditions of contract,

the contract data, forms, terms and specifications, bill of quantities, forms and

drawings in the Bid Document. Bidder shall be solely responsible for his failure to do

so.
Pre-Bid Meeting (where applicable)

Wherever the Bid Data Sheet provides for pre-bid me

ting:

website only, and intimation

be given separately.

e
9.1 Details of venue, date and time would be men ed in the Bid Data Sheet. Any
change in the schedule of pre-bid Id be communicated on the

9.2 Any prospective b
before or during
issues and answe

0

Employer may, at

Section 2 — Instruction to Bidders
Section 2 — Instruction to Bidders

b
and/or seek clarifications in writing
g. The purpose of such meeting is to clarify
on any matter that may be raised at that stage. The

option, give such clarifications as are felt necessary.
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10.

11.

12.

9.3 Minutes of the pre-bid meeting including the list of the questions raised and the
responses given together with any response prepared after the meeting will be

hosted on the website.

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend

the Bid Document, it shall be done by issuing amendment to the online NIT.

Amendment of Bid Documents

10.1 Before the deadline for submission of bids, the Employer may amend or modify
the Bid Documents by publication of the same on the website.

10.2  All amendments shall form part of the Bid Document.
10.3 The Employer may, at its discretion, extend the last date for submission of bids
by publication of the same on the website.
C. Preparation of Bid

The bidders have to prepare their bids after downloading.

DOCUMENTS COMPRISING THE BID
The bid submitted online by the bidder shall be in the following parts:

Part 1 — This shall be known as downloaded Envelope A and would apply for all bids.
downloaded Envelop A shall contain the following as per details given in the Bid Data
Sheet:

i) Registration number or proof of application for registration and organizational
details in format given in the Bid Data Sheet.

ii) PAN No. & GSTIN No.

iii) Payment of the cost of Bid Document;

iv) Earnest Money (FDR)s

v) An affidavit for Non Judicial Stamp Rs. 50/-

Part 2 — This shall be known as downloaded Envelope B and required to be submitted
only in works where pre-qualification conditions and/or special eligibility conditions are
stipulated in the Bid Data Sheet. downloaded Envelop B shall contain a self-certified
sheet duly supported by documents to demonstrate fulfillment of pre-qualification
conditions.

Part 3 — This shall be known as downloaded Envelope C and would apply to all bids.

Envelop C shall contain financial offer in the prescribed format enclosed with the Bid
Data Sheet.
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13. Language

The bid as well as all correspondence and documents relating to the bid exchanged
by the Bidder and the Employer shall be in English or Hindi. Supporting documents
and printed literature that are part of the Bid may be in another language provided
they are accompanied by an accurate translation of the relevant passages in English.
In such case, for the purposes of interpretation of the bid, such translation shall
govern.

14. TECHNICAL PROPOSAL

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data
Sheet, the Technical Proposal shall comprise of formats and requirements given
in the Bid Data Sheet.

14.2 All the documents/ information enclosed with the Technical Proposal should be
self-attested and certified by the bidder. The Bidder shall be liable for forfeiture
of his earnest money deposit, if any document / information are found false/
fake/ untrue before acceptance of bid. If it is found after acceptance of the bid,
the bid sanctioning authority may at his discretion forfeit his performance
security/ guarantee, security deposit, enlistment deposit and take any other

suitable action.
15. FINANCIAL BID

i.  The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall
percentage, and not item wise. If the bid is in absolute amount, overall percentage
would be arrived at in relation to the probable amount of contract given in NIT.
The overall percentage rate would apply for all items of work.

ii. Percentage shall be quoted in figures as well as in words. If any difference in
figures and words is found, lower of the two shall be taken as valid and correct.

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and
other levies; and the Employer shall not be liable for the same.

iv. The material along with the units and rates, which shall be issued, if any, by the
department to the contractor, is mentioned in the Bid Data Sheet.

16. PERIOD OF VALIDITY OF BIDS
The bids shall remain valid for a period specified in the Bid Data Sheet after the date of

“close for biding” as prescribed by the Employer. The validity of the bid can be extended
by mutual consent in writing.

Section 2 — Instruction to Bidders
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17. EARNEST MONEY DEPOSIT (EMD)

17.1

17.2

17.3
17.4

17.5

17.6

The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the
amount specified in the Bid Data Sheet.

The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercial
bank, issued in favour of the name given in the Bid Data Sheet. The Fixed Deposit
Receipt shall be valid for six months or more after the last date of receipt of bids.
However, other form(s) of EMD may be allowed by the Employer by mentioning
it in the Bid Data Sheet.

Bid not accompanied by EMD shall be liable for rejection as non-responsive.

EMD of bidders whose bids are not accepted will be returned within ten working
days of the decision on the bid.

EMD of the successful Bidder will be discharged when the Bidder has signed the
Agreement after furnishing the required Performance Security.

Failure to sign the contract by the selected bidder, within the specified period,
for whatsoever reason, shall result in forfeiture of the earnest money deposit.

D. Submission of Bid

18. The bidder is required to submit downloaded bid duly signed as per instruct.

Opening and Evaluation of Bid

19 PROCEDURE

19.1

19.2

19.3

194

Envelope ‘A’ shall be opened first after receipt at the time and date notified and
its contents shall be checked. In cases where Envelop ‘A’ does not contain all
requisite documents, such bid shall be treated as non-responsive, and Envelop B
and/or C of such bid shall not be opened.

Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall
be opened at the time and date notified. The bidder shall have freedom to
witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who are
not qualified in Technical Bid (Envelop ‘B’) shall not be opened.

Envelope ‘C’ (Financial Bid) shall be opened in the office of undersigned at the
time and date notified. The bidder shall have freedom to witness opening of the
Envelop ‘C'.

After opening Envelop ‘C’ all responsive bids shall be compared to determine the
lowest evaluated bid.

Section 2 — Instruction to Bidders
Section 2 — Instruction to Bidders
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20.

21.

22.

23.

19.5

19.6

The Employer reserves the right to accept or reject any bid, and to annul the
bidding process and reject all the bids at any time prior to contract award,

without incurring any liability. In all such cases reasons shall be recorded.

The Employer reserves the right of accepting the bid for the whole work or for a

distinct part of it.

Confidentiality

20.1

20.2

Information relating to examination, evaluation, comparison and
recommendation of contract award shall not be disclosed to bidders or any
other person not officially concerned with such process until final decision on the
bid.

Any attempt by a bidder to influence the Employer in the evaluation of the bids

or contract award decisions may result in the rejection of his bid.

E. Award of Contract

Award of Contract

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ (LOA)

that his bid has been accepted.

Performance Security

22.1

22.2

Prior to signing of the Contract the bidder to whom LOA has been issued shall
have to furnish performance security of the amount in the form and for the
duration, etc. as specified in the Bid Data Sheet.

Additional performance security, if applicable, is mentioned in the Bid Data
Sheet and shall be in the form and for the duration, etc. similar to Performance

Security.

Signing of Contract Agreement

23.1

23.2

The successful bidder shall have to furnish Performance Security and Additional
Performance Security, if any, and sign the contract agreement within 15 days of
issue of LOA.

The signing of contract agreement shall be reckoned as intimation to
commencement of work. No separate work order shall be issued by the

Employer to the contractor for commencement of work.

Section 2 — Instruction to Bidders
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24.

23.3  In the event of failure of the successful bidder to submit Performance Security
and Additional Performance Security, if any or sign the Contract Agreement, his
EMD shall stand forfeited without prejudice to the right of the employer for
taking any other action against the bidder.

CORRUPT PRACTICES

The Employer requires that bidders observe the highest standard of ethics during the

procurement and execution of contracts. In pursuance of this policy, the Employer:

may reject the bid for award if it determines that the bidder recommended for

award has, directly or through an agent, engaged in corrupt, fraudulent, collusive,

or coercive practices in competing for the Contract; and

may debar the bidder declaring ineligible, either indefinitely or for a stated period

of time, to participate in bids, if it at any time determines that the bidder has,

directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive

practices in competing for, or in executing, a contract.

For the purposes of this provision, the terms set forth above are defined as

follows:

a.

“Corrupt practice” means the offering, giving, receiving, or soliciting, directly
or indirectly, anything of value to influence improperly the actions of another
party;

“Fraudulent practice” means any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or attempts to
mislead, a party to obtain a financial or other benefit or to avoid an

obligation;

“Coercive practice” means impairing or harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to

influence improperly the actions of a party;

“Collusive practice” means an arrangement between two or more parties
designed to achieve an improper purpose, including influencing improperly

the actions of another party.

[End of ITB]

Section 2 — Instruction to Bidders
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Bid Data Sheet

GENERAL
SR. No. PARTICULARS DATA
1 Office inviting tender Estate Officer., NDVSU,
Jabalpur
2 NIT No No. .
3 Date of NIT Dated ..
4 Bid document download available from From............ to .o ,
date & time 5:00 PM
5 Website link www.ndvsu.org
SECTION 1- NIT
CLAUSE PARTICULARS DATA
REFERENCE
2 Portal fees (Also known as Processing
free)
3 Cost of bid document
Cost of bid document Payable at By Registered/ Speed Post
Cost of bid document in favor of -
4 Affidavit Format As Per Annexure B
5 Pre-qualifications required No
If Yes, details As per "Annexure- C"
(Evaluation by Superintending
Engineer who will intimate
reasons to disqualified bidders)
6 Special Eligibility | NO
If Yes, details As per "Annexure- D"
7 Key dates Annexure A
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SECTION 2-1TB

CLAUSE PARTICULARS DATA
REFERENCE
1 Name of "work"
2 Specifications Item Rate Tender
3 Procedure for participation in tendering As per "Annexure- F"
4 Whether joint venture is allowed No

If yes, requirement for joint venture

As per 'Annexure-G'
(Not Applicable)
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Bid Data Sheet

CLAUSE PARTICULARS DATA
REFERENCE
12 Envelop-A containing: _
i. Organizational details as per 'Annexure Estate Officer, NDVSU, Jabalpur
H.
ii. Cost of bid document
iii. EMD
iv. An affidavit for Non Judicial Stamp Rs. 50/- As per Annexure - B
Should reach in physical form in the office of : Estate Officer, NDVSU, Jabalpur
14 Envelope-B Technical Proposal As per 'Annexure-1" and Anne-I
(Format I-1 to I-5)
15 Envelope-C Financial Bid As per Annexure - J
Materials to be issued by the department As per Annexure - K
16 Period of validity of bid 120 Days
Earnest Money Deposit
Forms of Earnest Money Deposit 1. FDR in the name of EE ,
NDVSU and Participating Firm
17 EMD valid for a period of Six months or more
FDR must be drawn in favour of E.E., NDVSU Jabalpur
Letter of Acceptance (LoA) As Per Annexure L
Amount of Performance Security 10% of contract amount for
Road and bridge works.
5% of the Contract Amount for
21 building/ Renovation works.
Additional Performance Security, if any Equal to an amount arrived at, by
multiplying the contract amount with
difference of percentage between
percent rates  (below/minus)  of
successful bid and ten percent
(below/minus), considering bid rates
less than ten percent below PAC, to be
unworkable and shall require additional
performance security (guarantee).
Performance Security in the format As Per Annexure M
Performance Security in favour of EE, NDVSU Jabalpur
22

Performance Security valid up to

Valid Contract Period plus 3
months
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Annexure — A

(See clause 1, 7 of Section 1 -NIT)

(Envelope-C)

KEY DATES
Start Expiry Envelopes
I\Slb Works SDtZggrtment Bidder's Stage
Date Time Date Time
1
Purchase of Tender
— Online
2
Bid Submission
—Online
3 Mandatory submission
Open (Envelope- A) Envelope A
4 Technical Proposal
open
(PQ Envelope- B)
5 Financial Bid open
Envelope C

Note :- All the documents must be sent through Registered Post/ Speed Post

Original term deposit receipt of earnest money deposit, demand draft for the cost of bid

document and affidavit shall be submitted by the bidder so as to reach the office as prescribed in

Bid Data Sheet, by Speed Post/Registered Post only at specified time and date i.e 30.07.2024
05:00 PM at Office of the ESTATE OFFICER, NANAJI DESHMUKH VETERINARY SCIENCE
UNIVERSITY, ADHARTAL, JABALPUR..

Section 2 —Annexure - A
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Annexure — B
(See clause 3 of Section 1 -NIT)

| | AFFIDAVIT | |
(To be Contained in Envelope A)
(On Non Judicial stamp of Rs. 50/-)

I/we who is/ are
(status in the firm/ company) and competent for submission of the
affidavit on behalf of M/S (contractor) do solemnly affirm an oath

and state that:

I/we am/are fully satisfied for the correctness of the certificates/records submitted in
support of the following information in bid documents which are being submitted in response
to notice inviting e-tender No. for (name of
work) dated issued by the (name of the department).

I/we am/ are fully responsible for the correctness of following self-certified information/
documents and certificates:

1. That the self-certified information given in the bid document is fully true and authentic.
2. That:
a. Term deposit receipt deposited as earnest money, demand draft for cost of bid
document and other relevant documents provided by the Bank are authentic.
b. Information regarding financial qualification and annual turnover is correct.

c. Information regarding various technical qualifications is correct.
3. No close relative of the undersigned and our firm/company is working in the
department.
OR
Following close relatives are working in the department:

Name Post Present Posting

Signature with Seal of the Deponent (bidder)
I/ We, above deponent do hereby certify that the facts

mentioned in above paras 1 to 4 are correct to the best of my knowledge and belief.
Verified today (dated) at (place).

Signature with Seal of the Deponent (bidder)

Section 2 —Annexure - B
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Annexure — C
(See clause 5 of Section 1 -NIT)

PRE-QUALIFICATIONS CRITERIA
The bidder should have:
A. Financial

i. experience of having successfully executed:

a) three similar works, each costing not less than the a nt equal to 20% of the

probable amount of contract during the last 3 financialjillars; or

b) two similar works, each costing n t equal to 30% of the

otfless than the
probable amount of contract duringihe la ars; or
c) one similar work of regate cos I nt equal to 50% of the
probable amount of jilintra a ring the last 3 financial
years.
ii. r ruction works not less than 50%
of t . ‘ C ctdu h&®gst 3 financial years.

ny one financial year during the last 3 financial

than the minimum, physical requirement, if any,

B. Physical

Physical qualifications for the work shall be as below

Sno Particulars Quantity Period
1 Physical qualification required Yes / No
2 | Earthwork N/A
3 Concrete work N/A

(The Employer shall specify all physical qualifications required).

Note: Above criteria are indicative, subject to suitable stipulations by the
departments and specific Bid.

Section 2 —Annexure - C
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Annexure — D
(See clause 6 of Section 1 -NIT)

SPECIAL ELIGIBILITY CRITERIA

fod

The bidder should have experience of:

A. Erection of Steel Gates e
B. Construction e

Note: Above criteria are indicative, subject to suitable stipulations by the departments
and specific bid.

Section 2 —Annexure - D
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ANNEXURE - E

(See clause 2 of Section 2 —ITB &
Clause 10 of GCC)

Specifications

1. C PWD Specifications as applicable in MP.

(The soft copy of above specifications is available at departmental website

www.mppwd.gov.in)

The provisions of general / special conditions of contract, those specified
elsewhere in the bid document, as well as execution drawings and notes, or
other specifications issued in writing by the Employer shall form part of the

technical specifications of this work.

Section 2 —Annexure - E
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Annexure -F
(See clause 3 of section 2-ITB)

Procedure for Participation in e-Tendering

Registration of Bidders on e-Tendering System:
All the PWD registered bidders are already registered on the new e-procurement

portal https://www.mpeproc.gov.in. The user id will be the contractor ID provided

to them from MP Online. The password for the new p@@al has been sent to the

bidders registered email ID. for more details may contagl@M/s. _Tata Consultancy
PAL-462011 email id:

bers are available on

Services Corporate Block, 5" floor, DB City B
eproc_helpdesk@mpsdc.gov.in. Helpdesk phone
website.

Digital Certificate:

The bids submitted online should be sign
of th
bidders may obtain Class Il Diggl ' an approved Certifying

with a Class Il Digital
Certificate to establish the iden ing the bid online. The
Authority authorized by the Co orities, Government of
India. A Class Il Digital Certific t of mandatory identity
proofs along with receipt of the required

documents, a Dig ed. For details please Vvisit

cca.gov.in.

Note:

I. It may take or issuance of Class Il Digital Certificate;
hence the b to obtain the certificate at the earliest.
Those bidde have valid Class Il Digital Certificate need not

obtain anoth rlificate for the same.
The bidders ain - more information and the Application From

required to

cca.gov.in

bubmitted for the issuance of Digital Certificate from

Page 22 of 99



il. Bids can be submitted till bid submission end date. Bidder will require

digital signature while bid submission.

The digital certificate issued to the Authorized User of a Partnership firm / Private
Limited Company / Public Limited Company and used for online biding will be
considered as equivalent to a no-objection certificate / power of attorney to that

user.

In case of Partnership firm, majority of the partners have to authorize a specific
individual through Authority Letter signed by majority of the partners of the firm.

in case of Private Limited Company, Public Limited Company, the Managing
Director has to authorize a specific individual through Authority Letter. Unless the
certificate is revoked, it will be assumed to represent adequate authority of the
specific individual to bid on behalf of the organization for online bids as per
information Technology Act 2000. This Authorized User will be required to obtain
a Digital Certificate. The Digital Signature executed through the use of Digital
Certificate of this Authorized User will be binding on the firm. It shall be the
responsibility of Management / Partners of the concerned firm to inform the
Certifying Authority, if the Authorized User changes, and apply for a fresh Digital

Certificate for the new Authorized User.

Set Up of Bidder’'s Computer System:
In order for a bidder to operate on the e-tendering System, the Computer System
of the bidder is required to be set up for Operating System, Internet Connectivity,

Utilities, Fonts, etc. The details are available at https://www.mpeproc.gov.in

Key Dates:
All the documents related to th as to submitted in prescribed enevelop
through Registered Post/ t addressing to E.E., NDVSU, Jabalpur.

Section 2 —Annexure - F
Section 2 —Annexure - F
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5.

Preparation and Submission of Bids

The bidders have to prepare their bids after downloading, encrypt their bid Data
in the Bid forms and submit Bid of all the envelopes and documents related to the
Bid required to be uploaded and submitted through Registered/ Speed Post.

Purchase of Bid Document
For purchasing of the bid document bidders have to pay Service Charge online
ONLY which is Rs. [as per Bid Date Sheet]. C
mentioned in the Detailed NIT. The BigiD

t of bid document is separately
t shall be available for purchase
to concerned eligible bidders online release of the bids and
upto scheduled time ey dates.
The payment for th document shall be made online through
Debit/Credit card , N anking or NeFT Challan through the payment gateway

provided on the portal.

Withdrawal, Substitution and Modification Of Bids
Bidder can withdraw and modify the bid till Bid submission end date before

submission.

Section 2 —Annexure - F
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Annexure - G

(See clause 4 of Section 2 -ITB)

JOINT VENTURE (J.V.)

If J.V. is allowed following conditions and requirements must be fulfilled —

1.

Bids submitted by a joint venture of two or more firms as partners shall comply with the
following requirements :

one of the partners shall be nominated as being Lead Partner, an(
evidenced by submitting a power of attorney signed by legally aut
partners;

the bid and, in case of a successful bid, the Agreement, shall be
binding on all partners;

the partner in charge shall be authorized to incur liabilities and
behalf of any and all partners of the joint ven
including payment, shall be done exclusively wi
all partners of the joint venture shall be liab
contract in accordance with the contract term
in the authorization mentioned under [c] abo
case of a successful bid];

The joint venture agreement
of planning, design, construct
the project. All members o
currency of the contract. T
approval of theeemployer;

is authorization shall be
zed signatories of all the

bned so as to be legally

P instructions for and on
ecution of the contract,

or the execution of the
5 effect shall be included
nd in the Agreement [in

embers of JV in respect
bcution, and financing of
n execution during the
sequently without prior

Bidder’s i g i criteria required for the bid. All the partners
collective g in full. Failure to comply with this requirement will
result in

Lead Par|

Attach t e partners authorizing the Bid signatory(ies) on behalf of the

Attach t g all partners of the joint venture [and which is legally binding on all
e requirements as indicated in the Instructions to Bidders'.
participation proposed in the joint venture as below:

DETAILS OF PARTICIPATION IN THE JOINT VENTURE

Furnish d

PARTICIPATIO FIRM ‘A’ (Lead Partner) FIRM ‘B’ FIRM ‘C’

Financial

Name of the Banker(s)

Planning

Construction Equipment

Key Personnel

Execution of Work
(Give details on contribution of each)

Section 2 —Annexure - G
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Annexure - H

(See clause 12 of Section 2 —ITB & clause 4 of GCC)

ORGANIZATIONAL DETAILS

(To be Contained in Envelope - A)

S. . .
Particulars Details
No.
Reg!strat!on number issued by Centralized (If applicable, scanned copy of proof of
1. | Registration System of Govt. of M.P. or Proof of o _ _ '
application for registration. application for registration to be submitted)
Regi ion No. D
2 Valid Registration of bidder in appropriate class (Si'?;::gzz oof Re istration?czebe
through Centralized Registration of Govt. of MP . Py &
submitted)
3 Name of Organization/ Individual/ Proprietary
" | Firm/ Partnership Firm
Entity of Organization
Individual/ Proprietary Firm/ Partnership Firm
4. | (Registered under Partnership Act)/ Limited
Company (Registered under the Companies
Act—1956)/ Corporation/ Joint Venture
5. | Address of Communication
6. | Telephone Number with STD Code
7. | Fax Number with STD Code
8. | Mobile Number
9. | E-mail Address for all communications
Details of Authorized Representative
10. | Name
11. | Designation
12. | Postal Address
13. | Telephone Number with STD Code
14. | Fax Number with STD Code
15. | Mobile Number
16. | E-mail Address

Note: In case of partnership firm and limited company certified copy of partnership deed/
Articles of Association and Memorandum of Association along with registration
certificate of the company shall have to be enclosed.

Section 2 —Annexure - H

Signature of Bidder with Seal
Date:
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Envelope - B, Technical Propos

Technical Proposal shall comprise the follow

Annexure — |
(See clause 14 of Section 2 -ITB)

documents:

Sno Particulars

1 Experience — Financial & Physical

2 Annual Turnover

List of technical personne

to be submitted

re - | (Format: I-1)

re - | (Format: I-2)

fre - | (Format: I-3)

Annexure - | (Format: I-4)

3
positions
List of Ke
4
quality cq
List of Ke
5
construct]

Annexure - | (Format: |-5)

Note:
1. Technical Propo

2. Technical PropoSal uploaded otherwise will not be considered.

Section 2 —Annexure - |

should be uploaded duly page numbered and indexed.
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Annexure - | (Format: I-1)
(See clause 14 of Section 2 -ITB)

FINANCIAL & PHYSICAL EXPERIENCE DETAILS

A. Financial Qualification:
The bidder should have completed either of the below:
1. three similar works each costing not less than the amount equal to 20% of the probable amount of contract during the
last (preceding) 5 financial years; or
2. two similar works each costing not less than the amount equal to 30% of the probable amount of contract during the
last (preceding) 5 financial years; or
3. one similar work of aggregate cost not less than the amount equal to 50% of
one financial year during the last (preceding) 5 financial years;
TABLE -1, TABLE-2 & TABLE-3 to be filled in by the contractor:

b probable amount of contract in any

S)

Similar Works: Details of successfully completed similar works in last (preceding) five fiilincial years :-
TABLE-1 (Similar Works)
} ployer's Enclosure Total
Agreement Date of Work Date of Amount of Name & Number Pages
No. & Year Name of Work Order Completion l Contract Address
1
|
Existing Commitments (Value of 'C' for Bid Capacity Formu
TABLE-2 (Existing Co
Enclosure Total
Agreement Date of Vy Date o ame & Number Pages
No. & Year | Name of Work Ord Complg ddress

Note (for Table 1 & Table 2):-

a) Certificate duly signed by the employer sh d similar work.

b) Similar works for buildi ntracts mean i le pYorm (caps etc) or boundary wall shall not be
treated as similar wor, ildinggark. 1g iMrastructure work shall also be considered for
prequalification pur after Calf’ (S.

c) Employer signing cc cer C S icer of rank not below EE of any government/semi

It & d ¢ ate Government or Government of India

b

i i the last (preceding) 5 financial years should not be less
&@or the work.

government/ govern|

B. Physical Qualification,
Execution of similar ite
than the minimum physig

B ar Items)
Particulars lantity Executed (To be filled in by the contractor)

l f Year-2  [Year-3  [Year-4 | Year-5

Physical qualification requiiill | Yes/No

e.g. Earthwork in quantity il |

e.g. Concrete work in quarfill |

Enclosure Number [ |

Total Pages [ |

Note (for Table 3): '
a) Certificate duly signed plo all be enclosed for the actual quantity executed, if stipulated as physical requirement,

in any one year during preceding) 5 financial years
General Note (For Forma
a)  Maximum value of Si

bring the value of wor

ks executed in any one year during the last five year (10% weight age per year shall be given to

ted at present price level)

b) Work executed with ral Govt. or any State Govt. or Semi Govt. organization or Central/any State Govt. undertaking or
Municipalities/Municiplf Corporations shall only be considered . Certificate shall be signed by an officer not below the rank of

executive engineer or equivalent.
c) The applicant must be in the same name and style well established civil Engineering contractor with physical and financial experience

and capability in doing civil Engineering works and shall give evidence for the same.
d)  Any clarification on Documents submitted by the Bidder may be called by the Department and the bidder shall submit them within

stipulated time. \ 1 1
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Annexure - | (Format: |-2)
(See clause 14 of Section 2 -ITB)

ANNUAL TURN OVER

Requirement:

Average annual construction turnover on the construction works not less than 50% of the
probable amount of contract during the last 5 financial years;

To be filled in by the contractor:

Financial Year Payments received for contracts in progress or completed

1

Note:

i. Annual turnover of construction sho

ii. Audited balance sheet including al
financial years to 4

iii. Above table tq

at present price level)
Ped contract period in years.

C= APnount of work in hand at present.

Section 2 —Annexure | (Format 1-2)
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Annexure - | (Format: |-3)

(See clause 14 of Section 2 —ITB & Clause 6 of GCC)

List of technical Personnel for the Key Positions in Building Works of PI

Minimum Requirement Available with the Bidder -
- & br 1
— » ‘- - -
- r c =3 -
o § 5 - W - o
R e x - = < z
2 o < r = 4 s = 4 =
S — e - - = = = =
B - - - - ~ > - s
- ’ 5> = 1 v - v s
<2 - L~ 54 ) css ) o y - 3 =
& s 2 =t £ - - = ot < = -
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Annexure | (Format: |-4)

(See clause 14 of Section 2 -ITB)

List of Key Equipments/ Machines for Quality Control labs
for Building Works in PIU Costing Up to 10.00 Cr.

B | \hmmum chulrcmcn( 7 ‘ | Qty. " Remarks
No | Name of Quality Control Equipments/Machine | Qty. = Available | (Evaluation
: with the Results)
o - —— — Bidder
1. | Balances - I I o

. 7Kg To 10 Kg. Capacity, Semi-Self indicating
type-Accuracy 10 gm.

il. 500 gm. Capacity, Semi-Self indicating type-
Accuracy 1 gm.

| 1i._Pan Balance- 5 Kg. Capacity, Accuracy 10 gm

2. | Ovens- Electric: 1lly operated, (hwmost.mcall\ contrglled | 1 Set

L upto 110 G. Sensitivity 1C

3. | Sieves: As per IS 460-1962
i LS. Sieves- 450 mm internal dia of sizes 100
mm, 63 mm, 50 mm, 40 mm, 2& mm, 20 mm,
mm, 10 mm, 6.3 mm,4.75n
and pan.
1. IS Sieves- 200 mm internal {
u)nqnstmg of 236 mm, 1.18
microns, 2121
—— 90' Mninba
4. | Sievesk
| manuall
1”5, | Equip: | Set
6. | Set

___| manuall
8. | Graduat
| Nos. -
9, | Enamel r efflorescence test for bricks) | Set
i, 3()() 250 mm X 40 mm - 2 Nos
| ik, ar plates of 250 mm dia - 4 Nos.

Note :- For work costing (PAC) above 10 ¢r. Additional sets shall be made available as per requirement

Section 2 — A I (Format 1-4
ection 2 — Annexure | ( ) Page 31 of 99



Annexure - | (Format: |-5)
(See clause 14 of Section 2 -ITB)

List of Key Equipments/ Machines for Construction Work

Probable

S Minimum Requirement Available Remarks
Amount | N " Name of Construction Equipment/  Quantity = With the (Evaluation
of 0 Machinery bidder Results)
Contract
(PAC)
| te Mechanical M With Hoy
it
3 | Diesel/Electric pin Vibrator
up to T CHPETAN Y X
4 $ | Fully well equipped 1a
200 Cr - e —
.‘i 1'".

6 | Steel shuttering plates /centering pipes

Auto label Instrument

<0 Lrte

1000 Crs

1000 1o
50 Cr

1500M

'

Section 2 — Annexure | (Format I-5)
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Annexure -
(See clause 14 of Section 2 -ITB)

FINANCIAL BID
(To Be Contained in Envelope-C)
NAME OF WORK :-

I/We hereby bid for the execution of the above work within tiilitime specified at the

rate (in figures) (in words) perc below/ above or at

par based on the Bill of Quantities and item wise rates given thercililin all respects and in
riting in all respects
the site of work and

rrying out the work.

accordance with the specifications, designs, drawingg and instructi
in accordance with such conditions so far as applic
am/ are fully aware of all the difficulties and con
I/We have fully acquainted myself/oygselves abou rd to accessibility of

site and quarries/kilns, nature and ns including stacking

extent of
of materials, installation of tools an i ation and movement

of labour etc. required for the satisf

provisions of t bndi b far as applicable, or in default
thereof to forf4 successors in office the sums of

money mentio

Note:

i Only ong ) below or at par based on the Bill of Quantities and
Il be quoted.
ii.

cept such valid and correct rate and declines to furnish performance
security n the agreement his earnest money deposit shall be forfeited.

jii. In case percentage "above" or "below" is not given by a bidder, his bid shall be
treated as non-responsive.

iv. All duties, taxes, and other levies payable by the bidder shall be included in the
percentage quoted by the bidder.

Signature of Bidder
Name of Bidder

The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh
dated the day of 20
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Signature of Officer by whom accepted

MATERIALS TO BE ISSUED BY THE DEPART

Annexure — K
(See clause 15 of Section 2 -ITB)

NT

S. No

Name of material

Rate (Issue rate)

Unit

Remarks

Section 2 —Annexure - J
Section 2 —Annexure - K
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Annexure — L
(See clause 21 of Section 2 -ITB)

LETTER OF ACCEPTANCE (LOA)

No. Dated:
To,

M/s.
(Name and address of the contractor)

Subject:
(Name of the work as appearing in the bid for the work)

Dear Sir (s),
Your bid for the work mentioned above has been accepted on behalf of the Governor of
Madhya Pradesh at your bided percentage below/ above or at par the Bill of Quantities

and item wise rates given therein.

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter:

a. The performance security/ performance guarantee of Rs. (in figures)
(Rupees in words only). The
performance security shall be in the shape of term deposit receipt/ bank guarantee of
any nationalized / schedule commercial bank valid up to three months after the expiry
of defects liability period.

b. Sign the contract agreement.

Please note that the time allowed for carrying out the work as entered in the bid is
months including/ excluding rainy season, shall be reckoned from the date of

signing the contract agreement.

Signing the contract agreement shall be reckoned as intimation to commencement of
work and no separate letter for commencement of work is required. Therefore, after signing of
the agreement, you are directed to contact the Engineer-in-charge for taking the possession of

site and necessary instructions to start the work.

Yours Faithfully

Estate Officer
N.D.V.S.U., Jabalpur

Section 2 —Annexure - L
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Annexure - M
(See clause 22 of Section 2 -ITB)

PERFORMANCE SECURITY
To
[name of Employer]

[address of Employer]

WHEREAS [name and address of Contractor]
(Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance

No. dated to execute [name of Contract and brief description
of Works] (hereinafter called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for

compliance with his obligation in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf
of the Contractor, up to a total of [amount of guarantee]* __(in words),
such sum being payable in the types and proportions of currencies in which the Contract Price is
payable, and we undertake to pay you, upon your first written demand and without cavil or argument,
any sum or sums within the limits of [amount of guarantee] as aforesaid without

your needing to prove or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting us with the demand.
We further agree that no change or addition to or other modification of the terms of the

Contract of the Works to be performed there under or of any of the Contract documents which may be
made between you and the Contractor shall in any way release us from any liability under this
guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect
Liability Period.

Signature, Name and Seal of the guarantor

Name of Bank

Address

Phone No., Fax No., E-mail Address, of Signing Authority

Date

An amount shall be inserted by the Guarantor, representing the percentage the Contract Price
specified in the Contract including additional security for unbalanced Bids, if any and
denominated in Indian Rupees.

Section 2 —Annexure - M
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SECTION 3

Conditions of Contract
Part — | General Conditions of Contract [GCC]

Table of Clauses of GCC
c';l:e Particulars c';l:)se Particulars
A. General 21 | Payments for Variations and / or Extra
Quantities
1 Definitions 22 | No compensation for alterations in or restriction
of work to be carried out.
2 Interpretations and Documents 23 | No Interest Payable
3 Language and Law 24 | Recovery from Contractors
4 Communications 25 | Tax
5 Subcontracting 26 | Check Measurements
6 Personnel 27 | Termination by Engineer in Charge
7 Force Majeure 28 | Payment upon Termination
8 Contractor's Risks 29 | Performance Security
9 Liability For Accidents To Person 30 | Security Deposit
10 | Contractor to Construct the Works 31 | Price Adjustment
11 | Discoveries 32 | Mobilization and Construction Machinery
Advance
12 | Dispute Resolution System 33 | Secured Advance
B. Time Control 34 | Payments Certificates
13 | Programme E. Finishing the Contract
14 | Extension of Time 35 | Completion Certificate
15 | Compensation for Delay 36 | Final Account
16 | Contractor’s quoted percentage F. Other Conditions of Contract
C. Quality Control 37 | Currencies
17 | Tests 38 | Labour
18 | Correction of Defects noticed 39 | Compliance with Labour Regulations
during the Defect Liability Period
D. Cost Control 40 | Audit and Technical Examination
19 | Variations - Change in original 41 | Death or Permanent Invalidity of Contractor
Specifications, Designs, Drawings
etc.
20 | Extra ltems 42 | Jurisdiction

Section 3 — GCC (Table of Clauses)
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A. General

1. DEFINITIONS

1.1.  Bill of Quantities: means the priced and completed Bill of Quantities forming part of the
Bid.

1.2.  Chief Engineer: means Chief Engineer NDVSU, i.e. Vice-Chancellor, NDVSU, Jabalpur.

1.3. Completion: means completion of the work as certified by the Engineer-in-Charge, in
accordance with provisions of agreement.

1.4. Contract: means the Contract between the Employer and the Contractor to execute,
complete and/or maintain the work. Agreement is synonym of Contract and carries the
same meaning wherever used.

1.5. Contract Data: means the documents and other information which comprise of the
Contract.

1.6. Contractor: means a person or legal entity whose bid to carry out the work has been
accepted by the Employer.

1.7.  Contractor's bid: means the completed bid document submitted by the Contractor to
the Employer.

1.8. Contract amount: means the amount of contract worked out on the basis of accepted
bid.

1.9. Completion of work: means completion of the entire contracted work. Exhaustion of
guantity of any particular item mentioned in the bid document shall not imply
completion of work or any component thereof.

1.10. Day: means the calendar day.

1.11. Defect: means any part of the work not completed in accordance with the specifications
included in the contract.

1.12. Department: means Department of the N.D.V.S.U., Jabalpur.

1.13. Drawings: means drawings including calculations and other information provided or
approved by the Engineer-in-Charge.

1.14. Employer: means the party as defined in the Contract Data, who employs the
Contractor to carry out the work. The Employer may delegate any or all functions to a
person or body nominated by him for specified functions. The word Employer /
Government / Department wherever used denote the Employer.

1.15. Engineer: means the person named in the Contract Data.

1.16. Engineer in charge: means the person named in the Contract Data.

1.17. Equipment: means the Contractor's machinery and vehicles brought temporarily to the
Site for execution of work.

1.18. Government: means N.D.V.S.U., Jabalpur.

1.19. In Writing: means communicated in written form and delivered against receipt.

1.20. Material: means all supplies, including consumables, used by the Contractor for

incorporation in the work.

Section 3 —Part - | General Condition of Contract
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1.21.

1.22.

1.23.

1.24.

1.25.

1.26.

1.27.

1.28.

1.29.

Superintending Engineer: means Superintending Engineer-in-Charge of the Circle
concerned.

Stipulated period of completion: means the period in which the Contractor is required
to complete the work. The stipulated period is specified in the Contract Data.
Specification: means the specification of the work included in the Contract and any
modification or addition made or approved by the Engineer-in-Charge.

Start Date: means the date of signing of agreement for the work.

Sub-Contractor: means a person or corporate body who has a Contract with the
Contractor, duly authorised to carry out a part of the construction work under the
Contract.

Temporary Work: means work designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the work.

Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where
ever used.

Variation: means any change in the work which is instructed or approved as variation
under this contract.

Work: The expression "work" or "works" where used in these conditions shall unless
there be something either in the subject or context repugnant to such construction, be
construed and taken to mean the work by virtue of contract, contracted to be executed,
whether temporary or permanent and whether original, altered, substituted or
additional.

2. INTERPRETATIONS AND DOCUMENTS

2.1

2.2

Interpretations

In the contract, except where the context requires otherwise:
a. words indicating one gender include all genders;
b. Words indicating the singular also include the plural and vice versa.
c. provisions including the word “agree”, “agreed” or “agreement” require the
agreement to be recorded in writing;
d. written” or “in writing” means hand-written, type-written, printed or
electronically made, and resulting in a permanent record;
Documents Forming Part of Contract:
1. NIT with all amendments.
2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexures)
3. Conditions of Contract:
i. Part | General Conditions of Contract and the Contract Data;
with all Annexures
ii. Part Il Special Conditions of Contract.
4. Specifications
5. Drawings
6. Bill of Quantities
7. Technical and Financial Bid
8. Agreement, and
9. Any other document(s), as specified.31

Section 3 —Part - | General Condition of Contract
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3. Language and Law
The language of the Contract and the law governing the Contract are stated in the
Contract Data.

4. Communications
All certificates, notice or instruction to be given to the Contractor by Employer/Engineer

shall be sent to the address or contact details given by the Contractor in [Annexure H of

ITB]. The address and contact details for communication with the Employer/Engineer

shall be as per the details given in the Contract Data. Communication between parties

that are referred to in the conditions shall be in writing. The notice sent by facsimile

(fax) or other electronic means (email) shall also be effective on confirmation of the

transmission. The notice sent by registered post or speed post shall be effective on

delivery or at the expiry of the normal delivery period as undertaken by the postal

service. In case of any change in address for communication, the same shall be

immediately notified to Engineer-in-Charge.

5. Subcontracting
Subcontracting shall be permitted for contracts of value more than amount specified in

the Contract Data with following conditions.

a.

The Contractor may subcontract up to 25 percent of the contract price with the
approval of the Employer in writing, but will not assign the Contract. Subcontracting
shall not alter the Contractor's obligations.
Following shall not form part of subcontracting:

i. Hiring of labour through a labour contractor.

ii. The purchase of Materials to be incorporated in the works.

iii. Hiring of plant & machinery
The sub-contractor will have to be registered in the appropriate category in the
centralised registration system for contractors of the GoMP.

6. Personnel

6.1

6.2

The Contractor shall employ for the construction work and routine maintenance the
technical personnel as provided in the Annexure |-3 of Bid Data Sheet, if applicable.
If the Contractor fails to deploy required number of technical staff, recovery as
specified in the Contract Data will be made from the Contractor.

If the Engineer asks the Contractor to remove a person who is a member of the
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that
the person leaves the Site within three days and has no further connection with the
Works in the Contract.

7. Force Majeure
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7.1 The term “Force Majeure” means an exceptional event or circumstance:

7.2.

73

7.4

(@) Which is beyond a Party’s control,

(b) Which such Party could not reasonably have provided against before entering into
the Contract,

(c) Which, having arisen, such Party could not reasonably have avoided or overcome,
and

(d) Which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or

circumstances of the kind listed below, so long as conditions (a) to (d) above are

satisfied:

(i) War, hostilities (whether war be declared or not), invasion, act of foreign
enemies,

(ii) Rebellion, terrorism, sabotage by persons other than the Contractor’s Personnel,
revolution, insurrection, military or usurped power, or civil war,

(iii) Riot, commotion, disorder, strike or lockout by persons other than the
Contractor’s Personnel,

(iv) Munitions of war, explosive materials, ionising radiation or contamination by
radio-activity, except as may be attributable to the Contractor’s use of such
munitions, explosives, radiation or radio-activity, and

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.

In the event of either party being rendered unable by force majeure to perform any
duty or discharge any responsibility arising out of the contract, the relative obligation
of the party affected by such force majeure shall upon notification to the other party
be suspended for the period during which force majeure event lasts. The cost and loss
sustained by either party shall be borne by respective parties.

For the period of extension granted to the Contractor due to Force Majeure the price
adjustment clause shall apply but the penalty clause shall not apply. It is clarified that
this sub clause shall not give eligibility for price adjustment to contracts which are
otherwise not subject to the benefit of price adjustment clause.

The time for performance of the relative obligation suspended by the force majeure
shall stand extended by the period for which such cause lasts. Should the delay caused
by force majeure exceed twelve months, the parties to the contract shall be at liberty
to foreclose the contract after holding mutual discussions.

8. Contractor's Risks

8.1

8.2

All risks of loss or damage to physical property and of personal injury and death which
arise during and in consequence of the performance of the Contract are the
responsibility of the Contractor.

All risks and consequences arising from the inaccuracies or falseness of the documents,
drawing, designs, other documents and/or information submitted by the contractor
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shall be the responsibility of the Contractor alone, notwithstanding the fact that the
designs/ drawings or other documents have been approved by the department.

9. Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the
Government against all action, suits, claims, demands, costs etc. arising in connection
with injuries suffered by any persons employed by the contractor or his subcontractor
for the works whether under the General law or under workman's compensation Act, or
any other statute in force at the time of dealing with the question of the liability of
employees for the injuries suffered by employees and to have taken steps properly to
ensure against any claim there under.

10. Contractor to Construct the Works

10.1 The Contractor shall construct, install and maintain the Works in accordance with
the Specifications and Drawings as specified in the Contract Data.

10.2 In the case of any class of work for which there is no such specification as is
mentioned in Contract Data, such work shall be carried out in accordance with the
instructions and requirement of the Engineer-in-charge.

10.3 The contractor shall supply and take upon himself the entire responsibility of the
sufficiency of the scaffolding, timbering, machinery, tools and implements, and
generally of all means used for the fulfilment of this contract whether such means
may or may not be approved or recommended by the Engineer.

11. Discoveries
Anything of historical or other interest or of significant value unexpectedly discovered
on the Site shall be the property of the Employer. The Contractor shall notify the
Engineer of such discoveries and carry out the Engineer's instructions for dealing with
them.

12. Dispute Resolution System
12.1 No dispute can be raised except before the Competent Authority as defined in
Contract Data in writing giving full description and grounds of dispute. It is clarified
that merely recording protest while accepting measurement and/or payment shall
not be taken as raising a dispute.
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12.2

12.3
12.4

125

12.6

No dispute can be raised after 45 days of its first occurrence. Any dispute raised
after expiry of 45 days of its first occurrence shall not be entertained and the
Employer shall not be liable for claims arising out of such dispute.

The Competent Authority shall decide the matter within 45 days.

Appeal against the order of the Competent Authority can be preferred within 30
days to the Registrar, NDVSU, Jabalpur as defined in the Contract Data. The
Appellate Authority shall decide the dispute within 45 days.

Appeal against the order of the Appellate Authority can be preferred before the

Committee constituted for the purpose by the NDVSU, Jabalpur.

The Contractor shall have to continue execution of the Works with due diligence
notwithstanding pendency of a dispute before any authority or forum.

B. Time Control

13. Programme

13.1

13.2

13.3

134

13.5

Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer for approval a Programme showing the general methods, arrangements,
order and timing for all the activities for the construction of works.

The program shall be supported with all the details regarding key personnel,
equipment and machinery proposed to be deployed on the works for its execution.
The contractor shall submit the list of equipment and machinery being brought to
site, the list of key personnel being deployed, the list of machinery/equipment being
placed in field laboratory and the location of field laboratory along with the
Programme.

An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of
the remaining Works, including any changes to the sequence of the activities.

The Contractor shall submit to the Engineer for approval an updated Programme at
intervals no longer than the period stated in the Contract Data. If the Contractor
does not submit an updated Programme within this period, the Engineer may
withhold the amount stated in the Contract Data from the next payment certificate
and continue to withhold this amount until the next payment after the date on
which the overdue Programme has been submitted.

The Engineer's approval of the Programme shall not alter the Contractor's
obligations.
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14. Extension of Time

14.1.

14.2

14.3

If the Contractor desires an extension of time for completion of the work on the
ground of his having been unavoidably hindered in its execution or on any other
grounds, he shall apply, in writing, to the Engineer-in-charge, on account of which he
desires such extension. Engineer-in-Charge shall forward the aforesaid application
to the Competent Authority as prescribed.

The competent authority shall grant such extension at each such occasion within a
period of 30 days of receipt of application from contractor and shall not wait for
finality of work. Such extensions shall be granted in accordance with provisions
under clause- 15 of this agreement.

In case the work is already in progress, the Contractor shall proceed with the
execution of the works, including maintenance thereof, pending receipt of the
decision of the competent authority as aforesaid with all due diligence.

15. Compensation for delay

15.1

15.2

15.3

15.4

15.5

15.6

15.7

The time allowed for carrying out the work, as entered in the agreement, shall be
strictly observed by the Contractor.

The time allowed for execution of the contract shall commence from the date of
signing of the agreement. It is clarified that the need for issue of work order is
dispensed with.

In the event milestones are laid down in the Contract Data for execution of the
works, the contractor shall have to ensure strict adherence to the same.

Failure of the Contractor to adhere to the timelines and/or milestones shall attract
such liquidated damages as is laid down in the Contract Data.

In the event of delay in execution of the Works as per the timelines mentioned in
the Contract Data the Engineer-in-charge shall retain from the bills of the Contractor
amount equal to the liquidated damages leviable until the Contractor makes such
delays good. However, the Engineer-in-charge shall accept bankable security in lieu
of retaining such amount.

If the Contractor is given extension of time after liquidated damages have been paid,
the Engineer in Charge shall correct any over payment of liquidated damages by the
Contractor in the next payment certificate.

In the event the Contractor fails to make good the delay until completion of the
stipulated contract period (including extension of time) the sum so retained shall be
adjusted against the liquidated damages levied.

16. Contractor's quoted percentage
The Contractor’s quoted percentage rate referred to in the "Bid for works" will be

deducted/ added from/to the net amount of the bill after deducting the cost of material

supplied by the department.
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17. Tests
17.1

17.2

17.3

C. Quality Control

The Contractor shall be responsible for:
a. Carrying out the tests prescribed in specifications, and

b. For the correctness of the test results, whether preformed in his laboratory or
elsewhere.
The contractor shall have to establish field laboratory within the time specified and

having such equipments as are specified in the Contract Data.
Failure of the Contractor to establish laboratory shall attract such penalty as is
specified in the Contract Data.

18. Correction of Defects noticed during the Defect Liability Period

18.1
18.2

18.3

The Defect Liability Period of work in the contract shall be as per the Contract Data.
The Contractor shall promptly rectify all defects pointed out by the Engineer well
before the end of the Defect Liability Period. The Defect Liability Period shall
automatically stand extended until the defect is rectified.

If the Contractor has not corrected a Defect pertaining to the Defect Liability Period
to the satisfaction of the Engineer, within the time specified by the Engineer, the
Engineer will assess the cost of having the Defect corrected, and the cost of
correction of the Defect shall be recovered from the Performance Security or any
amount due or that may become due to the contractor and other available
securities.

D. Cost Control

19. Variations - Change in original Specifications, Designs, and Drawings etc.

19.1

19.2

The Engineer-in-charge shall have power to make any alterations, omissions or
additions to or substitutions in the original specifications, drawings, designs and
instructions, that may appear to him to be necessary during the progress of the work
and the contractor shall carry out the work in accordance with any instructions
which may be given to him in writing signed by the Engineer-in-charge, and such
alterations, omission, additions or substitutions shall not invalidate the contract and
any altered, additional or substituted work, which the contractor may be directed to
do in the manner above specified, as part of the work, shall be carried out by the
contractor on the same conditions in all respects on which he agrees to do the main
work.

The time for the completion of the work shall be adjusted in the proportion that the
altered, additional or substituted work bears to the original contract work and the
certificate of the Engineer-in-charge shall be conclusive as to such proportion.
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20. Extra items

20.1 All such items which are not included in the priced BOQ shall be treated as extra

items.

21. Payments for Variations and / or Extra Quantities

21.1

The rates for such additional (Extra quantity), altered or substituted work / extra
items under this clause shall be worked out in accordance with the following
provisions in their respective order:-

The contractor is bound to carry out the additional (Extra quantity), work at the
same rates as are specified in the contract for the work.

If the item is not in the priced BOQ and is included in the SOR of the department,
the rate shall be arrived at by applying the quoted tender percentage on the SOR
rate.

If the rates for the altered or substituted work are not provided in applicable
SOR - such rates will be derived from the rates for a similar class (type) of work
as is provided in the contract (priced BOQ) for the work.

If the rates for the altered, substituted work cannot be determined in the
manner specified in the sub clause (c) above - then the rates for such composite

work item shall be worked out on the basis of the concerned Schedule of Rates

minus/plus the percentage quoted by the contractor.

If the rates for a particular part or parts of the item is not in the Schedule of
Rates and the rates for the altered, or substituted work item cannot be
determined in the manner specified in sub clause (b) to (d) above, the rate for
such part or parts will be determined by the Competent Authority as defined in
the Contract Data on the basis of the rate analysis derived out of prevailing
market rates when the work was done.
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f. But under no circumstances, the contractor shall suspend the work on the plea
of non-acceptability of rates on items falling under sub clause (a) to (d). In case
the contractor does not accept the rate approved by the Engineer in Charge for a
particular item, the contractor shall continue to carry out the item at the rates
determined by the Competent Authority. The decision on the final rates payable
shall be arrived at through the dispute settlement procedure.

22. No compensation for alterations in or restriction of work to be carried out.

23.

24,

25. Tax
25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the

22.1 If at any time after the commencement of the work, the Engineer-in-charge, for any

reason whatsoever, not require the whole or any part of the work as specified in the
bid to be carried out; the Engineer-in-charge shall give notice in writing of the fact to
the Contractor and withdraw that whole or any part of the work.

22.2 The Contractor shall have no claim to any payments or compensation whatsoever,

on account of any profit or advantage which he might have derived from the
execution of work in full or on account of any loss incurred for idle men and
machinery due to any alteration or restriction of work for whatsoever reason.

22.3 The Engineer-in-charge may supplement the work by engaging another agency to

execute such portion of the work, without prejudice to his rights.

No Interest Payable
No interest shall be payable to the Contractor on any payment due or awarded by any
authority.

Recovery from Contractors

Whenever any claim against the Contractor for the payment arises under the contract,

the Department may be entitled to recover such sum by:

(a) Appropriating, in part or whole of the Performance Security and Additional
Performance Security, if any; and/or Security Deposit and / or any sums payable
under the contract to the contractor.

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance
sum may be recovered from any payment due to the contractor under any other
contract of the department, including the securities which become due for release.

(c) The department shall, further have an additional right to effect recoveries as arrears
of land revenue under the M.P. Land Revenue Code.

commercial tax and other levies, duties, cess, toll, taxes of Central and State
Governments, local bodies and authorities.
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25.2

25.3

The liability, if any, on account of quarry fees, royalties, octroi and any other taxes
and duties in respect of materials actually consumed on public work, shall be borne
by the Contractor.

Any changes in the taxes due to change in legislation or for any other reason shall
not be payable to the contractor.

26. Check Measurements

26.1

26.2

26.3

The department reserves to itself the right to prescribe a scale of check
measurement of work in general or specific scale for specific works or by other
special orders.

Checking of measurement by superior officer shall supersede measurements by
subordinate officer(s), and the former will become the basis of the payment.

Any over/excess payments detected, as a result of such check measurement or
otherwise at any stage up to the date of completion of the defect liability period
specified in this contract, shall be recoverable from the Contractor, as per clause 24
above.

27. Termination by Engineer in Charge

27.1

27.2

If the Contractor fails to carry out any obligation under the Contract, the Engineer in
Charge may by notice require the Contractor to make good the failure and to
remedy it within a specified reasonable time.

The Engineer in Charge shall be entitled to terminate the Contract if the Contractor

a) abandons the Works or otherwise plainly demonstrates the intention not to
continue performance of his obligations under the Contract;

b) the Contractor is declared as bankrupt or goes into liquidation other than for
approved reconstruction or amalgamation;

c) without reasonable excuse fails to comply with the notice to correct a particular
defect within a reasonable period of time;

d) the Contractor does not maintain a valid instrument of financial security as
prescribed;

e) the Contractor has delayed the completion of the Works by such duration for
which the maximum amount of liquidated damages is recoverable;

f) If the Contractor fails to deploy machinery and equipment or personnel or set up
a field laboratory as specified in the Contract Data;

g) If the contractor, in the judgment of the Engineer in charge has engaged in
corrupt or fraudulent practices in competing for or in executing the contract;

h) Any other fundamental breaches as specified in the Contract Data.
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28.

29.

30.

27.3

27.4

In any of these events or circumstances, the Engineer in Charge may, upon giving 14
days’ notice to the Contractor, terminate the Contract and expel the Contractor
from the Site. However, in the case of sub-paragraph (b) or (g) of clause 27.2, the
Engineer in Charge may terminate the Contract immediately.

Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for

convenience by giving notice to the Contractor.

Payment upon Termination

28.1

28.2

28.3

If the contract is terminated under clause 27.3, the Engineer shall issue a certificate
for value of the work accepted on final measurements, less Advance Payments and
Penalty as indicated in the Contract Data. The amount so arrived at shall be
determined by the Engineer-in-Charge and shall be final and binding on both the
parties.

Payment on termination under clause 27. 4 above -

If the Contract is terminated under clause 27.4 above, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of
Equipment, repatriation of the Contractor's personnel employed solely on the
Works, and the Contractor's costs of protecting and securing the Works and less
advance payments received up to the date of the certificate, less other recoveries
due in terms of the contract and less taxes due to be deducted at source as per
applicable law.

If the total amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be recovered as per clause 24 above.

Performance Security
The Contractor shall have to submit performance security and additional performance
security, if any, as specified in the Bid Data Sheet at the time of signing of the contract.
The contractor shall have to ensure that such performance security and additional
performance security, if any, remains valid for the period as specified in the Contract
Data.

Security Deposit-

30.1

30.2

30.3

Security Deposit shall be deducted from each running bill at the rate as specified in
the Contract Data. The total amount of Security Deposit so deducted shall not
exceed the percentage of Contract Price specified in the Contract Data.

The security deposit may be replaced by equivalent amount of bank guarantee or
fixed deposit receipt assigned to the Employer, with validity up to 3 (three) months
beyond the completion of Defect Liability Period/ extended Defect Liability Period.
The Security Deposit shall be refunded on completion of Defect Liability Period.

31. Price Adjustment
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31.1 Applicability

1. Price adjustment shall be applicable only if provided for in the Contract Data.

2. The price adjustment clause shall apply only for the works executed from the
date of signing of the agreement until the end of the initial intended completion
date or extensions granted for reasons attributed to the Employer by the
Engineer.

3. The Contractor shall not be entitled to any benefit arising from the price
adjustment clause for extension in the contract period for reasons attributed to
the Contractor.

4. In the Force Majeure event the price escalation clause shall apply.

31.2 Procedure

1. Contract price shall be adjusted for increase or decrease in rates and price of
labour, materials, fuels and lubricants in accordance with following principles
and procedures and as per formula given in the contract data.

2. The price adjustable shall be determined during each quarter from the formula
given in the contract data.

3. Following expression and meaning are assigned to the work done during each
quarter:

R =Total value of work during the quarter. It would include the amount of secured
advance granted, if any, during the quarter, less the amount of secured advance
recovered, if any during the quarter, less value of material issued by the department, if
any, during the quarter.

4. Weightages of various components of the work shall be as per the Contract Data.

31.3 To the extent that full compensation for any rise or fall in costs to the contractor is
not covered by the provisions of this or other clauses in the contract, the unit rates
and prices included in the contract shall be deemed to include amounts to cover the
contingency of such other rise or fall in costs.

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the
arithmetical average of the indices relevant of the calendar month.

31.5 For the purpose of clarity it is pointed out that the price adjustment may be either
positive or negative, i.e. if the price adjustment is in favour of the Employer, the
same shall be recovered from the sums payable to the Contractor.
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32. Mobilization and Construction Machinery Advance

32.1
32.2

323
324

32.5

Payment of advances shall be applicable if provided in the Contract Data.

If applicable, the Engineer in Charge shall make interest bearing advance payment to
the contractor of the amounts stated in the Contract Data, against provision by the
contractor of an unconditional Bank Guarantee in a form and by a nationalized/
scheduled banks, in the name as stated in the Contract Data, in amounts equal to
the advance payment. The guarantee shall remain effective until the advance
payment has been repaid, but the amount of the guarantee shall be progressively
reduced by the amounts repaid by the contractor.

The rate of interest chargeable shall be as per Contract Data.

The construction machinery advance, if applicable, shall be limited to 80% of the
cost of construction machinery and admissible only for new construction machinery.
The advance payment shall be recovered as stated in the Contract Data by
deducting proportionate amounts from payment otherwise due to the Contractor.
No account shall be taken of the advance payment or its recovery in assessing
valuations of work done, variations, price adjustments, compensation events, or
liguidated damages.

33. Secured Advance

33.1
33.2

33.3

33.4

Payment of Secured Advance shall be applicable if provided in the Contract Data.

If applicable, the Engineer shall make advance payment against materials intended
for but not yet incorporated in the Works and against provision by the contractor of
an unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank,
in the name as stated in the Contract Data, in amounts equal to the advance
payment. The guarantee shall remain effective until the advance payment has been
adjusted, but the amount of the guarantee shall be progressively reduced by the
amounts adjusted by the contractor.

The amount of secured advance and conditions to be fulfilled shall be as stipulated
in the Contract Data.

The Secured Advance paid shall be recovered as stated in the Contract Data.

34. Payment Certificates

The payment to the contractor will be as follows for construction work:
(a) The Contractor shall submit to the Engineer monthly statements of the value of the

work executed less the cumulative amount certified previously, supported with
detailed measurement of the items of work executed.

(b) The Engineer shall check the Contractor’s monthly statement and certify the amount

to be paid to the Contractor.
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(c) The value of work executed shall be determined, based on the measurements
approved by the Engineer/ Engineer-in-charge.

(d) The value of work executed shall comprise the value of the quantities of the items in
the Bill of Quantities completed.

(e) The value of work executed shall also include the valuation of Variations and
Compensation Events.

(f) All payments shall be adjusted for deductions for advance payment, security deposit,
other recoveries in terms of contract and taxes at source as applicable under the
law.

(g) The Engineer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later
information.

(h) Payment of intermediate certificate shall be regarded as payments by way of
advance against the final payment and not as payments for work actually done and
completed.

(i) Intermediate payment shall not preclude the requiring of bad, unsound and
imperfect or unskilled work to be removed and taken away and reconstructed or be
considered as an admission of the due performance of the contractor any part
thereof, in any respect or the occurring of any claim.

(j) The payment of final bill shall be governed by the provisions of clause 36 of GCC.

E. Finishing the Contract

35. Completion Certificate
35.1 A Completion Certificate in the prescribed format in Contract Data shall be issued by
the Engineer-in-Charge after physical completion of the Work.
35.2 After final payment to the Contractor, a Final Completion Certificate in the
prescribed format in the Contract Data shall be issued by the Engineer-in-Charge.

36. Final Account
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36.1

36.2

The Contractor shall supply the Engineer with a detailed account of the total amount
that the Contractor considers payable for works under the Contract within 21 days
of issue of certificate of physical completion of works. The Engineer shall issue a
Defects Liability Certificate and certify any payment that is due to the Contractor
within 45 days of receiving the Contractor’s account if it is correct and complete. If
the account is not correct or complete, the Engineer shall issue within 45 days a
schedule that states the scope of the corrections or additions that are necessary. If
the Account is still unsatisfactory after it has been resubmitted, the matter shall be
referred to the Competent Authority as defined in the Contract Data, who shall
decide on the amount payable to the Contractor after hearing the Contractor and
the Engineer in Charge.

In case the account is not received within 21 days of issue of Certificate of
Completion as provided in clause 35.1 above, the Engineer shall proceed to finalise
the account and issue a payment certificate within 28 days.

F. Other Conditions of Contract

37. Currencies

All payments will be made in Indian Rupees.

38. Labour

38.1

38.2

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in
detail, in such form and at such intervals as the Engineer may prescribe, showing the
staff and the numbers of the several classes of labour from time to time employed
by the Contractor on the Site and such other information as the Engineer may
require.
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39. Compliance with Labour Regulations

39.1.

During continuance of the Contract, the Contractor and his sub-Contractors shall
abide at all times by all existing labour enactments and rules made there under,
regulations, notifications and bye laws of the State or Central Government or local
authority and any other labour law (including rules), regulations, bye laws that may
be passed or notification that may be issued under any labour law in future either by
the State or the Central Government or the local authority. Salient features of some
of the major labour laws that are applicable to construction industry are given in the
Contract Data. The Contractor shall keep the Employer indemnified in case any
action is taken against the Employer by the competent authority on account of
contravention of any of the provisions of any Act or rules made their under,
regulations or notifications including amendments. If the Employer is caused to pay
or reimburse, such amounts as may be necessary to cause or observe, or for non-
observance of the provisions stipulated in the notifications/byelaws/Acts/Rules/
regulations including amendments, if any, on the part of the Contractor, the
Engineer/Employer shall have the right to deduct from any money due to the
Contractor including his amount of performance security. The Employer/Engineer
shall also have right to recover from the Contractor any sum required or estimated
to be required for making good the loss or damage suffered by the Employer. The
employees of the Contractor and the Sub-Contractor in no case shall be treated as
the employees of the Employer at any point of time.

40. Audit and Technical Examination
Government shall have the right to cause an audit and technical examination of the works

and the final bill of the contract including all supporting vouchers, abstract etc. to be

made after payment of the final bill and if as a result of such audit and technical

examination any sum is found to have been overpaid in respect of any work done by the

contractor under the contract or any work claimed by him to have been done under the

contract and found not to, have been executed, the Contractor shall be liable to refund

the amount of overpayment and it shall be lawful for Government to recover the same

from him in the manner prescribed in clause 24 above and if it is found that the

Contractor was paid less than what was due to him, under the contract in respect of any

work executed by him under it, the amount of such under payment shall be duly paid by

Government to the Contractor.
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41. Death or Permanent Invalidity of Contractor
If the Contractor is an individual or a proprietary concern, partnership concern, dies

during the currency of the contract or becomes permanently incapacitated, where the
surviving partners are only minors, the contract shall be closed without levying any
damages/ compensation as provided for in clause 28.2 of the contract agreement.
However, if the competent authority is satisfied about the competence of the survivors,
then the competent authority shall enter into a fresh agreement for the remaining work
strictly on the same terms and conditions under which the contract was awarded.

42. Jurisdiction
This contract has been entered into the State of Madhya Pradesh and its validity,
construction, interpretation and legal effect shall be subjected to the courts at the place
where this agreement is entered into. No other jurisdiction shall be applicable.

[End of GCC]
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Contract Data

Gee Particulars Data
Clause
1.14 | Employer Estate Officer, N.D.V.S.U., Jabalpur (M.P.)
1.15 | Engineer Estate Officer, N.D.V.S.U., Jabalpur (M.P.)
1.16 | Engineerin Charge Estate Officer, N.D.V.S.U., Jabalpur (M.P.)
1.22 | Stipulated period of completion
3 Language & Law of Contract English & Indian Contract Act 1872
Address & contact details of the As per Annexure-“H”
Contractor
4 Address & contact details of the Estate Officer/Executive Engineer, N.D.V.S.U., Jabalpur
Employer/ Engineer — phone, Fax, | (M.P.),
e-mail. E-mail :- mppcvvworks@gmail.com
0761-2620540.
5 Subcontracting permitted for the | More than Rs. 5 Crore (Five Crore)
Contract Value
Technical Personnel to be As per Annexure-“l" (Format I-3, I-4 and |-5)
provided by the contractor
6 Penalty, if required Technical Rs. Thirty Thousand per month for each Graduate Engineer.
Personnel not employed And
Rs. Eighteen Thousand per month for each Diploma
Engineer
10 Specifications As per Annexure-“E”
Drawings As per Annexure — “N”
Competent Authority for deciding | Superintending Engineer, NDVSU, Jabalpur (M.P.)
dispute under Dispute Resolution
12 System
Appellate Authority for deciding Superintending Engineer, NDVSU, Jabalpur (M.P.)
dispute under Dispute Resolution
System
Period for submission of updated | (a) Every 3 months
construction program Or
13 (b) at the end of every milestone whichever is less
Amount to be withheld for not @ 1 (one) percent of contract amount, subject to a maximum
submitting construction program | of Rs. 50000/~ (Fifty thousand)
in the prescribed period
Competent Authority for granting | (a) Upto 30 days — Executive Engineer
14 Time Extension (b) More than 30 days — Estate Officer NDVSU, JBP
Milestones laid down for the Ves
contract
If Yes, details of Milestones As per Annexure — “0” or as below, if not mentioned in
15 Annexure- “O”

Mile stone 1:-

1/8™ of the whole work before 1/4™ of the whole time
allowed has elapsed.
Mile stone 2:-
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Contract Data

Gee Particulars Data
Clause
3/8" of the whole work before 1/2™ of the whole time
allowed has elapsed.
Mile Stone3:-
3/4" of the whole work before 3/4™ of the whole time
allowed has elapsed.
Mile Stone4:-
Complete work within the stipulated time.
Liquidated damage As per Annexure — “P”
List of equipment for lab. As per Annexure - “Q”
17 Time to establish lab. 30 days from date of signing of the Agreement.
Penalty for not establishing field 1 % of contract amount per month subject to a maximum of
Laboratory Rs. 50000/- per month of the delay.
For Building works:- 2 Years
To execute, complete and maintain works in accordance with
agreement and special conditions of contract (SCC) after issue
of physical completion certificate as per “Annexure- U”
Note :- in accordance with clause 18.3 (GCC), the Engineer in
Charge shall intimate the contractor about the cost assessed,
for making good the defects, and if the contractor has not
corrected defects, action for correction of defects shall be
taken by the Engineer in Charge as below:-
(a) Deply departmental labour and material.
Or
18 | Defect Liability Period (b) Engage a contractor by issuing a work order at
contract rate/SOR rate.
Or
© Sanction supplementary work in a existing agreement
to a contractor for zonal works or similar other work.
Or
(d) Invite open tender
Or
(e) Combination of above
21 Competent Authority for Superintending Engineer NDVSU, Jabalpur (M.P.)
determining the rate
27 Any other condition for breach of | Yes as below:-

contract

If the contractor fails to achieve 50% financial progress in
any milestone and/or fails to achieve 75% financial
progress in two consecutive mile stones.
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Contract Data

Clcziaige Particulars Data
28 Penalty Penalty Shall include :-
(a) Security deposit as per clause 30 of General Conditions
of Contract.
AND
(b) Liguidated Damages imposed as per clause 15 or
Performance Security (Guarantee) including Additional
Performance Security (Guarantee), if any, as per
clause 29 of General Conditions of Contract,
whichever is higher.
- Performanc_e guarantee (Security) | Three months beyond the completion of Defect Liability
shall be valid up to Period (Maintenance Guarantee Period)
Security Deposit to be deducted At the rate of 5% of Gross Amount of Running Bill.
30 from each running bill
Maximum limit of deduction of Up to 5% of Final Contract Amount.
Security Deposit
Clause 31.1 (1) Price Adjustment | As per Annexure-“R” and as below:-
not applicable. (a) The price Adjustment shall apply only in respect of Cemefit,
Steel, Bitumen and POL components.
(b) Price Adjustment shall be applicable only in ¢ase of
Probable Amount of contract (PAC) in NIT j§ more than
Rs. Ten Crore. This clause shall not have @ny bearing
31 with the contract amount.
Clause 31.2.4 Weightages of Component - Percentage of Cofmponent in the work
component in the work Cement - P; - 18 %
Steel - Ps - 139
Bitument - Py - i
POL - Ps -
32 32.1 Mobilization and No Mobilization and Congftruction Machinery Advance payable
Construction Machinery Advance
Applicable
32.2 If yes, Unconditional Bank Not Applicable
Guarantee
32.3 If yes, Rate of interest Not Applicalsle
chargeable on advances %
32.4 If yes, Type & Amount of Not Apfplicable
Advance payment that can be
paid
32.5 If yes, Recovery of advance Not Applicable
payment
33 33.1 Secured Advance Applic/artfle Not Applicable

33.2 if yes, Unconditional)ﬂénk

Not Applicable
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Contract Data

Gee Particulars Data
Clause

Guarantee
33.2 if yes, Amount of Secured Not Applicable
Advance
33.3 if yes, Conditions for secured | Not Applicable
advance
33.4 if yes, Recovery of Secured Not Applicable
advance
Completion Certificate — after “
physical completion of the Work As per Annexure —“U

35 Final Completion Certificate —
after final payment on completion | As per Annexure- “V”
of the Work

36 | Competent Authority Superintending Engineer NDVSU, Jabalpur (M.P.)
Salient features of some of the

39 major labour laws that are As per Annexure-“W”
applicable

41 Competent Authority Registrar, NDVSU, Jabalpur.
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Drawings

List of drawings —

1.
. Stilt Layout Plan
. Naksha Khasra.

NV AWN

Layout Plan

Site plan

Stilt Floor Plan

Typical Floor Plan (1* to 5" Floor)
Sixth Floor Plan

Terrace Plan

ANNEXURE - N
(See clause 10 of Section 3 — GCC)
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ANNEXURE -0
(See clause 15 of Section 3 -GCC)

Details of Milestones

As per Contract Data
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Note:

ANNEXURE - P
(See clause 15 of Section 3 -GCC)

Compensation for Delay

If the contractor fails to achieve the milestones, and the delay in execution of work is
attributable to the contractor, the Employer shall retain an amount from the sums

payable and due to the contractor as per following scale -

i. Slippage up to 25% in financial target during the milestone under consideration
— 2.5% of the work remained unexecuted in the related time span.

ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone under
consideration
- 5% of the work remained unexecuted in the related time span..

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone under
consideration
-7.5% of the work remained unexecuted in the related time span..

iv. Slippage exceeding 75% in financial target during the milestone under consideration

-10% of the work remained unexecuted in the related time span.

For arriving at the dates of completion of time span related to different milestones,
delays which are not attributable to the Contractor shall be considered. The slippage on
any milestone is if made good in subsequent milestones or at the time of stipulated
period of completion, the amount retained as above shall be refunded. In case the work
is not completed within the stipulated period of completion along with all such
extensions which are granted to the Contractor for either Employer’s default or Force
Majeure, the compensation shall be levied on the contractor at the rate of 0.05% per
day of delay limited to a maximum of 10% of contract price.

The decision of Superintending Engineer shall be final and binding upon both the

parties.
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ANNEXURE - Q
(See clause 17 of Section 3 -GCC)

List of Equipment for Quality Control Lab

LIST OF EQUIPMENT FOR FIELD TESTING LABORATORY

A. For Building Works

.

Balances

(i)  7kg To 10 kg. Capacity, Semi-Self indicating type-Accuracy 10 gm.

(i) 500 gm. Capacity, Semi-Self indicating type-Accuracy | gm.

(i)  Pan Balance- 5 kg. Capacity, accuracy 10 gm.

Ovens-Electrically operated, thermostatically controlled up to 110°C-Sensitivity I°C.

Sieves : as per IS 460-1962.

(i) LS. Sieves -450mm intemal dia of sizes 100 mm, 80 mm, 63 mm, 50 mm, 40 mm, 25 mm, 20
mm, 12.5 mm, 10 mm, 6.3 mm, 4.75 mm complete with lid and pan.

(i) IS Sieves- 200 mm internal dia. (brass frame) consisting of 2.36 mm, 1.18 mm, 600 microns,
425 microns, 300 microns, 212 microns, 150 microns, 90 microns, 75 microns with lid and
pan.

Sieve shaker capable of 200 mm and 300 mm dia sieves, manually operated with timing switch

assembly.

Equipment for slump test- Slump Cone, Steel Plate, tamping rod, steel scale, scoop.

Dial gauges 25 mm travel- 0.01 mm/division. Least count - 2nos.

100 tones compression testing machine, electrical-cum manually operated.

Graduated measuring cylinders 200 ml capacity- 3nos.

Enamel trays (for efflorescence test for bricks).

(i) 300 mm x 250 mm x 40 mm - 2nos.

(i)  Circular plates of 250 mm dia - 4nos.
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ANNEXURE - R
(See clause 31 of Section 3 -GCC)

Price Adjustment

The formulas for adjustment of price are as follow:

R= Value of work as defined in Clause 31.2(3) of General Cong Contract

Weightages* of component in the work

S.No Component
1 Cement - P,
2 Steel - P
3 Bitumen - P,
4 | POL- P¢
* Weightages of various comp ‘ ed by the

competent technical sancti

Adjustment for cement

(i)

Price adj

of Industrial Development, Government of
ic.in)

Ci= ice index for Grey cement for the month under
inistry of Industrial Development, Government of
dustry.nic.in)
P.= mponent of the work
Note on of this clause, index of Grey Cement has been chosen to
t group.
Adjustment component
(iii) Price ent for increase or decrease in the cost of steel procured by the Contractor
shall be paid ordance with the following formula:
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Vi=  0.85x Psx /100 x R x (S1-S0)/So

V= Increase or decrease in the cost of work during the month under consideration
due to changes in the rates for steel.
So=  The all India wholesale price index for steel (Bars and Rods) on the date of

opening of Bids as published by the Ministry of Industrial Development,
Government of India, New Delhi. (www.eaindustry.nic.in)

Si= The all India average wholesale price index for steel (Bars
month under consideration as published by Ministry of Indi
New Delhi. (www.eaindustry.nic.in)

Ps= Percentage of steel component of the work.

ods) for the
evelopment,

Note : For the application of this clause, index of B chosen to
represent steel group.

Adjustment of bitumen component

(iv) Price adjustment for increase or
accordance with the following

Vb= 0.85x Pb/ 100xRx( Bi—

Vb= Increase or decrease
consideration

Bo=  The official

on the date of

Bi-= The

pnth under
center

for

Adjustment of
(V) cost of POL ( fuel and lubricant )
ormula:

e cost of work during the month under
h@iges in rates for fuel and lubricants.

ce of High Speed Diesel (HSD) at the existing
f 10C at nearest center on the date of opening of

tail price of HSD at the existing consumer pumps of 10C
center for the 15" day of month of the under  consideration.

sent fuel and lubricants group.
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Annexure — S
(See clause 32 of Section 3 -GCC)

Bank Guarantee Form for Mobilization and Construction Machinery Advance
To

[name of Employer]

[address of Employer]

[name of Contractor]

In accordance with the provisions of the General Conditions of Contract, clause 31
("Mobilization and Construction Machinery Advance") of the above-mentioned Contract
[name and address of Contractor] (hereinafter called "the Contractor")

shall deposit with [name of Employer] a bank guarantee to guarantee his
proper and faithful performance under the said Clause of the Contract in an amount of
[amount of Guarantee]* [in words].

We, the [bank of financial institution], as instructed by the Contractor,
agree unconditionally and irrevocably to guarantee as primary obligator and not as surety
merely, the payment to [name of Employer] on his first demand without
whatsoever right of obligation on our part and without his first claim to the Contractor, in the
amount not exceeding [amount of guarantee]*

[in words].

We further agree that no change or addition to or other modification of the terms of the
Contractor or Works to be performed thereunder or of any of the Contract documents which
may be made between [name of Employer] and the Contractor, shall in

any way release us from any liability under this guarantee, and we hereby waive notice of any
such change, addition or modification.

This guarantee shall remain valid and in full effect from the date of the advance payment
under the Contract until [name of Employer] receives full repayment of

the same amount from the Contractor.
Yours truly,
Signature and Seal :

Name of Bank/Financial Institution:
Address :
Date :

* An amount shall be inserted by the Bank or Financial Institution representing the
amount of the Advance Payment, and denominated in Indian Rupees.
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Annexure — T
(See clause 33 of Section 3 -GCC)

Bank Guarantee Form for Secured Advance

INDENTURE FOR SECURED ADVANCES
This indenture made the day of 20 BETWEEN

(hereinafter called the contractor which expression shall where the context so
admits or implies be deemed to include his executors, administrators and assigns) or the one
part and the Employer of the other part.

Whereas by an agreement dated (hereinafter called the said

agreement) the contractor has agreed.

AND WHEREAS the contractor has applied to the Employer that he may be
allowed advanced on the security of materials absolutely belonging to him and brought by him
to the site of the works the subject of the said agreement for use in the construction of such of
the works as he has undertaken to executive at rates fixed for the finished work (inclusive of
the cost of materials and labour and other charges)

AND WHEREAS the Employer has agreed to advance to the Contractor the sum

of Rupees on the security of materials the quantities and other

particulars of which are detailed in Accounts of Secured Advance attached to the Running
Account Bill for the said works signed by the Contractor on and the Employer has
reserved to himself the option of making any further advance or advances on the security of
other materials brought by the Contractor to the site of the said works.

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and
in consideration of the sum of Rupees on or before the execution of these
presents paid to the Contractor by the Employer (the receipt where of the Contractor doth
hereby acknowledge) and of such further advances (if any) as may be made to him as a for said
the Contractor doth hereby covenant and agree with the President and declare as follows:

That the said sum of Rupees so advanced by the Employer to
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(1)

(2)

(3)

(4)

(5)

the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid
shall be employed by the Contractor in or towards expending the execution of the said
works and for no other purpose whatsoever.

That the materials details in the said Account of Secured Advances which have been
offered to and accepted by the Employer as security are absolutely the Contractor's own
propriety and free from encumbrances of any kind and the contractor will not make any
application for or receive a further advance on the security of materials which are not
absolutely his own property and free from encumbrances of any kind and the
Contractor indemnified the Employer against all claims to any materials in respect of
which an advance has be made to him as aforesaid.

That the materials detailed in the said account of Secured Advances and all other
materials on the security of which any further advance or advances may hereafter be
made as aforesaid (hereafter called the said materials) shall be used by the Contractor
solely in the execution of the said works in accordance with the directions of the
Engineer.

That the Contractor shall make at his own cost all necessary and adequate
arrangements for the proper watch, safe custody and protection against all risks of the
said materials and that until used in construction as aforesaid the said materials shall
remain at the site of the said works in the Contractor's custody and on his own
responsibility and shall at all times be open to inspection by the Engineer or any officer
authorized by him. In the event of the said materials or any part thereof being stolen,
destroyed or damaged or becoming deteriorated in a greater degree than is due to
reasonable use and wear thereof the Contractor will forthwith replace the same with
other materials of like quality or repair and make good the same required by the
Engineer.

That the said materials shall not be removed from the site of the said works except with

the written permission of the Engineer or an officer authorized by him on that behalf.
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(6)

(7)

(8)

That the advances shall be repayable in full when or before the Contract receives
payment from the Employer of the price payable to him for the said works under the
terms and provisions of the said agreement. Provided that if any intermediate
payments are made to the Contractor on account of work done than on the occasion of
each such payment the Employer will be at liberty to make a recovery from the
Contractor's bill for such payment by deducting there from the value of the said
materials than actually used in the construction and in respect of which recovery has
not been made previously, the value for this purpose being determined in respect of
each description of materials at the rates at which the amounts of the advances made

under these presents were calculated.

That if the Contractor shall at any time make any default in the performance or
observance in any respect of any of the terms and provisions of the said agreement or
of these presents the total amount of the advance or advances that may still be owing
of the Employer shall immediately on the happening of such default be re-payable by
the Contractor to be the Employer together with interest thereon at twelve percent per
annum from the date or respective dates of such advance or advances to the date of
repayment and with all costs, charges, damages and expenses incurred by the Employer
in or for the recovery thereof or the enforcement of this security or otherwise by reason
of the default of the Contractor and the Contractor hereby covenants and agrees with

the Employer to reply and pay the same respectively to him accordingly.

That the Contractor hereby charges all the said materials with the repayment to the
Employer of the said sum of Rupees N/A and any further sum of sums advanced as
aforesaid and all costs, charges, damages and expenses payable under these presents
PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding anything
in the said agreement and without prejudice to the power contained therein if and
whenever the covenant for payment and repayment here-in-before contained shall
become enforceable and the money owing shall not be paid in accordance there with
the Employer may at any time thereafter adopt all or any of the following courses as he

may deem best:
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(9)

(10)

(a)

(b)

(€)

Seize and utilise the said materials or any part thereof in the completion of the said
works on behalf of the contractor in accordance with the provision in that behalf
contained in the said agreement debiting the contractor with the actual cost of
effecting such completion and the amount due to the contractor with the value of
work done as if he had carried it out in accordance with the said agreement and at
the rates thereby provided. If the balance is against the contractor, he is to pay
same to the Employer on demand.

Remove and sell by public auction the seized materials or any part thereof and out
of the moneys arising from the sale retain all the sums aforesaid repayable or
payable to the Employer under these presents and pay over the surplus (if any) to
the Contractor.

Deduct all or any part of the moneys owing out of the security deposit or any sum

due to the Contractor under the said agreement.

That except in the event of such default on the part of the contractor as aforesaid

interest on the said advance shall not be payable.

That in the event of any conflict between the provisions of these presents and the said

agreement the provisions of these presents shall prevail and in the event of any dispute

or difference arising over the construction or effect of these presents the settlement of

which has not been here-in-before expressly provided for the same shall be referred to

the Employer whose decision shall be final and the provision of the Indian Arbitration

Act for the time being in force shall apply to any such reference.
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Annexure — U
(See clause 35 of Section 3 -GCC)

Physical Completion Certificate

Name of Work:

Agreement NO. ....coooviiiniiiin i Date ..o

Amount of CONtract RS ..ocvvvveeiiiiiiiiir s eee s e s r s

NamMe Of AGEINCY = .ooiveieiriiiiis et e e e e e s r e e s nn e e

Used MB No. ----------mmmmmmmmo oo

Last measurement recorded

a. Page No. & MB No.

b. Date
Certified that the above mentioned work was physically completed on .................. (date)
and taken over on ..........ccocee.... (date) and that I have satisfied myself to best of my ability

that the work has been done properly.

Date of issue

Estate Officer
NDVSU, Jabalpur
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Annexure -V
(See clause 35 of Section 3 -GCC)

Final Completion Certificate

Name of Work:

Agreement NO. ....cccueriervnsn e e s Date ..o,
NAME Of AGEIICY : .ovicieiitiiis sttt e e et e e e sre e en e e s en s s
Used MB No. -----=----mmmmmmmmm oo

Last measurement recorded

a. Page No. & MB No.

b. Date

Agreemented amount Rs. .........ccooceeene.
Final Amount paid to contractor Rs. -------------=--------

Incumbency of officers for the work

[ have satisfied myself to best of my ability that the work has been done properly.

Date of issue

Estate Officer
NDVSU, Jabalpur

Page 72 of 99



a)

b)

d)

e)

f)

g)

h)

Annexure - W
(See clause 39 of Section 3 -GCC)

Salient Features of Some Major Labour Laws Applicable

Workmen Compensation Act 1923: - The Act provides for compensation in case of
injury by accident arising out of and during the course of employment.

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed the
prescribed minimum years (say, five years) of service or more or on death the rate of
prescribed minimum days’(say, 15 days) wages for every completed year of service. The
Act is applicable to all establishments employing the prescribed minimum number (say,
10) or more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%).
The benefits payable under the Act are:

i Pension or family pension on retirement or death as the case may be.

ii. Deposit linked insurance on the death in harness of the worker.

iii. Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case the
Contractor fails to provide, the same are required to be provided, by the Principal
Employer by Law. The principal Employer is required to take Certificate of Registration
and the Contractor is required to take license from the designated Officer. The Act is
applicable to the establishments or Contractor of Principal Employer if they employ
prescribed minimum (say 20) or more contract labour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages
fixed by appropriate Government as per provisions of the Act if the employment is a
scheduled employment. Construction of buildings, roads, runways is scheduled
employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid,
when it will be paid and what deductions can be made from the wages of the workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work
of equal nature to male and female workers and for not making discrimination against
female employees in the matters of transfers, training and promotions etc.
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j)

k)

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of
annual bonus within the prescribed range of percentage of wages to employees drawing
up to the prescribed amount of wages, calculated in the prescribed manner. The Act
does not apply to certain establishments. The newly set-up establishments are
exempted for five years in certain circumstances. States may have different number of
employment size.

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal
and what are the requirements for laying off or retrenching the employees or closing
down the establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments
employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules
governing the conditions of employment by the Employer on matters provided in the
Act and gets these certified by the designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade
unions of workmen and Employers. The Trade Unions registered under the Act have
been given certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of
children below 14 years of age in certain occupations and processes and provides for
regulations of employment of children in all other occupations and processes.
Employment of child labour is prohibited in building and construction industry.

Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service)
Act 1979: - The Act is applicable to an establishment which employs prescribed
minimum (say, five) or more inter-state migrant workmen through an intermediary
(who has recruited workmen in one state for employment in the establishment situated
in another state). The Inter-State migrant workmen, in an establishment to which this
Act becomes applicable, are required to be provided certain facilities such as Housing,
Medical-Aid, Travelling expenses from home up to the establishment and back etc.
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p)

The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments who
carry on any building or other construction work and employs the prescribed minimum
(say, 10) or more workers are covered under this Act. All such establishments are
required to pay cess at the rate not exceeding 2% of the cost of construction as may be
modified by the Government. The Employer of the establishment is required to provide
safety measures at the building or construction work and other welfare measures, such
as canteens, first-aid facilities, ambulance, housing accommodations for workers near
the work place etc. The Employer to whom the Act applies has to obtain a registration

certificate from the Registering Officer appointed by the Government.

Factories Act 1948: - The Act lays down the procedure for approval of plans before
setting up a factory, health and safety provisions, welfare provisions, working hours,
annual earned leave and rendering information regarding accidents or dangerous
occurrences to designated authorities. It is applicable to premises employing the
prescribed minimum (say, 10) persons or more with aid of power or another prescribed
minimum (say, 20) or more persons without the aid of power engaged in manufacturing

process.
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SECTION 4
BILL OF QUANTITIES (BOQ)

General Description of work :-
Probable Amount of Contract:- (Rs. In Figure) :-

(Rs. In Words) :-

No.

Particulars of Item of
Work

Quantity

Unit

Rate

Amount
(in figure)

Amount
(in words)

Remarks

\Y

\

Vi

VI

-------- Attached-

N

Ol N o & w

11.

12.

13.

14.

15.

Total Amount (Rs. In Figure)

Total Amount (Rs. In Words)

SECTION 5

Section 4 — Bill of Quantities (BOQ)

Divisional Project Engineer

PWD PIU
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AGREEMENT FORM

AGREEMENT
This agreement, made on the day of
between (name and address of Employer) (hereinafter called " the Employer)
and (name and address of contractor) hereinafter called

"the Contractor" of the other part.
Whereas the Employer is desirous that the Contractor execute

(name and identification
number of Contract) (hereinafter called "the Works") and the Employer has accepted the Bid by the
Contractor for the execution and completion of such Works and the remedying of any defects therein, at
a cost of Rs.

NOW THIS AGREEMENT WITNESSED as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively
assigned to them in the conditions of contract hereinafter referred to and they shall be deemed
to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
Works and remedy any defects therein in conformity in all aspects with the provisions of the
contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying the defects wherein Contract Price or such other
sum as may become payable under the provisions of the Contract at the times and in the
manner prescribed by the Contract.

4. The following documents shall be deemed to form and be ready and construed as part of this

Agreement viz.
i. Letter of Acceptance
ii. Contractor's Bid
iii. Condition of Contract: General and Special
iv. Contract Data
v. Bid Data
vi. Drawings
vii. Bill of Quantities and
viii. Any other documents listed in the Contract Data as forming part of the Contract.
In witnessed whereof the parties there to have caused this Agreement to be executed the day

and year first before written.

The Common Seal of was hereunto
affixed in the presence of:
Signed, Sealed and Delivered by the said

in the presence of:

Binding Signature of Employer

Binding Signature of Contractor

5 — Agreement Form
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Clause | Particulars Existing Data Amended Data
No. .
18 | Defect (A) For Road Works: (A) For Road Works : ’
Liability (i) For New Road (Bituminous)| (i) For New Road (Bituminous)
Period as | Construction along with granular crust:- 5 | Construction along with granular
below Years.

(

(i) For New Road
Construction ~ 5 Years;
(iii) For Renewal with BT layer less than
30mm thick; - 3 Years.
(iv) For Renewal with BT layer more than
30mm thick: S Years.
(B) For Bridge Works ~ § Years

to execute, complete and maintain
works in accordance with agreement and
special conditions of contract (SCC) after
issue of physical completion certificate as
per "Annexure-U"
Note : In accordance with clause 18.3
(GCC), the Engineer in Charge shall
intimate the contractor about the cost
assessed, for making good the defects, and
if the contractor has not corrected defects,
action for correction of defects shall be
taken by the Engineer in Charge as below:
(a) deploy departmental labour and
material or
(b) engage a contractor by issuing a work
order at contract rate/SOR rate

or
(c) sanction supplementary work in a
existing. agreement to a contractor for
zonal works or other similar work

or
(d) invite open tender

or
(¢) combination of above
(Amended vide Govt. Memo No. F-

(Concrete)

crust (including strengthening) -
Years.
(i) For New Road (Concrete)
Construction (including
strengthening) — 5 Years.
(iii) For Renewal with BT layer
equal to or less than 30mm thickness
—3 Years.
(iv) For Renewal with BT layer more
than 30mm thickness: 5 Years.
(B) For Bridge Works — 3 Years

to execute, complete and
maintain works in accordance with
agreement and special conditions of
contract (SCC) after issuance of
physical completion certificate as per
"Annexure-U"
(C) For Building Works — 3 Years
(D) For Road Maintenance — 1 Year

(The work of strengthening and
renewal shall not be treated as road
maintenance work)
(E) For Building Maintenance
Works — 1 Year

(Except for water proofing
works and the works in which
specific  guarantee  period is
mentioned).

Note: In accordance with Clause 18
the defects observed in the works
during the Defect Liability Period
shall be intimated by the Engineer-

P4

¥

] ¥ (3]

(0

¥ (2] !

05-Apr-2018/PWD/2018/Order 1

L 138 1 + § Pt
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Clause
No.

Particulars

Existing Data

Amended Data

\
X,

53/2/2011/19/'1’0/2959 dt. 28-05-2015 &
03-05-2016)

in-Charge to the contractor and the‘k'
contractor shall rectify the defects
promptly. In case the defects are not
removed in reasonable time, the
same can be got dome by the
Engineer-in-Charge by way of —
(a) deploying departmental labour
and material or
(b) engaging a contractor by issuing
a work order at contract rate/SOR
rate

or
(¢) sanctioning supplementary work
in a existing agreement to a
contractor for zonal works or other
similar work

or
(d) inviting open tender

©oor

(e) combination of above
The Engineer-in-Charge shall assess
the cost of such rectification which
shall . be recoverable from the
contractor from his Performance
Security or any amount due or that
may become due to him and from
other available securities. If this
amount is not sufficient to meet the
expenses incurred on rectification,
the balance amount may be
recovered as Land Revenue Arrears
as per MPLRC.

29

Performance
Guarantee
(Security)

shall be valid

up to

Performance Guarantee (Security) should
be valid up to three months beyond the
completion of Defect Liability Period
(Maintenance  Guarantee Period) and
Additional Performance Guarantee if any
should be valid up to stipulated time of
completion plus 03 months.

The upfront Bank Guarantee against
Performance Security shall be taken
for a period as mentioned below —
(@ Works having Performance
Guarantee of 5 Years- Construction
Period + 3 Years + 3 Months.

(b) Works having Performance
Guarantee of 3 Years- Construction
Period + 2 Years + 3 Months.

(©) Works having Performance
Guarantee of 1 Year- Construction
Period + 1 Year + 3 Months.

It is clarified that in case the
construction period of the work is
extended beyond the stipulated
completion period, the Bank
Guarantee against PG shall have to
be got extended by the contractor for
the relevant period so as to satisfy
the validity criteria mentioned above.

30.1

Security
Deposit to be
deducted
from

each

At the rate of 5% of gross amount of
running bill.

At the rate of 5% of gross amount of
running bill,

05-Apr-201 8/PWD/2018/Order 2

[ T ¥ S
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Clause | Particulars Existing Data Amended Data
No.
30.2 | Maximum Upto 5% of the Final Contract Amount. Upto 5% of the Final Contract
limit of Amount.
deduction of
Security
Deposit
303 |Refund of The total Security Deposit deducted
Security from the runping bills shall be
Deposit refunded (equivalent BG released)
only after the completion of the
Performance Guarantee
Period/Extended Performance
Guarantee period, if any.
22 [ Performance | Valid contract period (stipulated period of | As provided in the Contract Data.
Security completion + DLP) + 3 months.
valid up to
Hg9d— I

HoYo & RISIYTA B T A
e

\"(ﬂ w29 2
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OFFICE OF THE ESTATE OFFICER

NANAJI DESHMUKH VETERINARY SCIENCE UNIVERSITY JABALPUR (M.P.)

Work - Supply of Hardware Items at office of the Executive Engineer

under NDVSU, Adhartal, Jabalpur

Hardware Items

S. No Items Make ) Rate Quoted by
Note — All Item Should be ISI Mark . Unit Contractor i/c GST
and item make
1. PVC Pillar Cock %%” Astral,Ashirvad,Supreme
. Each
,Finolex,Plasto,Kasta
2. PVC Engle Cock %" Astral,Ashirvad,Supreme
h Each
,Finolex,Plasto,Kasta
3. Brass Short Body Bib Tap Faucet with Wall Jaquar, Kohler, Cera,
Flange Water Tap for Bathroom, Kitchen, Hindware, and Parryware
Wash Basin, Hot & Cold Water Compatible, Each
Chrome Finish
(sTeT ) Short Body
4. Tri Water Tap for Bathroom | Hold and Jaquar, Kohler, Cera,
Cold Mixer Faucet | Wash Basin Tap with Hindware, and Parryware
Water Saving Hidden Aerator | Strong
Brass Construction Each
5. BrassPillar Cock V%" Astral,Ashirvad,Supreme
h Each
,Finolex,Plasto,Kasta
6. Brass Engle Cock %" Astral,Ashirvad,Supreme
) Each
,Finolex,Plasto,Kasta
7. Stainless Steel Long Body taps for Jaquar, Kohler, Cera,
Bathroom and Kitchen taps with Chrome Hindware, and Parryware
Finish and Quarter Turn Fitting Each
(sTeT ) Long Body
8. PVC Long Body Bib Tap with Wall Flange — Jaquar, Kohler, Cera,
Hot & Cold Water Faucet for Kitchen Sink, Hindware, and Parryware
Bathroom & Wash Basin | Durable, Rust-
Free Plastic Tap for Indoor Use Each
(sTeT ) Long Body
9. PVC Short Body Bib Tap with Wall Flange Jaquar, Kohler, Cera,
— Hot & Cold Water Faucet for Kitchen Hindware, and Parryware
Sink, Bathroom & Wash Basin | Durable,
Rust-Free Plastic Tap for Indoor Use Each
(sTeT ) Short Body
10. Wash Basin Pipe (Heavy ) Astral,Ashirvad,Supreme E
h ach
,Finolex,Plasto,Kasta
11. Connection Pipe 72" (1 Feet) Astral,Ashirvad,Supreme
h Each
,Finolex,Plasto,Kasta
12. Connection Pipe 72" (2 Feet) Astral,Ashirvad,Supreme
h Each
,Finolex,Plasto,Kasta
13. UPVC — Socket - %" Astral,Ashirvad,Supreme
; Each
,Finolex,Plasto,Kasta
14. UPVC - T bend - %" Astral, Ashirvad,Supreme
i Each
,Finolex,Plasto,Kasta
15. UPVC - Brass L bow - %%” Astral, Ashirvad,Supreme Each

,Finolex,Plasto,Kasta

Page 87 of 99




16.

UPVC - Brass Socket - 2"

Astral,Ashirvad,Supreme

,Finolex,Plasto,Kasta Each
17. UPVC - Brass T bend - 72" Astral, Ashirvad,Supreme
X Each
,Finolex,Plasto,Kasta
18. UPVC - L bow -1” Astral,Ashirvad,Supreme
; Each
,Finolex,Plasto,Kasta
19. UPVC — Socket -1” Astral,Ashirvad,Supreme
; Each
,Finolex,Plasto,Kasta
20. UPVC - Tbend - 17 Astral,Ashirvad,Supreme
X Each
,Finolex,Plasto,Kasta
21. UPVC - Brass L bow -1” Astral,Ashirvad,Supreme
; Each
,Finolex,Plasto,Kasta
22. UPVC - Plan L bow - %" Astral,Ashirvad,Supreme
; Each
,Finolex,Plasto,Kasta
23. UPVC - Brass L bow -1~ Astral, Ashirvad,Supreme
X Each
,Finolex,Plasto,Kasta
24. UPVC 1y 2" Reducer Astral,Ashirvad,Supreme Each
,Finolex,Plasto,Kasta
25. UPVC - Brass Socket - 1" Astral,Ashirvad,Supreme Each
,Finolex,Plasto,Kasta
26. UPVC — Plan L bow - 1inch Astral,Ashirvad,Supreme
X Each
,Finolex,Plasto,Kasta
27. UPVC — Brass T bend — 1” Astral,Ashirvad,Supreme
' Each
,Finolex,Plasto,Kasta
28. UPVC - Brass L bow -2” Astral,Ashirvad,Supreme Each
,Finolex,Plasto,Kasta
29. UPVC — Brass Socket - 2” Astral,Ashirvad,Supreme
X Each
,Finolex,Plasto,Kasta
30. CPVC —Brass L bow - % Astral,Ashirvad,Supreme
' Each
,Finolex,Plasto,Kasta
31. CPVC - Brass Socket - % Astral,Ashirvad,Supreme
X Each
,Finolex,Plasto,Kasta
32. CPVC - L bow -1” Astral,Ashirvad,Supreme
; Each
,Finolex,Plasto,Kasta
33. CPVC - Brass L bow - 1” Astral,Ashirvad,Supreme
; Each
,Finolex,Plasto,Kasta
34. CPVC - Brass Socket - 1” Astral,Ashirvad,Supreme
X Each
,Finolex,Plasto,Kasta
35. CPVC - Brass T bend - 1” Astral,Ashirvad,Supreme
; Each
,Finolex,Plasto,Kasta
36. CPVC - Brass L bow -2” Astral,Ashirvad,Supreme
; Each
,Finolex,Plasto,Kasta
37. CPVC - Brass Socket - 2” Astral,Ashirvad,Supreme
X Each
,Finolex,Plasto,Kasta
38. CPVC - Brass T bend - 2" Astral,Ashirvad,Supreme
; Each
,Finolex,Plasto,Kasta
39. G.l. Nozzle -1~ Astral,Ashirvad,Supreme
; Each
,Finolex,Plasto,Kasta
40. G.l. Nipple -1” Astral,Ashirvad,Supreme
X Each
,Finolex,Plasto,Kasta
41. G.l. Stopper -1” Astral,Ashirvad,Supreme
; Each
,Finolex,Plasto,Kasta
42. Gl -T -%" Astral,Ashirvad,Supreme Each
,Finolex,Plasto,Kasta
43. G.l.Lbow- 2" Astral,Ashirvad,Supreme
X Each
,Finolex,Plasto,Kasta
44. G.l. Nipple - %2~ Astral,Ashirvad,Supreme
; Each
,Finolex,Plasto,Kasta
45. G.l. Socket - %" Astral,Ashirvad,Supreme
; Each
,Finolex,Plasto,Kasta
46. Tapelone Astral, Ashirvad,Supreme
X Each
,Finolex,Plasto,Kasta
47. Solvent — UPVC 100gms. box Astral, Ashirvad,Supreme Each

,Finolex,Plasto,Kasta
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48.

Gate Valve — Brass - %"

Astral,Ashirvad,Supreme

,Finolex,Plasto,Kasta Each
49. Section Clamp — 3” Astral, Ashirvad,Supreme
X Each
,Finolex,Plasto,Kasta
50. Section Clamp — 2" Astral,Ashirvad,Supreme
; Each
,Finolex,Plasto,Kasta
51. UPVC Pipe — 1%%” Astral,Ashirvad,Supreme
. R.Feet
,Finolex,Plasto,Kasta
52. UPVC Pipelinch Astral,Ashirvad,Supreme
X R.Feet
,Finolex,Plasto,Kasta
53. UPVC Pipel.5inch Astral,Ashirvad,Supreme
. R.Feet
,Finolex,Plasto,Kasta
54. UPVC Pipe —2” Astral,Ashirvad,Supreme
. R.Feet
,Finolex,Plasto,Kasta
55. Taparia 500 Gms Ball Pein Hammer with Taparia,Boshlocksmith,A
Handle sianpaints,Buildskill,Free Each
mans
56. Pipe Pana - 300mm Taparia,Boshlocksmith,A
sianpaints,Buildskill,Free Each
mans
57. Pipe Pana - 600mm Taparia,Boshlocksmith,A
sianpaints,Buildskill,Free Each
mans
58. Pach Pana - 300mm Taparia,Boshlocksmith,A
sianpaints,Buildskill,Free Each
mans
59. Pechcus - Screw Driver ( Four Head ) Taparia,Boshlocksmith,A
sianpaints,Buildskill,Free Each
mans
60. Brass F.T. UPVC - %" Astral,Ashirvad,Supreme
X Each
,Finolex,Plasto,Kasta
61. Brass F.T. UPVC - 1” Astral,Ashirvad,Supreme
X Each
,Finolex,Plasto,Kasta
62. Brass M.T. UPVC - %" Astral,Ashirvad,Supreme
; Each
,Finolex,Plasto,Kasta
63. Brass M.T. UPVC — 17 Astral,Ashirvad,Supreme
; Each
,Finolex,Plasto,Kasta
64. Cement UltraTech Cement, ACC,
Ambuja Cements, Shree PER BAGS50
KG
Cement, and Bangur
65. Brick — Fly Ash 50kg/cm” Govt, Approved I.S.1 Per 1000Nos.
66. Bricks — Open Bhatta 25kg/cm” Govt, Approved |.S.1 Per 1000 Nos.
67. Steel Nails - 2” Tata,Jindal, Tmt or Gowt, K
Approved I.S.1 9
68. Steel Nails - 3” Tata,Jindal, Tmt or Gowt, K
Approved I.S.1 9
- 7 .
69. Nittle Screws - %4 Tata,Jindal, Tmt or Gowt, Per Pkd
Approved I.S.I
70. Nittle Screws - 1” Tata,Jindal, Tmt or Gowt,
Per Pkd
Approved I.S.1
- — !
71. Nittle Screws — 1% Tata,Jindal, Tmt or Govt, Per Pkd
Approved I.S.1
- — .
72. Nittle Screws — %2 Tata,Jindal, Tmt or Gowt, Per Pkd
Approved I.S.I
73. Nittle Screws — 2” Tata,Jindal, Tmt orGovt,
Per Pkd
Approved I.S.1
74. Emulsion Interior - lAsian Paints, Berger Paints,
Kansai Nerolac, Akzo Nobel| BucketPer 20
India (Dulux), and Indigo Kg
Paints
75. Painting Brush - 2” IAsian Paints, Berger Paints,
Kansai Nerolac, Akzo Nobel Each

India (Dulux), and Indigo
Paints
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76.

Painting Brush - 3”

IAsian Paints, Berger Paints,
Kansai Nerolac, Akzo Nobel
India (Dulux), and Indigo
Paints

Each

77.

Painting Brush - 4"

lAsian Paints, Berger Paints,
Kansai Nerolac, Akzo Nobel
India (Dulux), and Indigo
Paints

Each

78.

Painting Brush - 6”

lAsian Paints, Berger Paints,
Kansai Nerolac, Akzo Nobel
India (Dulux), and Indigo
Paints

Each

79.

Putty — JK/ Birla

IAsian Paints, Berger Paints,
Kansai Nerolac, Akzo Nobel
India (Dulux), and Indigo
Paints

BagPer 20 Kg

80.

Putty — JK/ Birla

lAsian Paints, Berger Paints,
Kansai Nerolac, Akzo Nobel
India (Dulux), and Indigo
Paints

BagPer 40 Kg

81.

Steel Fly proof Mesh

Tata, Jindal, Tmt or Gowt,
Approved I.S.1

Sq.Feet

82.

Teak wood beat - 34"

Century Plyboards,
Greenply Industries, Kitply
Industries, Austin Plywood,

and Duroply Industries

R. Feet

83.

Teak wood beat - 1"

Century Plyboards,
Greenply Industries, Kitply
Industries, Austin Plywood,

and Duroply Industries

R. Feet

84.

Teak wood beat -1%”

Century Plyboards,
Greenply Industries, Kitply
Industries, Austin Plywood,

and Duroply Industries

R. Feet

85.

Teak wood beat - 12"

Century Plyboards,
Greenply Industries, Kitply
Industries, Austin Plywood,

and Duroply Industries

R. Feet

86.

Teak wood beat -2 %"

Century Plyboards,
Greenply Industries, Kitply
Industries, Austin Plywood,

and Duroply Industries

R. Feet

87.

Ply — Water Proof - 8mm

Century Plyboards,
Greenply Industries, Kitply
Industries, Austin Plywood,

and Duroply Industries

Sq.Feet

88.

Ply — Water Proof - 10mm

Century Plyboards,
Greenply Industries, Kitply
Industries, Austin Plywood,

and Duroply Industries

Sq.Feet

89.

Ply — Water Proof - 12mm

Century Plyboards,
Greenply Industries, Kitply
Industries, Austin Plywood,

and Duroply Industries

Sq.Feet

90.

Ply — Water Proof - 18mm

Century Plyboards,
Greenply Industries, Kitply
Industries, Austin Plywood,

and Duroply Industries

Sq.Feet

91.

Steel Hinges butt - %" x 3”

Govt, Approved I.S.I

Each

92.

Steel Hinges butt - 1" x4”

Govt, Approved I.S.I

Each

93.

Tower Bolt — Steel - 6”

Govt, Approved I.S.1

Each

94.

Tower Bolt — Steel - 10”

Govt, Approved I.S.1

Each

95.

Godrej door Lock medium size

Godrej

Each

96.

Almira lock

Godrej

Each

Page 90 of 99




97.

UPVC —L bow - %"

Astral,Ashirvad,Supreme

,Finolex,Plasto,Kasta Each
98. CPVC - L bow -3% Astral,Ashirvad,Supreme
: Each
,Finolex,Plasto,Kasta
99. CPVC - Socket - % Astral,Ashirvad,Supreme
. Each
,Finolex,Plasto,Kasta
100. CPVC - Thend- 3% Astral,Ashirvad,Supreme
h Each
,Finolex,Plasto,Kasta
101. CPVC - Socket - 17 Astral,Ashirvad,Supreme
: Each
,Finolex,Plasto,Kasta
102. CPVC - Thend-1" Astral, Ashirvad,Supreme
. Each
,Finolex,Plasto,Kasta
103. G.l. Hose collar Astral,Ashirvad,Supreme
h Each
,Finolex,Plasto,Kasta
104. Floor Jali - Steel —4” Astral,Ashirvad,Supreme
: Each
,Finolex,Plasto,Kasta
105. Hexa Blade Taparia,Boshlocksmith,A
sianpaints,Buildskill,Free Each
mans
106. Hammer Bit - 6mm Taparia,Boshlocksmith,A
sianpaints,Buildskill,Free Each
mans
107. UPVC Pipe — 2" Astral,Ashirvad,Supreme
: R.Feet
,Finolex,Plasto,Kasta
108. UPVC Pipe - 1” Astral,Ashirvad,Supreme R.Feet
,Finolex,Plasto,Kasta )
109. CPVC Pipe — % Astral,Ashirvad,Supreme
: R.Feet
,Finolex,Plasto,Kasta
110. CPVC Pipe — 17 Astral,Ashirvad,Supreme
: R.Feet
,Finolex,Plasto,Kasta
111. CPVC Pipe — 14" Astral,Ashirvad,Supreme
h R.Feet
,Finolex,Plasto,Kasta
112. CPVC Pipe - 2" Astral,Ashirvad,Supreme
. R.Feet
,Finolex,Plasto,Kasta
113. Patti Pana - ( Nub. 5to 16 Nub.) Taparia,Boshlocksmith,A
sianpaints,Buildskill,Free Set
mans
114. Ring Pana - ( Nub. 5to 16 Nub. ) Taparia,Boshlocksmith,A
sianpaints,Buildskill,Free Set
mans
115. Steel Nails - 1" Govt, Approved I.S.1 Kg
116. Emulsion Exterior - Asian Paints, Berger Paints,
Kansai Nerolac, Akzo Nobel| BucketPer 20
India (Dulux), and Indigo Kg
Paints
117. Marble - Powder lAsian Paints, Berger Paints,
Kansai Nerolac, Akzo Nobel K
India (Dulux), and Indigo 9
Paints
118. Lime -Un....... lAsian Paints, Berger Paints,
Kansai Nerolac, Akzo Nobel K
India (Dulux), and Indigo 9
Paints
119. L drop — Steel -10” Govt, Approved I.S.I Each
120. L drop — Steel -12” Govt, Approved I.S.I Each
121. Tower Bolt — Steel - 8" Govt, Approved I.S.1 Each
122. Steal Paint lAsian Paints, Berger Paints,
Kansai Nerolac, Akzo Nobel Liter
India (Dulux), and Indigo
Paints
123. Primer iron lAsian Paints, Berger Paints,
Kansai Nerolac, Akzo Nobel .
Per Liter

India (Dulux), and Indigo
Paints
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124. Primer wooden IAsian Paints, Berger Paints,
Kansai Nerolac, Akzo Nobel Per litre
India (Dulux), and Indigo
Paints
125. Sistan set Jaquar, Kohler, Cera,
. Each
Hindware, and Parryware
126. Health fuset 1 Meter Jaquar, Kohler, Cera,
. Each
Hindware, and Parryware
127. jet Spray 1 Meter Jaquar, Kohler, Cera,
; Each
Hindware, and Parryware
128. Brass Plier Cook Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
129. Brass Pliers Cook High Neck Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
130. Concealed Wall Brass %z inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
131. Universal Tool Kit with bag/box complete Taparia,Boshlocksmith,Asia|
; ) . Each
set (plumber) npaints,Buildskill,Freemans
132. Bubble Level Taparia,Boshlocksmith,Asia Each
npaints,Buildskill, Freemans
133. Metric Adjustable Tap Die % inch Taparia,Boshlocksmith,Asia|
; ) . Each
npaints,Buildskill, Freemans
134. Tap Die % inch Taparia,Boshlocksmith,Asia|
; ) . Each
npaints,Buildskill, Freemans
135. Tap Die 1 inch Taparia,Boshlocksmith,Asia Each
npaints,Buildskill, Freemans
136. Tap Die 1.5 inch Taparia,Boshlocksmith,Asia
; ) . Each
npaints,Buildskill, Freemans
137. Tap Die 2 inch Taparia,Boshlocksmith,Asia|
; ) . Each
npaints,Buildskill, Freemans
138. Tap Die 2.5 inch Taparia,Boshlocksmith,Asia|
; ) ) Each
npaints,Buildskill,Freemans
139. Tap Die 3 inch Taparia,Boshlocksmith,Asia|
: ) ) Each
npaints,Buildskill, Freemans
140. HDPE Roll Pipe ISI 1 inch Astral,Ashirvad,Supreme,Fi
Per meter
nolex,Plasto,Kasta
141. HDPE Roll Pipe ISI 1.5 inch Astral,Ashirvad,Supreme,Fi
Per meter
nolex,Plasto,Kasta
142. HDPE Roll Pipe ISI 2 inch Astral,Ashirvad,Supreme,Fi
Per meter
nolex,Plasto,Kasta
143. HDPE Roll Pipe ISI 2.5 inch Astral,Ashirvad,Supreme,Fi
Per meter
nolex,Plasto,Kasta
144. HDPE Roll Pipe ISI 3 inch Astral,Ashirvad,Supreme,Fi
Per meter
nolex,Plasto,Kasta
145. HDPE Roll Pipe ISI 4 inch Astral,Ashirvad,Supreme,Fi
Per meter
nolex,Plasto,Kasta
146. PCN Tell 2"y 2.5 inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
147. SPN 2 inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
148. Horse Collar linch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
149. Horse Collar 1.5inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
150. Horse Collar 2inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
151. Horse Collar 2.5inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
152. Horse Collar 3inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
153. Horse Collar 4inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
154. G.l. Elbow 1linch Astral,Ashirvad,Supreme,Fi Each

nolex,Plasto,Kasta
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155.

G.l. Elbow 2inch

Astral,Ashirvad,Supreme,Fi

nolex,Plasto,Kasta Each
156. G.l. Socket 1 inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
157. G.l. Socket 1.5 inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
158. G.l. Socket 2 inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
159. G.l. Socket 2.5 inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
160. G.l. Socket 3 inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
161. G.l. Socket 4 inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
162. G.l. Union linch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
163. G.l. Union linch Astral,Ashirvad,Supreme,Fi Each
nolex,Plasto,Kasta
164. G.l. Union 1.5 inch Astral,Ashirvad,Supreme,Fi Each
nolex,Plasto,Kasta
165. G.l. Union 2inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
166. G.l. Union 2.5inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
167. G.l. Union 3inch Astral,Ashirvad,Supreme,Fi Each
nolex,Plasto,Kasta
168. G.l. Union 4inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
169. G.l. Nipple linch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
170. G.l. Nipple 1.5 inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
171. G.l. Nipple 2inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
172. G.l. Nipple 2.5inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
173. G.l. Nipple 3 inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
174. G.l. Nipple 4 inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
175. G.l. Hex Nipple 1y 3 Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
176. Brass Gate wall linch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
177. Brass Gate wall 2inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
178. Jubilee clamp 1 inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
179. Jubilee clamp 1.5 inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
180. Jubilee clamp 2 inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
181. Jubilee clamp 2.5 inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
182. Jubilee clamp 3 inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
183. Metal Cutter blade 14 inch Govt, Approved I.S.1 Each
184. Belding Electrode Rod 3.15 Govt, Approved I.S.1 Per kg
185. PVC Pipe40mm Astral,Ashirvad,Supreme,Fi
Per Feet
nolex,Plasto,Kasta
186. PVC Pipe50mm Astral,Ashirvad,Supreme,Fi
Per Feet
nolex,Plasto,Kasta
187. PVC Pipe63mm Astral,Ashirvad,Supreme,Fi P
er Feet

nolex,Plasto,Kasta
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188.

PVC Pipe75mm

Astral,Ashirvad,Supreme,Fi

Per Feet
nolex,Plasto,Kasta
189. PVC Pipe90mm Astral,Ashirvad,Supreme,Fi Per Feet
nolex,Plasto,Kasta
190. PVC Pipe110mm Astral,Ashirvad,Supreme,Fi
Per Feet
nolex,Plasto,Kasta
191. PVC Pipel40mm Astral,Ashirvad,Supreme,Fi
Per Feet
nolex,Plasto,Kasta
192. PVC Pipel60mm Astral,Ashirvad,Supreme,Fi Per Feet
nolex,Plasto,Kasta
193. PVC Pipe200mm Astral,Ashirvad,Supreme,Fi
Per Feet
nolex,Plasto,Kasta
194. PVC Elbow 40mm Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
195. PVC Elbow 50mm Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
196. PVC Elbow 63mm Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
197. PVC Elbow 75mm Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
198. PVC Elbow 90mm Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
199. PVC Elbow 110mm Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
200. PVC Elbow 140mm Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
201. PVC Elbow 160mm Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
202. PVC Elbow 200mm Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
203. PVC Socket 40mm Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
204. PVC Socket 50mm Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
205. PVC Socket 63mm Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
206. PVC Socket 75mm Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
207. PVC Socket 110mm Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
208. PVC Socket 140mm Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
2009. PVC Socket 160mm Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
210. PVC Socket 200mm Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
211. PVC Tee 40mm Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
212. PVC Tee 50mm Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
213. PVC Tee 63mm Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
214. PVC Tee 75mm Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
215. PVC Tee 110mm Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
216. PVC Tee 140mm Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
217. PVC Tee 160mm Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
218. PVC Tee 200mm Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
219. Patti Clamp 40mm Astral,Ashirvad,Supreme,Fi Each

nolex,Plasto,Kasta
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220.

Patti Clamp 50mm

Astral,Ashirvad,Supreme,Fi

nolex,Plasto,Kasta Each
221. Patti Clamp 63mm Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
222. Patti Clamp 110mm Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
223. UPVC Flood Wall ¥ inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
224. UPVC Flood Wall 1 inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
225. UPVC Solvent 100gm Astral,Ashirvad,Supreme,Fi
Per gm
nolex,Plasto,Kasta
226. PVC Solvent 100gm Astral,Ashirvad,Supreme,Fi =
ergm
nolex,Plasto,Kasta
227. CPVC Solvent 100gm Astral,Ashirvad,Supreme,Fi
Per gm
nolex,Plasto,Kasta
228. CP Socket % inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
229. CP Socket %2y 1 inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
230. CP Socket %2y 2 inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
231. CP Nipple %2 inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
232. Teflon Tap Astral,Ashirvad,Supreme,Fi Each
nolex,Plasto,Kasta
233. UPVC End cap %2 inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
234. UPVC End cap 1 inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
235. UPVC End cap 1.5 inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
236. UPVC End cap 2 inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
237. CPVC End cap %zinch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
238. CPVC End cap 1 inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
2309. CPVC End cap 1.5 inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
240. CPVC End cap 2 inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
241. Umbrella Small Govt approved I.S.I Each
242. Umbrella Medium Govt approved I.S.I Each
243. Umbrella Large Govt approved I.S.I Each
244. Umbrella Extra Large Govt approved I.S.I Each
245. Air Nosal%z inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
246. Air Pressure Meter Taparia,Boshlocksmith,Asia|
; ) . Each
npaints,Buildskill,Freemans
247. PVC Sheddle¥z inch Govt approved I.S.I Each
248. PVC Sheddle 1inch Govt approved I.S.| Each
249. Patti Clamp %2 inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
250. Patti Clamp 1 inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
251. UPVC Union 1 inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
252. UPVC Union %2 inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
253. UPVC Union 1.5 inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
254, UPVC Union 2 inch Astral,Ashirvad,Supreme,Fi Each

nolex,Plasto,Kasta
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255,

UPVC Gatewalllinch

Astral,Ashirvad,Supreme,Fi

Each
nolex,Plasto,Kasta
256. UPVC Gatewall%2 inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
257. UPVC Gate wall 1.5inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
258. UPVC Gatewall 2 inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
259. Towel Rod Steel 2 Feet Govt approved I.S.| Each
260. Towel Rod Steel 2.5 Feet Govt approved I.S.| Each
261. Steel Pipe linch (Parda) Govt approved I.S.I R. Feet
262. Steel clamp (Parda) Govt approved I.S.I Each
263. Steel Sink 18x9x24 Jaquar, Kohler, Cera,
| Each
Hindware, and Parryware
264. Wash basin 12x18 Jaquar, Kohler, Cera,
; Each
Hindware, and Parryware
265. Indian Sheet 18x24 Jaquar, Kohler, Cera, Each
Hindware, and Parryware
266. Western Sheet Jaquar, Kohler, Cera,
| Each
Hindware, and Parryware
267. One-way Sheet Jaquar, Kohler, Cera,
; Each
Hindware, and Parryware
268. Nahani Trap PVC 4inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
269. Nahani Trap PVC 3inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
270. Nahani Trap PVC 5inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
271. S-Trap PVC 4inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
272. Bent Jaali PVC 4 inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
273. Bent Jaali PVC 3 inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
274. Steel jaali4inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
275. Steel jaali5inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
276. PVC Jaalidinch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
277. PVC Jaali3inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
278.S Steel Fechner 8mm Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
279. Wash basin Angle 12inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
280. Wash basin Angle 18inch Astral,Ashirvad,Supreme,Fi
Each
nolex,Plasto,Kasta
281. Yellow oxide ( pili mitti) lAsian Paints, Berger Paints,
Kansai Nerolac, Akzo Nobel Per k
India (Dulux), and Indigo 9
Paints
282. Chain sakal Govt approved I.S.| Per kg
283. Milk Can 20 litter Govt approved I.S.I Each
284. Bans Jhadu Govt approved I.S.I Each
285. Fool jhaadu Govt approved I.S.I Each
286.s Seek jhaadu Govt approved I.S.| Each
287. Kali Chuna IAsian Paints, Berger Paints,
Kansai Nerolac, Akzo Nobel Per k
India (Dulux), and Indigo 9
Paints
288. Chuna Powder lAsian Paints, Berger Paints,
Kansai Nerolac, Akzo Nobel Per kg

India (Dulux), and Indigo
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Paints

289. Tera Cota IAsian Paints, Berger Paints,
Kansai Nerolac, Akzo Nobel Per Itr
India (Dulux), and Indigo
Paints
290. Satiner ( Different Colour) IAsian Paints, Berger Paints,
Kansai Nerolac, Akzo Nobel Per 50gm
India (Dulux), and Indigo
Paints
291. Angle Grinder Bosch, Dewalt, Makita, Each
Stanley, and iBELL
292. Angle Grinder Wheel (100) Bosch, Dewalt, Makita, Each
Stanley, and iBELL
293. Angle Grinder Wheel (125) Bosch, Dewalt, Makita, Each
Stanley, and iBELL
294. Be-belt ( Chaap Cutter) Govt approved I.S.| Each
295. Be-belt (Grinder) Govt approved I.S.| Each
296. Bearing (Chaap Cutter) Govt approved I.S.I Each
297. Bearing ( Hath Thela) Govt approved I.S.I Each
298. Gate wall %2 inch Govt approved I.S.1 Each
299. Gate wall % inch Govt approved I.S.| Each
300. Hozar pipe Govt approved |.S.| Per mtr
301. G.l. Wire Govt approved I.S.I Per kg
302. Synthetic enamel Paint Asian Paints, Berger Paints,
Kansai Nerolac, Akzo Nobel Litter
India (Dulux), and Indigo
Paints
303. Distemper IAsian Paints, Berger Paints,
Kansai Nerolac, Akzo Nobel Per Kg
India (Dulux), and Indigo
Paints
304. Primer (iron) Red oxide lAsian Paints, Berger Paints,
Kansai Nerolac, Akzo Nobel Per Lir
India (Dulux), and Indigo
Paints
305. Primer (Wood) Asian Paints, Berger Paints,
Kansai Nerolac, Akzo Nobel Per Lir
India (Dulux), and Indigo
Paints
306. Rassa mota Govt approved I.S.| Per kg
307. Rassa medium Govt approved |.S.| Per kg
308. Rassa Noi Govt approved |.S.| Per kg
309. Rassi Sikka k Govt approved I.S.I Per kg
310. Ghari powder Govt approved I.S.I Per kg
311. Acid Govt approved I.S.I Per Itr
312. Phenol Govt approved |.S.| Per Itr
313. Heroic Govt approved I.S.| Per kg
314. Dusting Cloth Govt approved I.S.I Each
315. Pochakapda Govt approved I.S.I Each
316. Raint Coat Govt approved I.S.I Each
317. Wiper Govt approved I.S.I Each
318. Base coupling Govt approved I.S.I Each
3109. Sink coupling Govt approved I.S.I Each
320. Saifun Set Govt approved I.S.1 Each
321. Hand wash (liquid ) Govt approved I.S.I Per Itr
322. Soap Govt approved I.S.I Each
323. Plastic Can 20 Litter Govt approved I.S.I Each
324. SutliRassi Govt approved I.S.I Each
325. Gum Boot 6no. Govt approved I.S.1 Each
326. Gum Boot 7no. Govt approved I.S.I Each
327. Gum Boot 8no. Govt approved I.S.I Each
328. Gum Boot 9no. Govt approved I.S.1 Each
329. Barbed Wire for Fencing Wire 2 MM Govt approved I.S.1 Each
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Thickness 14 Gauge Alloy Steel Wire with
Hook Approx. Length 300 Meters (1000
FEET Length)

330. Fencing Chain Link Net Govt approved |.S.1
For Fencing Mesh D Fence Wire
Height 6 Feet Bundle Length: 50 Each
Feet Diameter: 2.6 Mm Size 3"X3"
Inches Ideal For Fencing(12
Gauge Wire, Silver)
331. 7 Feet Concrete Govt approved I.S.I
Reinforced Steel Wire Fencing Each
Poles for Outdoor
Decking/Fencing
332. Hit 320 ml Mosquitoes Govt approved I.S.|
Spray Each
333. Rawling Insect Killer Govt approved 1.S.1
Cockroach Killer Spray | Instant Each
Kill | Deep-Reach Nozzle | Fresh
Fragrance, 700ml|
334. Steel soap stand Each
335. Stainless Steel Classy 6 Pin Cloth Hanger
Door Wall Hooks Rail Set for Hanging Each
Clothes, Towel
336. Govt approved 1.S.I Each
337. TransEarent Acrilic Sheet6x4ft Govt approved 1.S.1 Each
338. Pvc float ball %2 inch Govt approved 1.S.I Each
339. Pvc float balll inch Govt approved I.S.I Each
340. Brass float ball % inch Govt approved I.S.I Each
341. Brass float ball 1 inch Govt approved |.S.| Each
342. Grinding wheel 4 inch Bosch, Dewalt, Makita, Each
Stanley, and iBELL
343. Cut off wheel 4 inch Bosch, Dewalt, Makita, Each
Stanley, and iBELL
344. Flap wheel 4 inch Bosch, Dewalt, Makita, Each
Stanley, and iBELL
345. Diamond cut wheel 4 inch Bosch, Dewalt, Makita, Each
Stanley, and iBELL
346. Concrete grinding wheel 4 inch Bosch, Dewalt, Makita, Each
Stanley, and iBELL
347. Polishing wheel 4 inch Bosch, Dewalt, Makita, Each
Stanley, and iBELL
348. Sand paper 40 no 9x11 inch Govt approved |.S.I Each
349. Sand paper 60 no 9x11 inch Govt approved I.S. Each
350. Sand paper 80 no 9x11 inch Govt approved I.S. Each
351. Sand paper 100 no 9x11 inch Govt approved I.S.1 Each
352. Sand paper 120 no 9x11 inch Govt approved |.S.I Each
353. Sand paper 150 no 9x11 inch Govt approved |.S.I Each
354. Sand paper 180 no 9x11 inch Govt approved I.S. Each
355. Sand paper 200 no 9x11 inch Govt approved I.S. Each
356. Dr fixit 301 pidicrete urp 10 Itr Govt approved I.S.1 Each
357. Dr fixit 112 pidifin 10 Itr Govt approved |.S.I Each
358. Dr fixit 113 fast flex 10 Itr Govt approved |.S.I Each
359. Dr fixit 101 lw+ 10 Itr Govt approved I.S.1 Each
360. Dr fixit plaster master Govt approved I.S.1 Each
361. Tar brush Govt approved |.S.1 Each
362. Araldite Standard Epoxy Adhesive (Resin Govt approved I.S.1 Each
1kg + Hardener 800g) 1.8kg
363. M seal black for plumbing 30 gram Govt approved I.S.1 Each
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https://www.amazon.in/sspa/click?ie=UTF8&spc=MTozMTI0OTYzOTAyODgzMzMyOjE3NTIwNDk0MDY6c3BfYXRmOjMwMDYwNjAzMTg3NzQzMjo6MDo6&url=%2FAraldite-Standard-Epoxy-Adhesive-Hardener%2Fdp%2FB08SKCWLGD%2Fref%3Dsr_1_1_sspa%3Fdib%3DeyJ2IjoiMSJ9.WnNjl_2_vbFb2lqdMPoqqCsvcZgMKWX3dCdAsfUbEAhkchYVgF69IRE9dcu_k8-je0qjx9B9D8OQ58dE2kIy4ICF8oK5TORu-b1beeCQ_f_fshceeaSUdPfFSrPTSTUjcFsnKoz_zuLEAiqXMqb8-Z-3QJgymWR9_DKbGEBP90qDJjxHkd7xfI8CbteUQRVWw7NDsA0zvtCNe_Z2Po_0jDWeIspT_EjN75rBsWTlVEbZQtRhm4lXSodYQKgkX4BjDw5uhGrJ8U4Vt50OFd-G9F8XGIptoKfknhVe3czQJUU.34io6srJgA-9Qd0W1R00AtjR4BpMmtLr4CwZW16xIDE%26dib_tag%3Dse%26keywords%3Daraldite%2Badhesive%2Bfor%2Bgranite%26qid%3D1752049406%26sr%3D8-1-spons%26sp_csd%3Dd2lkZ2V0TmFtZT1zcF9hdGY%26psc%3D1&cr=DUB
https://www.amazon.in/sspa/click?ie=UTF8&spc=MTozMTI0OTYzOTAyODgzMzMyOjE3NTIwNDk0MDY6c3BfYXRmOjMwMDYwNjAzMTg3NzQzMjo6MDo6&url=%2FAraldite-Standard-Epoxy-Adhesive-Hardener%2Fdp%2FB08SKCWLGD%2Fref%3Dsr_1_1_sspa%3Fdib%3DeyJ2IjoiMSJ9.WnNjl_2_vbFb2lqdMPoqqCsvcZgMKWX3dCdAsfUbEAhkchYVgF69IRE9dcu_k8-je0qjx9B9D8OQ58dE2kIy4ICF8oK5TORu-b1beeCQ_f_fshceeaSUdPfFSrPTSTUjcFsnKoz_zuLEAiqXMqb8-Z-3QJgymWR9_DKbGEBP90qDJjxHkd7xfI8CbteUQRVWw7NDsA0zvtCNe_Z2Po_0jDWeIspT_EjN75rBsWTlVEbZQtRhm4lXSodYQKgkX4BjDw5uhGrJ8U4Vt50OFd-G9F8XGIptoKfknhVe3czQJUU.34io6srJgA-9Qd0W1R00AtjR4BpMmtLr4CwZW16xIDE%26dib_tag%3Dse%26keywords%3Daraldite%2Badhesive%2Bfor%2Bgranite%26qid%3D1752049406%26sr%3D8-1-spons%26sp_csd%3Dd2lkZ2V0TmFtZT1zcF9hdGY%26psc%3D1&cr=DUB

364. M seal white for plumbing 30 gram Govt approved I.S.1 Each
365. Steel )aYaT ( Govt approved I.S.1
al| 6 mm Govt approved I.S.| Kg
b| 8 mm Govt approved I.S. Kg
c| 10 mm Govt approved I.S. Kg
d| 12 mm Govt approved I.S.I Kg
366.3 | Brick — Fly Ash Govt approved I.S.1 per 1000
Nos.
367.3 | Binding Wire Govt approved I.S. Kg
368.3 | Moorum Govt approved I.S. Cum.
369.3 | Crusher Dust/ CSB Govt approved I.S.I Cum.
370.3 | Antiskid Parking Tile (600x600mm) Govt approved I.S.1 Sqft.
Antiskid Parking Tile (400x400mm) Govt approved I.S.1 Sqft.
371.3 | Mosquito Net Govt approved |.S.1 Sqft.
372.3 | Putty ( Birla White ) Govt approved 1.S.1 Per 40 Kg
bag
Putty ( J.K. Wall care) Govt approved 1.S.| Per 40 Kg
bag

373.3 | White Cement Primer (Asian / Burzer)

Govt approved I.S.I

Per 20 Litter

374.3 | Synthetic enamel paint, having VOC (Asian

/ Burzer)

Govt approved 1.S.

Per 20 Litter

375.3 | Profile Sheet (Colour Coated Profile Sheet

Govt approved 1.S.1

of 0.5 mm thick,) per Sqft.
376.3 | Advester Sheet Govt approved |.S.| per Sqft.
377.3 | Supply of Vitrified floor tiles nanopolished Govt approved I.S.1

(Glossy finish) with water absorption less

than 0.05% and conforming to 1S:15622 of Sq.ft.

approved make in Plain ivory light shade
Size 600X600mm thickness 9-10mm

Condition —
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Seal with Signature of Contractor
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