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NANAJI DESHMUKH VETERINARY SCIENCE UNIVSERSITY 
JAABBAALPPUURR 

 

AAppppeennddixx  22.1100 TTeennddeer DDooccuummeennt 

 
 
 

FFoor IItteemm  RRaatee  oonnlyy  inn  WWoorkks DDeeppaartmmeennts aanndd  oothheer 

DDeeppaartmmeennts simmilaar too  WWoorkks DDeeppaartmmeennts 

(EEffeecctivvee  froomm  0011/0011/22001144) 

 
 

Office of the Estate Officer, N.D.V.S.U., Jabalpur 
 

NIT Number and Date :- 
No. EO/Tender/ET-02/2024-25/150                                                                               
Dated- 30.08.2024 

Agreement Number and Date :-  

Name of Work : 
 

ukukth ns”keq[k Ik”kqfpfdRlk foKku fo”ofo|ky;] 

tcyiqj varxZr fofHkUu laLFkkuksa ¼tcyiqj@egw@jhok½ esa 

Hkou lkexzh pkgs x;s LisflfQds”ku ds vuqlkj lIykbZ 

djus dk dk;Z A   ¼f}rh; vkearz.k½ 
  

  

  

Name of the Contractor :-  

Probable Amount of Contract   

(Rs. In Figure) :-  

(Rs. In Words) :-  

 
 
Contract Amount 
 

(Rs. In Figure)   

(Rs. In Words)   

   

Stipulated Period of Completion :-  
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1SECTION 1 

Notice Inviting Tenders 

NANAJI DESHMUKH VETERINARY SCIENCE UNIVSERSITY, JABALPUR 
Estate Officer, NDVSU, Jabalpur 

NIT No.   ……………………………………..                                                                 Dated :- ……………………… 

Item rate bids for the following works are invited from registered contractors and firms 

of repute fulfilling registration criteria: 

S. No./ 
Pkg/Code  

Work District(s) Probable 
Amount 
(in Rs.) 

Completion 
Period 

(months) 

  

   

1. Interested bidders can view the NIT on website http://www.ndvsu.org 

2. The Bid Document can be purchased/download only from ……………………………., 05:30 PM. 

3. Amendments to NIT, if any, would be published on website only, and not in newspaper. 

4. Last date for submission of original EMD issued by Schedule Commercial Bank                             

only. Affidavit for Non Judicial Stamp Rs. 50/- (Original Copy) & other documents through                                        

Speed Post/Registered post on date ……………………. 05:30 PM. Department will not be 

responsible for any postal delay. 

5. The tender document can be purchased only downloading from the above website. Detailed 

NIT and other details can be view on the above mentioned Website. 

6. The ownership of plants and machinery must be in the name of the contractor in case of 

black topping renewal work costing more than Rs. 20.00 lacs and in case of road work 

comprising of embankment. Sub grade, granular/WMM/WBM crust, bituminous and cross 

drainage work etc. all together costing than Rs. 300.00 lacs (Govt. of MP PWD No. F-

53/15/2012/19/Plan/3701 Bhopal dt. 23.06.2012)  

                                                                                                                            ESTATE OFFICER  
                                                                                                                         NDVSU, JABALPUR   

                                                 
1
 Section 1 – NIT  
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2Notice Inviting Tender  
Government of Madhya Pradesh 

 

 Office of the Estate Officer, NDVSU, Jabalpur  

 

Online Item rate bids for the following works are invited from registered contractors and 

firms of repute fulfilling registration criteria: 

S. No. 
/Pkg/ 
Code 

Name of Work District Probable 
Amount of 
Contract 

(Rs. ) 

Earnest 
Money 
Deposit 
(EMD) 

(In Rupees) 

Cost of Bid 
Document 

(In 
Rupees) 

Category 
of 

Contractor 

Period of 
Completion  
(in Months) 

01 

 

 

      

 

1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost 

on the V.V. Website.  

2. Bid Document can be purchased through DD in the name of Executive Engineer, NDVSU, 

Jabalpur. 

3. At the time of submission of the Bid the eligible bidder shall be required to submit the 

complete tender document by Registered/ Speed Post addressing to Estate Officer , 

Nanaji Deshmukh Veterinary Science University, Adhatal, Jabalpur (MP). 

i) Pay the cost of Bid Document; ( form cost in DD – in favour of Executive Engineer 
NDVSU, Jabalpur .)  

ii) Deposit the Earnest Money; ( EMD – in favour of Executive Engineer NDVSU, 
Jabalpur .) 

iii) Submit a check list 

iv) Submit an affidavit for Stamp Rs.50/-. 

 Details can be seen in the Bid Data Sheet 

  

                                                 
2
 Section 1 – NIT 
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4. ELIGIBILITY FOR BIDDERS: 

(a) At the time of submission of the Bid the bidder should have valid registration with 

the Government of Madhya Pradesh, PWD in appropriate class. However, such 

bidders who are not registered with the Government of Madhya Pradesh 3and are 

eligible for registration can also submit their bids after having applied for 

registration with appropriate authority and as per NIT. 

(b) The bidder would be required to have valid registration at the time of signing of the 

Contract. 

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall 

result in forfeiture of the earnest money deposit. 

5.  Pre-qualification – Prequalification conditions, wherever applicable, are given in  the 

 Bid Data Sheet. 

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet. 

7.      The Bid Document can be purchased from  ……………………………………, 05:30PM Other key 

dates may be seen in bid data sheet. 

8.  Amendments to NIT, if any, would be published on website only, and not in   

 newspaper. 

 

 

ESTATE OFFICER 
NDVSU, JABALPUR 

                                                 
3
 Section 1 – NIT 
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SECTION 2 

      INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

1. SCOPE OF BID 

The detailed description of work, hereinafter referred as ‘work’, is given in the Bid Data 

Sheet.  

2. General Quality of Work: 

The work shall have to be executed in accordance with the technical specifications 

specified in the Bid Data sheet/ Contract Data, and shall have to meet high standards of 

workmanship, safety and security of workmen and works. 

3. PROCEDURE FOR PARTICIPATION IN TENDERING 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4. ONE BID PER BIDDER  

4.1  The bidder can be an individual entity or a joint venture (if permitted as per Bid Data 

 Sheet). In case the J.V. is permitted, the requirement of joint venture shall be as per 

 the Bid Data Sheet.   

4.2  No bidder shall be entitled to submit more than one bid whether jointly or severally. 

 If he does so, all bids wherein the bidder has participated shall stand disqualified.  

5.  Cost of Bidding 

The bidder shall bear all costs associated with the preparation and submission of his bid, 

and no claim whatsoever for the same shall lie on the Government. 

6.  Site Visit and examination of works 

The bidder is advised to visit and inspect the Site of Works and its surroundings and 
obtain for itself on its own responsibility all information that may be necessary for 
preparing the bid and entering into a contract for construction of the work. All costs in 
this respect shall have to be borne by the bidder. 
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B. Bid Documents4 

7.  CONTENT OF BID DOCUMENTS 

 The Bid Document comprises of the following documents: 

1. NIT with all amendments.5 

2. Instructions to Bidders, Bid Data Sheet with all Annexures 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data with all   
Annexures  and 

ii. Part II Special Conditions of Contract.  

4. Specifications  

5. Drawings (enclosed) 

6. Priced Bill of Quantities 

7. Technical and Financial Bid 

8. Letter of Acceptance 

9. Agreement, and 

10. Any other document(s), as specified. 

 8. The bidder is expected to examine carefully all instructions, conditions of contract, 

 the contract data, forms, terms and specifications, bill of quantities, forms and 

 drawings in the Bid Document. Bidder shall be solely responsible for his failure to do 

 so. 

9. Pre-Bid Meeting (where applicable) 

Wherever the Bid Data Sheet provides for pre-bid meeting: 

9.1  Details of venue, date and time would be mentioned in the Bid Data Sheet. Any 

change in the schedule of pre-bid meeting would be communicated on the 

website only, and intimation to bidders would not be given separately. 

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing 

before or during the pre-bid meeting. The purpose of such meeting is to clarify 

issues and answer questions on any matter that may be raised at that stage. The 

Employer may, at his option, give such clarifications as are felt necessary.  

                                                 
4
 Section 2 – Instruction to Bidders 

5
 Section 2 – Instruction to Bidders  
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9.3 Minutes of the pre-bid meeting including the list of the questions raised and the 

responses given together with any response prepared after the meeting will be 

hosted on the website. 

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend 

the Bid Document, it shall be done by issuing amendment to the online NIT. 

10.  Amendment of Bid Documents 

10.1  Before the deadline for submission of bids, the Employer may amend or modify 
the Bid Documents by publication of the same on the website. 

10.2 All amendments shall form part of the Bid Document. 

10.3 The Employer may, at its discretion, extend the last date for submission of bids 
by publication of the same on the website. 

C. Preparation of Bid 

11. The bidders have to prepare their bids after downloading. 

12. DOCUMENTS COMPRISING THE BID 

 The bid submitted online by the bidder shall be in the following parts: 

Part 1 – This shall be known as downloaded Envelope A and would apply for all bids. 
downloaded Envelop A shall contain the following as per details given in the Bid Data 
Sheet: 

i) Registration number or proof of application for registration and organizational 
details in format given in the Bid Data Sheet. 

ii) PAN No. & GSTIN No. 
iii) Payment of the cost of Bid Document; 
iv) Earnest Money (FDR) 
v) An affidavit for Non Judicial Stamp Rs. 50/- 

Part 2 – This shall be known as downloaded Envelope B and required to be submitted 

only in works where pre-qualification conditions and/or special eligibility conditions are 

stipulated in the Bid Data Sheet.  downloaded Envelop B shall contain a self-certified 

sheet duly supported by documents to demonstrate fulfillment of pre-qualification 

conditions. 

Part 3 – This shall be known as downloaded Envelope C and would apply to all bids. 
Envelop C shall contain financial offer in the prescribed format enclosed with the Bid 
Data Sheet. 
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13. Language 6 

 The bid as well as all correspondence and documents relating to the bid exchanged 
 by the Bidder and the Employer shall be in English or Hindi. Supporting documents 
 and printed literature that are part of the Bid may be in another language provided 
 they are accompanied by an accurate translation of the relevant passages in English. 
 In such case, for the purposes of interpretation of the bid, such translation shall 
 govern. 

14. TECHNICAL PROPOSAL 

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data 

Sheet, the Technical Proposal shall comprise of formats and requirements given 

in the Bid Data Sheet.  

14.2 All the documents/ information enclosed with the Technical Proposal should be 

self-attested and certified by the bidder. The Bidder shall be liable for forfeiture 

of his earnest money deposit, if any document / information are found false/ 

fake/ untrue before acceptance of bid. If it is found after acceptance of the bid, 

the bid sanctioning authority may at his discretion forfeit his performance 

security/ guarantee, security deposit, enlistment deposit and take any other 

suitable action. 

15. FINANCIAL BID 

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall 
percentage, and not item wise. If the bid is in absolute amount, overall percentage 
would be arrived at in relation to the probable amount of contract given in NIT. 
The overall percentage rate would apply for all items of work. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in 
figures and words is found, lower of the two shall be taken as valid and correct.  

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and 
other levies; and the Employer shall not be liable for the same. 

iv. The material along with the units and rates, which shall be issued, if any, by the 
department to the contractor, is mentioned in the Bid Data Sheet.  

16. PERIOD OF VALIDITY OF BIDS 

 The bids shall remain valid for a period specified in the Bid Data Sheet after the date of 
“close for biding” as prescribed by the Employer. The validity of the bid can be extended 
by mutual consent in writing.  

  

                                                 
6
 Section 2 – Instruction to Bidders 
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17. EARNEST MONEY DEPOSIT (EMD)7 

17.1  The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the 
amount specified in the Bid Data Sheet.  

17.2  The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercial 
bank, issued in favour of the name given in the Bid Data Sheet. The Fixed Deposit 
Receipt shall be valid for six months or more after the last date of receipt of bids. 
However, other form(s) of EMD may be allowed by the Employer by mentioning 
it in the Bid Data Sheet. 

17.3  Bid not accompanied by EMD shall be liable for rejection as non-responsive.  

17.4  EMD of bidders whose bids are not accepted will be returned within ten working 

days of the decision on the bid.  

17.5  EMD of the successful Bidder will be discharged when the Bidder  has signed the 

Agreement after furnishing the required Performance Security. 

17.6  Failure to sign the contract by the selected bidder, within the specified period, 
for whatsoever reason, shall result in forfeiture of the earnest money deposit. 

D. Submission of Bid 

18. The bidder is required to submit downloaded bid duly signed as per instruct.  

Opening and Evaluation of Bid8 

19 PROCEDURE  

19.1 Envelope ‘A’ shall be opened first after receipt at the time and date notified and 

its contents shall be checked. In cases where Envelop ‘A’ does not contain all 

requisite documents, such bid shall be treated as non-responsive, and Envelop B 

and/or C of such bid shall not be opened.  

19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall 

be opened at the time and date notified. The bidder shall have freedom to 

witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who are 

not qualified in Technical Bid (Envelop ‘B’) shall not be opened.  

19.3 Envelope ‘C’ (Financial Bid) shall be opened in the office of undersigned at the 

time and date notified. The bidder shall have freedom to witness opening of the 

Envelop ‘C’. 

19.4 After opening Envelop ‘C’ all responsive bids shall be compared to determine the 

lowest evaluated bid. 

                                                 
7
 Section 2 – Instruction to Bidders 

8
 Section 2 – Instruction to Bidders 
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19.5 The Employer reserves the right to accept or reject any bid, and to annul the 

bidding process and reject all the bids at any time prior to contract award, 

without incurring any liability. In all such cases reasons shall be recorded. 

19.6 The Employer reserves the right of accepting the bid for the whole work or for a 

distinct part of it.  

20. Confidentiality 

20.1  Information relating to examination, evaluation, comparison and 

recommendation of contract award shall not be disclosed to bidders or any 

other person not officially concerned with such process until final decision on the 

bid.  

20.2  Any attempt by a bidder to influence the Employer in the evaluation of the bids 

or contract award decisions may result in the rejection of his bid. 

E. Award of Contract9 

21.  Award of Contract 

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ (LOA) 

that his bid has been accepted. 

22. Performance Security 

22.1  Prior to signing of the Contract the bidder to whom LOA has been issued shall 

have to furnish performance security of the amount in the form and for the 

duration, etc.  as specified in the Bid Data Sheet.  

22.2  Additional performance security, if applicable, is mentioned in the Bid Data 

Sheet and shall be in the form and for the duration, etc. similar to Performance 

Security.  

23. Signing of Contract Agreement 

23.1  The successful bidder shall have to furnish Performance Security and Additional 

Performance Security, if any, and sign the contract agreement within 15 days of 

issue of LOA.  

23.2 The signing of contract agreement shall be reckoned as intimation to 

commencement of work. No separate work order shall be issued by the 

Employer to the contractor for commencement of work. 

                                                 
9
 Section 2 – Instruction to Bidders 
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23.3 In the event of failure of the successful bidder to submit Performance Security 

and Additional Performance Security, if any or sign the Contract Agreement, his 

EMD shall stand forfeited without prejudice to the right of the employer for 

taking any other action against the bidder.  

24. CORRUPT PRACTICES 

The Employer requires that bidders observe the highest standard of ethics during the 

procurement and execution of contracts. In pursuance of this policy, the Employer: 

i. may reject the bid for award if it determines that the bidder recommended for 

award has, directly or through an agent, engaged in corrupt, fraudulent, collusive, 

or coercive practices in competing for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period 

of time, to participate in bids, if it at any time determines that the bidder has, 

directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive 

practices in competing for, or in executing, a contract. 

For the purposes of this provision, the terms set forth above are defined as 

follows: 

a. “Corrupt practice” means the offering, giving, receiving, or soliciting, directly 

or indirectly, anything of value to influence improperly the actions of another 

party; 

b. “Fraudulent practice” means any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, or attempts to 

mislead, a party to obtain a financial or other benefit or to avoid an 

obligation; 

c.  “Coercive practice” means impairing or harming, or threatening to impair or 

harm, directly or indirectly, any party or the property of the party to 

influence improperly the actions of a party; 

d. “Collusive practice” means an arrangement between two or more parties 

designed to achieve an improper purpose, including influencing improperly 

the actions of another party. 

[End of ITB]10 

  

                                                 
10
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Bid Data Sheet 

GENERAL 

SR. No. PARTICULARS DATA 

1 Office inviting tender Estate Officer., NDVSU, 

Jabalpur  

2 NIT No No. .  

3 Date of NIT Dated .. 

4 Bid document download available from 

date & time 

From ………… to ………….. , 

5:00 PM 

5 Website link www.ndvsu.org  

SECTION 1- NIT 

CLAUSE 

REFERENCE 

PARTICULARS DATA 

2 Portal fees  (Also known as Processing 
free) 

 

3 Cost of bid document  

Cost of bid document Payable at  By Registered/ Speed Post 

Cost of bid document in favor of  - 

4 Affidavit Format As Per Annexure B 

5 Pre-qualifications required 

 

 

  

No 

 If Yes, details As per "Annexure- C" 

(Evaluation by Superintending 

Engineer who will intimate 

reasons to disqualified bidders) 

6 Special Eligibility  NO 

 If Yes, details As per "Annexure- D" 

 7 Key dates Annexure A 

 

 

 

 

  

http://www.ndvsu.org/
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SECTION 2-ITB 

CLAUSE 

REFERENCE 

PARTICULARS DATA 

1 

 

 

 

 

Name of "work" 

  

 

 

 

 

2 Specifications Item Rate Tender 

3 

 

Procedure for participation in tendering 

 

As per "Annexure- F" 

 

4 Whether joint venture is allowed No 

If yes, requirement for joint venture As per 'Annexure-G' 

(Not Applicable) 
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Bid Data Sheet 

CLAUSE 

REFERENCE 

PARTICULARS DATA 

12 Envelop-A containing: 
i. Organizational details as per 'Annexure   

   H' 

ii. Cost of bid document 

iii. EMD 

iv. An affidavit for Non Judicial Stamp Rs. 50/-   

     Should reach in physical form in the office of : 

 

Estate Officer, NDVSU, Jabalpur 

 

 

 

As per Annexure - B 

Estate Officer, NDVSU, Jabalpur 

14 Envelope-B Technical Proposal As per 'Annexure-I' and Anne-I 

(Format I-1 to I-5) 
 

15 
Envelope-C Financial Bid As per Annexure - J 

Materials to be issued by the department As per Annexure - K 

16 Period of validity of bid 120 Days 

 

 

 

17 

Earnest Money Deposit   

Forms of Earnest Money Deposit 1. FDR in the name of EE , 

NDVSU and Participating Firm 

EMD valid for a period of  Six months or more 

FDR must be drawn in favour of  E.E., NDVSU Jabalpur 

 

 

 

 

21 

Letter of Acceptance (LoA) As Per Annexure L 

Amount of Performance Security  10% of contract amount for 

Road and bridge works. 

5% of the Contract Amount for 

building/ Renovation works. 

Additional Performance Security, if any Equal to an amount arrived at, by 

multiplying the contract amount with 

difference of percentage between 

percent rates (below/minus) of 

successful bid and ten percent 

(below/minus), considering bid rates 

less than ten percent below PAC, to be 

unworkable and shall require additional 

performance security (guarantee). 

Performance Security in the format As Per Annexure M 

 

22 

Performance Security in favour of  EE, NDVSU Jabalpur 

Performance Security valid up to Valid Contract Period plus 3 

months 
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Annexure – A 

(See clause 1, 7 of Section 1 -NIT ) 

 

KEY DATES11 
 

S. 

No 

Works Department 

Stage 
Bidder's Stage 

Start Expiry Envelopes 

Date  Time  Date  Time   

1 - 

 

 

Purchase of Tender  

– Online 
    

 

2 - 

 

 

Bid Submission  

– Online 
    

 

3 Mandatory submission 

Open (Envelope- A) 

 

- 

    

 

Envelope A 

 

4 Technical Proposal  

open 

 ( PQ Envelope- B) 

 

    

 

5  Financial Bid open  

 (Envelope-C) 

- 

    

 

Envelope C 

 

Note :- All the documents must be sent through Registered Post/ Speed Post 
 

Original term deposit receipt of earnest money deposit, demand draft for the cost of bid 

document and affidavit shall be submitted by the bidder so as to reach the office as prescribed in 

Bid Data Sheet, by Speed Post/Registered Post only at  specified time and date i.e  30.07.2024 

05:00 PM at Office of the ESTATE OFFICER, NANAJI DESHMUKH VETERINARY SCIENCE 

UNIVERSITY, ADHARTAL, JABALPUR..  

 
 

 
 

                                                 
11
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Annexure – B 
(See clause 3 of Section 1 -NIT ) 

|| AFFIDAVIT ||12 

(To be Contained in Envelope A) 

(On Non Judicial stamp of Rs. 50/-) 

 

I/we _______________________________________________________ who is/ are 
_______________________ (status in the firm/ company) and competent for submission of the 
affidavit on behalf of M/S ______________________ (contractor) do solemnly affirm an oath 
and state that: 

I/we am/are fully satisfied for the correctness of the certificates/records submitted in 
support of the following information in bid documents which are being submitted in response 
to notice inviting e-tender No. ______________ for __________________________ (name of 
work) dated _______ issued by the ________________ (name of the department). 

I/we am/ are fully responsible for the correctness of following self-certified information/ 
documents and certificates: 

1. That the self-certified information given in the bid document is fully true and authentic. 
2. That: 

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid 
document and other relevant documents provided by the Bank are authentic. 

b. Information regarding financial qualification and annual turnover is correct. 

c. Information regarding various technical qualifications is correct. 

3. No close relative of the undersigned and our firm/company is working in the 

department. 

OR 

Following close relatives are working in the department: 

Name _______________ Post ____________________ Present Posting ___________ 

 

Signature with Seal of the Deponent (bidder) 

I/ We, _____________________ above deponent do hereby certify that the facts 

mentioned in above paras 1 to 4 are correct to the best of my knowledge and belief. 

Verified today _____________ (dated) at ______________ (place). 

 

Signature with Seal of the Deponent (bidder) 

 

                                                 
12

 Section 2 –Annexure - B 



Page 20 of 105 

 

Annexure – C 
(See clause 5 of Section 1 -NIT ) 

PRE-QUALIFICATIONS CRITERIA 
 

The bidder should have:  

A. Financial 

i. experience of having successfully executed: 

a) three similar works, each costing not less than the amount equal to 20% of the 

probable amount of contract during the last 3 financial years; or 

b) two similar works, each costing not less than the amount equal to 30% of the 

probable amount of contract during the last 3 financial years; or  

c) one similar work of aggregate cost not less than the amount equal to 50% of the 

probable amount of contract in any one financial year during the last 3 financial 

years. 

ii. Average annual construction turnover on the construction works not less than 50% 

of the probable amount of contract during the last 3 financial years. 

iii. Executed similar items of work in any one financial year during the last 3 financial 

years, which should not be less than the minimum, physical requirement, if any, 

fixed for the work. 

iv. Bid Capacity – Bidder shall be allotted work up to his available Bid Capacity, which 

shall be worked out as given in format I-2 of Annexure I. 

B. Physical  

 Physical qualifications for the work shall be as below 

Sno Particulars Quantity Period 

1 Physical qualification required Yes  /  No 

2 Earthwork  N/A  

3 Concrete work  N/A  

 (The Employer shall specify all physical qualifications required). 

Note:  Above criteria are indicative, subject to suitable stipulations by the 
 departments and  specific Bid.13
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Annexure – D 
(See clause 6  of Section 1 -NIT ) 

SPECIAL ELIGIBILITY CRITERIA 
 

 

The bidder should have experience of:  

A.  Erection of Steel Gates  -  N/A 

 

B.  Construction of  tunnel   -  N/A 

 

 

 

 
 

Note:  Above criteria are indicative, subject to suitable stipulations by the departments 
 and specific bid.14 
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ANNEXURE -  E 
(See clause 2 of Section 2 –ITB & 

Clause 10 of GCC) 

Specifications 
 

 

 

1. C PWD Specifications as applicable in MP.  

2. ……………………………………………… 

3. ……………………………………………… 

 

(The soft copy of above specifications is available at departmental website  

www.mppwd.gov.in)  

 

 

 

The provisions of general / special conditions of contract, those specified 

elsewhere in the bid document, as well as execution drawings and notes, or 

other specifications issued in writing by the Employer shall form part of the 

technical specifications of this work.
15
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Annexure -F 
(See clause 3 of section 2-ITB) 

 

Procedure for Participation in e-Tendering 
 

1. Registration of Bidders on e-Tendering System: 

All the PWD registered bidders are already registered on the new e-procurement 

portal https://www.mpeproc.gov.in. The user id will be the contractor ID provided 

to them from MP Online. The password for the new portal has been sent to the 

bidders registered email ID. for more details may contact M/s. _Tata Consultancy 

Services Corporate Block, 5th floor, DB City BHOPAL-462011 email id: 

eproc_helpdesk@mpsdc.gov.in.  Helpdesk phone numbers are available on 

website. 

 

2. Digital Certificate: 

The bids submitted online should be signed electronically with a Class III Digital 

Certificate to establish the identity of the bidder submitting the bid online. The 

bidders may obtain Class III Digital Certificate issued by an approved Certifying 

Authority authorized by the Controller of Certifying Authorities, Government of 

India. A Class III Digital Certificate is issued upon receipt of mandatory identity 

proofs along with an application. Only upon the receipt of the required 

documents, a Digital Certificate can be issued. For details please visit 

cca.gov.in. 

 

Note:  

i. It may take upto 7 working days for issuance of Class III Digital Certificate; 

hence the bidders are advised to obtain the certificate at the earliest. 

Those bidders who already have valid Class III Digital Certificate need not 

obtain another Digital Certificate for the same. 

The bidders may obtain more information and the Application From 

required to be submitted for the issuance of Digital Certificate from 

cca.gov.in 
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ii. Bids can be submitted till bid submission end date. Bidder will require 

digital signature while bid submission.16 

` 

The digital certificate issued to the Authorized User of a Partnership firm / Private 

Limited Company / Public Limited Company and used for online biding will be 

considered as equivalent to a no-objection certificate / power of attorney to that 

user. 

 

In case of Partnership firm, majority of the partners have to authorize a specific 

individual through Authority Letter signed by majority of the partners of the firm. 

in case of Private Limited Company, Public Limited Company, the Managing 

Director has to authorize a specific individual through Authority Letter. Unless the 

certificate is revoked, it will be assumed to represent adequate authority of the 

specific individual to bid on behalf of the organization for online bids as per 

information Technology Act 2000. This Authorized User will be required to obtain 

a Digital Certificate. The Digital Signature executed through the use of Digital 

Certificate of this Authorized User will be binding on the firm. It shall be the 

responsibility of Management / Partners of the concerned firm to inform the 

Certifying Authority, if the Authorized User changes, and apply for a fresh Digital 

Certificate for the new Authorized User. 

 

3. Set Up of Bidder’s Computer System: 

In order for a bidder to operate on the e-tendering System, the Computer System 

of the bidder is required to be set up for Operating System, Internet Connectivity, 

Utilities, Fonts, etc. The details are available at https://www.mpeproc.gov.in 

 

4. Key Dates: 

All the documents related to the tender has to submitted in prescribed enevelop 

through Registered Post/ Speed Post addressing to E.E., NDVSU, Jabalpur.17 

                                                 
16

 Section 2 –Annexure - F 
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5.  Preparation and Submission of Bids 

The bidders have to prepare their bids after downloading, encrypt their bid Data 

in the Bid forms and submit Bid of all the envelopes and documents related to the 

Bid required to be uploaded and submitted through Registered/ Speed Post. 

 

5. Purchase of Bid Document 

For purchasing of the bid document bidders have to pay Service Charge online 

ONLY which is Rs. [as per Bid Date Sheet]. Cost of bid document is separately 

mentioned in the Detailed NIT. The Bid Document shall be available for purchase 

to concerned eligible bidders immediately after online release of the bids and 

upto scheduled time and date as set in the key dates. 

The payment for the cost of bid document shall be made online through 

Debit/Credit card , Net banking or NeFT Challan through the payment gateway 

provided on the portal. 

 

7 Withdrawal, Substitution and Modification Of Bids  

Bidder can withdraw and modify the bid till Bid submission end date before 

submission.18 
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Annexure – G 

(See clause 4 of Section 2 -ITB) 

JOINT VENTURE (J.V.)19
 

If J.V. is allowed following conditions and requirements must be fulfilled – 
1. Bids submitted by a joint venture of two or more firms as partners shall comply with the 

following requirements : 
a. one of the partners shall be nominated as being Lead Partner, and this authorization shall be 

evidenced by submitting a power of attorney signed by legally authorized signatories of all the 
partners; 

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally 
binding on all partners;  

c. the partner in charge shall be authorized to incur liabilities and receive instructions for and on 
behalf of any and all partners of the joint venture and the entire execution of the contract, 
including payment, shall be done exclusively with the partner in charge; 

d. all partners of the joint venture shall be liable jointly and severally for the execution of the 
contract in accordance with the contract terms, and a statement to this effect shall be included 
in the authorization mentioned under [c] above, as well as in the bid and in the Agreement [in 
case of a successful bid]; 

e. The joint venture agreement should indicate precisely the role of all members of JV in respect 
of planning, design, construction equipment, key personnel, work execution, and financing of 
the project.  All members of JV should have active participation in execution during the 
currency of the contract.  This should not be varied/modified subsequently without prior 
approval of the employer; 

f. The joint venture agreement should be registered, so as to be legally valid and binding on all 
partners; and 

g. a copy of the Joint Venture Agreement entered into by the partners shall be submitted with the 
bid.   

2. The figures for each of the partners of a joint venture shall be added together to determine the 
Bidder’s compliance with the minimum qualifying criteria required for the bid. All the partners 
collectively must meet the criteria specified in full.  Failure to comply with this requirement will 
result in rejection of the joint venture’s bid.  

3. The performance security of a Joint Venture shall be in the name of the partner 
Lead Partner/joint venture. 

4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on behalf of the 
joint venture 

5. Attach the agreement among all partners of the joint venture [and which is legally binding on all 
partners], which shows the requirements as indicated in the Instructions to Bidders’.  

6. Furnish details of participation proposed in the joint venture as below: 
DETAILS OF PARTICIPATION IN THE JOINT VENTURE 

PARTICIPATION DETAILS FIRM ‘A’ (Lead Partner) FIRM ‘B’ FIRM ‘C’ 

Financial    
Name of the Banker(s)    
Planning    
Construction Equipment    
Key Personnel    
Execution of Work 
(Give details on contribution of each) 

   

                                                 
19
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Annexure - H 

(See clause 12 of Section 2 –ITB & clause 4 of GCC) 

ORGANIZATIONAL DETAILS 

(To be Contained in Envelope - A) 

S. 
No. 

Particulars Details 

1.  
Registration number issued by Centralized 
Registration System of Govt. of M.P. or Proof of 
application for registration. 

(If applicable, scanned  copy of proof of 

application for registration to be submitted) 

2.  Valid Registration of bidder in appropriate class 
through Centralized Registration of Govt. of MP 

Registration No. _________ Date______ 
(Scanned copy of Registration to be 
submitted) 

3.  
Name of Organization/ Individual/ Proprietary 

Firm/ Partnership Firm  

 

4.  

Entity of Organization 
Individual/ Proprietary Firm/ Partnership Firm 
(Registered under Partnership Act)/ Limited 
Company (Registered under the Companies 
Act–1956)/ Corporation/ Joint Venture 

 

 

 

5.  Address of Communication  

6.  Telephone Number with STD Code   

7.  Fax Number with STD Code  

8.  Mobile Number  

9.  E-mail Address for all communications  

 Details of Authorized Representative   

10.  Name  

11.  Designation   

12.  Postal Address  

13.  Telephone Number with STD Code   

14.  Fax Number with STD Code  

15.  Mobile Number  

16.  E-mail Address  

Note: In case of partnership firm and limited company certified copy of partnership deed/ 
Articles of Association and Memorandum of Association along with registration 
certificate of the company shall have to be enclosed.20 

Signature of Bidder with Seal 
Date: _____________ 
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Annexure – I 
(See clause 14 of Section 2 -ITB) 

Envelope – B, Technical Proposal 
 

Technical Proposal shall comprise the following documents: 

Sno Particulars Details to be submitted 

1 Experience – Financial & Physical Annexure - I (Format: I-1) 

2 Annual Turnover Annexure - I (Format: I-2) 

3 
List of technical personnel for the key 

positions 
Annexure - I (Format: I-3) 

4 
List of Key equipments/ machines for 

quality control labs 
Annexure - I (Format: I-4) 

5 
List of Key equipments/ machines for 

construction work 
Annexure - I (Format: I-5) 

 

Note: 

1. Technical Proposal should be uploaded duly page numbered and indexed.  

2. Technical Proposal uploaded otherwise will not be considered. 

 
21 
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Annexure - I (Format:  I-1) 
(See clause 14 of Section 2 -ITB) 
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Annexure - I (Format:  I -2) 
(See clause 14 of Section 2 -ITB) 

ANNUAL TURN OVER 
 
Requirement: 

Average annual construction turnover on the construction works not less than 50% of the 
probable amount of contract during the last 5 financial years; 
 
To be filled in by the contractor: 
 

Financial Year Payments received for contracts in progress or completed 

1  

2  

3  

4  

5  

 
Note:  
i. Annual turnover of construction should be certified by the Chartered Accountant. 
ii. Audited balance sheet including all related notes, and income statements for the above 

financial years to be enclosed. 
iii. Above table to be used for value of ‘C’ in bid capacity formula 

 
 

Bid Capacity22 

Applicants who meet the minimum qualifying criteria in the evaluation as stated 

above are to be evaluated further for bid capacity as under: 

  Bid Capacity = (1.5 A X B) - C 

Where 

A   = Maximum value of civil engineering works executed in any one year during the 

last five year (10% weightage per year shall be given to bring the value of work 

executed at present price level) 

B  =  Proposed contract period in years. 

C  = Amount of work in hand at present. 

                                                 
22
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Annexure - I (Format:  I -3) 

(See clause 14 of Section 2 –ITB & Clause 6 of GCC) 
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Annexure I (Format:  I -4) 

(See clause 14 of Section 2 -ITB) 

 
23
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24Annexure - I (Format:  I -5) 
(See clause 14 of Section 2 -ITB) 

List of Key Equipments/ Machines for Construction Work  
 

                                                 
24
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Annexure – J 
(See clause 14 of Section 2 -ITB) 

FINANCIAL BID  
(To Be Contained in Envelope-C) 

NAME OF WORK :-  
 
 
 

I/We hereby bid for the execution of the above work within the time specified at the 

rate (in figures) _______ (in words) _______________________ percent below/ above or at 

par based on the Bill of Quantities and item wise rates given therein in all respects and in 

accordance with the specifications, designs, drawings and instructions in writing in all respects 

in accordance with such conditions so far as applicable. I/We have visited the site of work and 

am/ are fully aware of all the difficulties and conditions likely to affect carrying out the work. 

I/We have fully acquainted myself/ourselves about the conditions in regard to accessibility of 

site and quarries/kilns, nature and the extent of ground, working conditions including stacking 

of materials, installation of tools and plant conditions effecting accommodation and movement 

of labour etc. required for the satisfactory execution of contract. 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and 

provisions of the said conditions of contract annexed hereto so far as applicable, or in default 

thereof to forfeit and pay to the N.D.V.S.U., Jabalpur or his successors in office the sums of 

money mentioned in the said conditions. 

Note: 

i. Only one rate of percentage above or below or at par based on the Bill of Quantities and 
item wise rates given therein shall be quoted. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and 
words is found lower of the two shall be taken as valid and correct rate. If the bidder is 
not ready to accept such valid and correct rate and declines to furnish performance 
security and sign the agreement his earnest money deposit shall be forfeited. 

iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be 
treated as non-responsive. 

iv. All duties, taxes, and other levies payable by the bidder shall be included in the 
percentage quoted by the bidder. 

Signature of Bidder 

                                    Name of Bidder 

The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh 
dated the _________ day of __________ 20__ 
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____________ 

Signature of Officer by whom accepted25 
Annexure – K 

(See clause 15 of Section 2 -ITB) 
 

MATERIALS TO BE ISSUED BY THE DEPARTMENT26 
 

S. No Name of material Rate (Issue rate) Unit Remarks 
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Annexure – L 
(See clause 21 of Section 2 -ITB) 

LETTER OF ACCEPTANCE (LOA) 

No. _______________      Dated: ___________ 

To, 

M/s. ___________________________ 

(Name and address of the contractor) 

Subject: _________________________________ 

 (Name of the work as appearing in the bid for the work) 

 

Dear Sir (s), 

Your bid for the work mentioned above has been accepted on behalf of the Governor of 

Madhya Pradesh at your bided percentage _____ below/ above or at par the Bill of Quantities 

and item wise rates given therein. 

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter:  

a. The performance security/ performance guarantee of Rs. __________ (in figures) 

(Rupees ____________________________________________ in words only). The 

performance security shall be in the shape of term deposit receipt/ bank guarantee of 

any nationalized / schedule commercial bank valid up to three months after the expiry 

of defects liability period. 

b. Sign the contract agreement. 

Please note that the time allowed for carrying out the work as entered in the bid is 

__________ months including/ excluding rainy season, shall be reckoned from the date of 

signing the contract agreement. 

Signing the contract agreement shall be reckoned as intimation to commencement of 

work and no separate letter for commencement of work is required. Therefore, after signing of 

the agreement, you are directed to contact the Engineer-in-charge for taking the possession of 

site and necessary instructions to start the work. 

                                                                                        Yours Faithfully 

 

 

                                                                                           Estate Officer
27

 

                                                                                                              N.D.V.S.U., Jabalpur

                                                 
27
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Annexure – M 
(See clause 22 of Section 2 -ITB) 

PERFORMANCE SECURITY 
To 
 _____________________[name of Employer] 
 _____________________ 
 _____________________[address of Employer] 
 _____________________ 
  
 WHEREAS ________________________[name and address of Contractor] 

(Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance 

No.__________ dated ____________ to execute _____________[name of Contract and brief description 

of Works] (hereinafter called "the Contract"). 

 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 

compliance with his obligation in accordance with the Contract; 

 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf 

of the Contractor, up to a total of ___________ [amount of guarantee]* ___________ ___(in words), 

such sum being payable in the types and proportions of currencies in which the Contract Price is 

payable, and we undertake to pay you, upon your first written demand and without cavil or argument, 

any sum or sums within the limits of _________________[amount of guarantee] as aforesaid without 

your needing to prove or to show grounds or reasons for your demand for the sum specified therein. 

  We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting us with the demand. 
  We further agree that no change or addition to or other modification of the terms of the 

Contract of the Works to be performed there under or of any of the Contract documents which may be 

made between you and the Contractor shall in any way release us from any liability under this 

guarantee, and we hereby waive notice of any such change, addition or modification. 

  This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect 

Liability Period. 

 

Signature, Name and Seal of the guarantor __________________________________________ 

Name of Bank ________________________________________________________________ 

Address __________________________________________________________________ 

Phone No., Fax No., E-mail Address, of Signing Authority ________________________________ 

Date _______________________________________________________________________ 

 
*  An amount shall be inserted by the Guarantor, representing the percentage the Contract Price 

specified in the Contract including additional security for unbalanced Bids, if any and 
denominated in Indian Rupees. 28 
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SECTION 329
 

Conditions of Contract 
Part – I General Conditions of Contract [GCC] 

 

Table of Clauses of GCC 
Clause 

No Particulars 
Clause 

No  Particulars 

 A. General 21 Payments for Variations and / or Extra 
Quantities 

1 Definitions                                         22 No compensation for alterations in or restriction 
of work to be carried out. 

2 Interpretations and Documents                                     23 No Interest Payable 

3 Language and Law                             24 Recovery from Contractors 

4 Communications                                       25 Tax 

5 Subcontracting                                  26 Check Measurements 

6 Personnel      27 Termination by Engineer in Charge 

7 Force Majeure                                    28 Payment upon Termination 

8 Contractor's Risks                         29 Performance Security 

9 Liability For Accidents To Person 30 Security Deposit 

10 Contractor to Construct the Works 31 Price Adjustment 

11 Discoveries 32 Mobilization and Construction Machinery 
Advance 

12 Dispute Resolution System 33 Secured Advance 

 B. Time Control 34 Payments Certificates 

13 Programme  E. Finishing the Contract 
14 Extension of Time 35 Completion Certificate 

15 Compensation for Delay 36 Final Account 

16 Contractor’s quoted percentage  F. Other Conditions of Contract 

 C. Quality Control 37 Currencies 

17 Tests 38 Labour 

18 Correction of Defects noticed 
during the Defect Liability Period 

39 Compliance with Labour Regulations 

 D. Cost Control 40 Audit and Technical Examination 

19 Variations - Change in original 
Specifications, Designs, Drawings 
etc. 

41 Death or Permanent Invalidity of Contractor 

20 Extra Items 42 Jurisdiction 
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A. General 

1.  DEFINITIONS 

1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part of the 
Bid. 

1.2. Chief Engineer: means Chief Engineer NDVSU, i.e. Vice-Chancellor, NDVSU, Jabalpur. 
1.3. Completion: means completion of the work as certified by the Engineer-in-Charge, in 

accordance with provisions of agreement. 
1.4. Contract: means the Contract between the Employer and the Contractor to execute, 

complete and/or maintain the work. Agreement is synonym of Contract and carries the 
same meaning wherever used.   

1.5. Contract Data: means the documents and other information which comprise of the 
Contract. 

1.6. Contractor: means a person or legal entity whose bid to carry out the work has been 
accepted by the Employer. 

1.7. Contractor's bid: means the completed bid document submitted by the Contractor to 
the Employer. 

1.8. Contract amount: means the amount of contract worked out on the basis of accepted 
bid. 

1.9. Completion of work: means completion of the entire contracted work. Exhaustion of 
quantity of any particular item mentioned in the bid document shall not imply 
completion of work or any component thereof. 

1.10. Day: means the calendar day. 
1.11. Defect: means any part of the work not completed in accordance with the specifications 

included in the contract. 

1.12. Department: means Department of the N.D.V.S.U., Jabalpur. 

1.13. Drawings: means drawings including calculations and other information provided or 
approved by the Engineer-in-Charge. 

1.14. Employer:  means the party as defined in the Contract Data, who employs the 
Contractor to carry out the work. The Employer may delegate any or all functions to a 
person or body nominated by him for specified functions. The word Employer / 
Government / Department wherever used denote the Employer.  

1.15. Engineer: means the person named in the Contract Data.  

1.16. Engineer in charge: means the person named in the Contract Data. 

1.17. Equipment: means the Contractor's machinery and vehicles brought temporarily to the 
Site for execution of work. 

1.18. Government: means N.D.V.S.U., Jabalpur. 
1.19. In Writing: means communicated in written form and delivered against receipt. 
1.20. Material: means all supplies, including consumables, used by the Contractor for 

incorporation in the work.30 
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1.21. Superintending Engineer: means Superintending Engineer-in-Charge of the Circle 
concerned. 

1.22. Stipulated period of completion: means the period in which the Contractor is required 
to complete the work. The stipulated period is specified in the Contract Data.  

1.23. Specification:  means the specification of the work included in the Contract and any 
modification or addition made or approved by the Engineer-in-Charge.  

1.24. Start Date:  means the date of signing of agreement for the work.  
1.25. Sub-Contractor: means a person or corporate body who has a Contract with the 

Contractor, duly authorised to carry out a part of the construction work under the 
Contract.  

1.26. Temporary Work: means work designed, constructed, installed, and removed by the 
Contractor that are needed for construction or installation of the work. 

1.27. Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where 
ever used.   

1.28. Variation: means any change in the work which is instructed or approved as variation 
under this contract. 

1.29. Work: The expression "work" or "works" where used in these conditions shall unless 
there be something either in the subject or context repugnant to such construction, be 
construed and taken to mean the work by virtue of contract, contracted to be executed, 
whether temporary or permanent and whether original, altered, substituted or 
additional. 

2. INTERPRETATIONS AND DOCUMENTS     
2.1 Interpretations  

In the contract, except where the context requires otherwise: 
a. words indicating one gender include all genders; 
b. Words indicating the singular also include the plural and vice versa. 
c. provisions including the word “agree”, “agreed” or  “agreement” require the 

agreement to be recorded in writing; 
d. written” or “in writing” means hand-written, type-written, printed or 

electronically made, and resulting in a permanent record; 
 2.2 Documents Forming Part of Contract: 

1. NIT with all amendments. 
2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexures) 
3. Conditions of Contract: 

i.  Part I General Conditions of Contract and the Contract Data;  
    with all Annexures  
ii. Part II Special Conditions of Contract.  

4. Specifications 
5. Drawings 
6. Bill of Quantities 
7. Technical and Financial Bid 
8. Agreement, and 
9. Any other document(s), as specified.31 
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3. Language and Law     
The language of the Contract and the law governing the Contract are stated in the 
Contract Data. 

 
4. Communications 

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer 

shall be sent to the address or contact details given by the Contractor in [Annexure H of 

ITB]. The address and contact details for communication with the Employer/Engineer 

shall be as per the details given in the Contract Data. Communication between parties 

that are referred to in the conditions shall be in writing. The notice sent by facsimile 

(fax) or other electronic means (email) shall also be effective on confirmation of the 

transmission. The notice sent by registered post or speed post shall be effective on 

delivery or at the expiry of the normal delivery period as undertaken by the postal 

service. In case of any change in address for communication, the same shall be 

immediately notified to Engineer-in-Charge. 

 
5. Subcontracting  

Subcontracting shall be permitted for contracts of value more than amount specified in 

the Contract Data with following conditions. 

a. The Contractor may subcontract up to 25 percent of the contract price with the 

approval of the Employer in writing, but will not assign the Contract. Subcontracting 

shall not alter the Contractor's obligations.  

b. Following shall not form part of subcontracting: 

i.  Hiring of labour through a labour contractor. 

ii.  The purchase of Materials to be incorporated in the works.  

iii.  Hiring of plant & machinery 

c. The sub-contractor will have to be registered in the appropriate category in the 

centralised registration system for contractors of the GoMP. 

 

6.   Personnel 

6.1 The Contractor shall employ for the construction work and routine maintenance the 

technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if applicable. 

If the Contractor fails to deploy required number of technical staff, recovery as 

specified in the Contract Data will be made from the Contractor.  

6.2 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that 

the person leaves the Site within three days and has no further connection with the 

Works in the Contract.32 

 

7. Force Majeure 
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7.1  The term “Force Majeure” means an exceptional event or circumstance: 
(a) Which is beyond a Party’s control, 
(b) Which such Party could not reasonably have provided against before entering into 

the Contract, 
(c) Which, having arisen, such Party could not reasonably have avoided or overcome, 

and 
(d) Which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional events or 
circumstances of the kind listed below, so long as conditions (a) to (d) above are 
satisfied: 
(i) War, hostilities (whether war be declared or not), invasion, act of foreign 

enemies, 
(ii) Rebellion, terrorism, sabotage by persons other than the Contractor’s Personnel, 

revolution, insurrection, military or usurped power, or civil war, 
(iii) Riot, commotion, disorder, strike or lockout by persons other than the 

Contractor’s Personnel, 
(iv) Munitions of war, explosive materials, ionising radiation or contamination by 

radio-activity, except as may be attributable to the Contractor’s use of such 
munitions, explosives, radiation or radio-activity, and 

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

7.2.  In the event of either party being rendered unable by force majeure to perform any 

duty or discharge any responsibility arising out of the contract, the relative obligation 

of the party affected by such force majeure shall upon notification to the other party 

be suspended for the period during which force majeure event lasts. The cost and loss 

sustained by either party shall be borne by respective parties. 

7.3 For the period of extension granted to the Contractor due to Force Majeure the price 

adjustment clause shall apply but the penalty clause shall not apply. It is clarified that 

this sub clause shall not give eligibility for price adjustment to contracts which are 

otherwise not subject to the benefit of price adjustment clause. 

7.4  The time for performance of the relative obligation suspended by the force majeure 

shall stand extended by the period for which such cause lasts. Should the delay caused 

by force majeure exceed twelve months, the parties to the contract shall be at liberty 

to foreclose the contract after holding mutual discussions.33 

 

8. Contractor's Risks 

8.1 All risks of loss or damage to physical property and of personal injury and death which 

arise during and in consequence of the performance of the Contract are the 

responsibility of the Contractor. 

8.2 All risks and consequences arising from the inaccuracies or falseness of the documents, 

drawing, designs, other documents and/or information submitted by the contractor 
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shall be the responsibility of the Contractor alone, notwithstanding the fact that the 

designs/ drawings or other documents have been approved by the department.   

 

9. Liability for Accidents to Person 

The contractor shall be deemed to have indemnified and saved harmless the 

Government against all action, suits, claims, demands, costs etc. arising in connection 

with injuries suffered by any persons employed by the contractor or his subcontractor 

for the works whether under the General law or under workman's compensation Act, or 

any other statute in force at the time of dealing with the question of the liability of 

employees for the injuries suffered by employees and to have taken steps properly to 

ensure against any claim there under. 

 
10.  Contractor to Construct the Works 

10.1 The Contractor shall construct, install and maintain the Works in accordance with 

the Specifications and Drawings as specified in the Contract Data.  

10.2 In the case of any class of work for which there is no such specification as is 

mentioned in Contract Data, such work shall be carried out in accordance with the 

instructions and requirement of the Engineer-in-charge.  

10.3 The contractor shall supply and take upon himself the entire responsibility of the 

sufficiency of the scaffolding, timbering, machinery, tools and implements, and 

generally of all means used for the fulfilment of this contract whether such means 

may or may not be approved or recommended by the Engineer.  

 
11. Discoveries 

Anything of historical or other interest or of significant value unexpectedly discovered 

on the Site shall be the property of the Employer. The Contractor shall notify the 

Engineer of such discoveries and carry out the Engineer's instructions for dealing with 

them. 

 
12. Dispute Resolution System 

12.1 No dispute can be raised except before the Competent Authority as defined in 
Contract Data in writing giving full description and grounds of dispute. It is clarified 
that merely recording protest while accepting measurement and/or payment shall 
not be taken as raising a dispute.34 
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12.2  No dispute can be raised after 45 days of its first occurrence. Any dispute raised 
after expiry of 45 days of its first occurrence shall not be entertained and the 
Employer shall not be liable for claims arising out of such dispute. 

12.3  The Competent Authority shall decide the matter within 45 days.   
12.4  Appeal against the order of the Competent Authority can be preferred within 30 

days to the Registrar, NDVSU, Jabalpur as defined in the Contract Data.  The 
Appellate Authority shall decide the dispute within 45 days. 

12.5  Appeal against the order of the Appellate Authority can be preferred before the 

Committee constituted for the purpose by the NDVSU, Jabalpur. 

12.6  The Contractor shall have to continue execution of the Works with due diligence 
notwithstanding pendency of a dispute before any authority or forum. 

 
 

B. Time Control 

13.  Programme 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the 

Engineer for approval a Programme showing the general methods, arrangements, 

order and timing for all the activities for the construction of works.  

 13.2 The program shall be supported with all the details regarding key personnel, 

equipment and machinery proposed to be deployed on the works for its execution. 

The contractor shall submit the list of equipment and machinery being brought to 

site, the list of key personnel being deployed, the list of machinery/equipment being 

placed in field laboratory and the location of field laboratory along with the 

Programme.  

 13.3 An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of 

the remaining Works, including any changes to the sequence of the activities.  

 13.4 The Contractor shall submit to the Engineer for approval an updated Programme at 

intervals no longer than the period stated in the Contract Data. If the Contractor 

does not submit an updated Programme within this period, the Engineer may 

withhold the amount stated in the Contract Data from the next payment certificate 

and continue to withhold this amount until the next payment after the date on 

which the overdue Programme has been submitted.    

13.5 The Engineer's approval of the Programme shall not alter the Contractor's 

obligations. 35 
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14.  Extension of Time 

14.1. If the Contractor desires an extension of time for completion of the work on the 

ground of his having been unavoidably hindered in its execution or on any other 

grounds, he shall apply, in writing, to the Engineer-in-charge, on account of which he 

desires such extension. Engineer-in-Charge shall forward the aforesaid application 

to the Competent Authority as prescribed.   

14.2 The competent authority shall grant such extension at each such occasion within a 

period of 30 days of receipt of application from contractor and shall not wait for 

finality of work. Such extensions shall be granted in accordance with provisions 

under clause- 15 of this agreement. 

14.3 In case the work is already in progress, the Contractor shall proceed with the 

execution of the works, including maintenance thereof, pending receipt of the 

decision of the competent authority as aforesaid with all due diligence. 

 

15.  Compensation for delay 

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be 

strictly observed by the Contractor. 

15.2 The time allowed for execution of the contract shall commence from the date of 

signing of the agreement. It is clarified that the need for issue of work order is 

dispensed with. 

15.3 In the event milestones are laid down in the Contract Data for execution of the 

works, the contractor shall have to ensure strict adherence to the same.  

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract 

such liquidated damages as is laid down in the Contract Data. 

15.5 In the event of delay in execution of the Works as per the timelines mentioned in 

the Contract Data the Engineer-in-charge shall retain from the bills of the Contractor 

amount equal to the liquidated damages leviable until the Contractor makes such 

delays good. However, the Engineer-in-charge shall accept bankable security in lieu 

of retaining such amount.  

15.6  If the Contractor is given extension of time after liquidated damages have been paid, 

the Engineer in Charge shall correct any over payment of liquidated damages by the 

Contractor in the next payment certificate.     

15.7 In the event the Contractor fails to make good the delay until completion of the 

stipulated contract period (including extension of time) the sum so retained shall be 

adjusted against the liquidated damages levied.36 

16.  Contractor's quoted percentage  
The Contractor’s quoted percentage rate referred to in the "Bid for works" will be 

deducted/ added from/to the net amount of the bill after deducting the cost of material 

supplied by the department. 
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C. Quality Control 

17. Tests 

17.1 The Contractor shall be responsible for:  

a. Carrying out the tests prescribed in specifications, and 

b. For the correctness of the test results, whether preformed in his laboratory or 
elsewhere. 

17.2  The contractor shall have to establish field laboratory within the time specified and 

having such equipments as are specified in the Contract Data. 

17.3  Failure of the Contractor to establish laboratory shall attract such penalty as is 

specified in the Contract Data.  

 

18.  Correction of Defects noticed during the Defect Liability Period  

18.1  The Defect Liability Period of work in the contract shall be as per the Contract Data. 

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well 

before the end of the Defect Liability Period. The Defect Liability Period shall 

automatically stand extended until the defect is rectified. 

 18.3  If the Contractor has not corrected a Defect pertaining to the Defect Liability Period 

to the satisfaction of the Engineer, within the time specified by the Engineer, the 

Engineer will assess the cost of having the Defect corrected, and the cost of 

correction of the Defect shall be recovered from the Performance Security or any 

amount due or that may become due to the contractor and other available 

securities. 

D. Cost Control 

19.  Variations - Change in original Specifications, Designs, and Drawings etc.  
 

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or 

additions to or substitutions in the original specifications, drawings, designs and 

instructions, that may appear to him to be necessary during the progress of the work 

and the contractor shall carry out the work in accordance with any instructions 

which may be given to him in writing signed by the Engineer-in-charge, and such 

alterations, omission, additions or substitutions shall not invalidate the contract and 

any altered, additional or substituted work, which the contractor may be directed to 

do in the manner above specified, as part of the work, shall be carried out by the 

contractor on the same conditions in all respects on which he agrees to do the main 

work. 37 

19.2 The time for the completion of the work shall be adjusted in the proportion that the 

altered, additional or substituted work bears to the original contract work and the 

certificate of the Engineer-in-charge shall be conclusive as to such proportion.  
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20. Extra items  

20.1  All such items which are not included in the priced BOQ shall be treated as extra 

items. 

 

21. Payments for Variations and / or Extra Quantities   

21.1 The rates for such additional (Extra quantity), altered or substituted work / extra 
items under this clause shall be worked out in accordance with the following 
provisions in their respective order:-  

 

a. The contractor is bound to carry out the additional (Extra quantity), work at the 
same rates as are specified in the contract for the work.  

b. If the item is not in the priced BOQ and is included in the SOR of the department, 
the rate shall be arrived at by applying the quoted tender percentage on the SOR 
rate. 

c. If the rates for the altered or substituted work are not provided in applicable 

SOR - such rates will be derived from the rates for a similar class (type) of work 

as is provided in the contract  (priced BOQ) for the work.  

d. If the rates for the altered, substituted work cannot be determined in the 

manner specified in the sub clause (c) above - then the rates for such composite 

work item shall be worked out on the basis of the concerned Schedule of Rates 

minus/plus the percentage quoted by the contractor.  

e. If the rates for a particular part or parts of the item is not in the Schedule of 
Rates and the rates for the altered, or substituted work item cannot be 
determined in the manner specified in sub clause (b) to (d) above, the rate for 
such part or parts will be determined by the Competent Authority as defined in 
the Contract Data on the basis of the rate analysis derived out of prevailing 
market rates when the work was done. 38 
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f. But under no circumstances, the contractor shall suspend the work on the plea 
of non-acceptability of rates on items falling under sub clause (a) to (d). In case 
the contractor does not accept the rate approved by the Engineer in Charge for a 
particular item, the contractor shall continue to carry out the item at the rates 
determined by the Competent Authority. The decision on the final rates payable 
shall be arrived at through the dispute settlement procedure. 

22. No compensation for alterations in or restriction of work to be carried out. 

22.1  If at any time after the commencement of the work, the Engineer-in-charge, for any 

reason whatsoever, not require the whole or any part of the work as specified in the 

bid to be carried out; the Engineer-in-charge shall give notice in writing of the fact to 

the Contractor and withdraw that whole or any part of the work.  

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, 

on account of any profit or advantage which he might have derived from the 

execution of work in full or on account of any loss incurred for idle men and 

machinery due to any alteration or restriction of work for whatsoever reason.  

22.3 The Engineer-in-charge may supplement the work by engaging another agency to 
execute such portion of the work, without prejudice to his rights. 

 

23. No Interest Payable 

No interest shall be payable to the Contractor on any payment due or awarded by any 

authority. 
 

24.   Recovery from Contractors 

 Whenever any claim against the Contractor for the payment arises under the contract, 

the Department may be entitled to recover such sum by: 

(a) Appropriating, in part or whole of the Performance Security and Additional 
Performance Security, if any; and/or Security Deposit and / or any sums payable 
under the contract to the contractor.  

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance 
sum may be recovered from any payment due to the contractor under any other 
contract of the department, including the securities which become due for release.  

(c) The department shall, further have an additional right to effect recoveries as arrears 
of land revenue under the M.P. Land Revenue Code. 

25. Tax 

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the 

commercial tax and other levies, duties, cess, toll, taxes of Central and State 

Governments, local bodies and authorities.39 
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25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other taxes 

and duties in respect of materials actually consumed on public work, shall be borne 

by the Contractor. 

 25.3  Any changes in the taxes due to change in legislation or for any other reason shall 
not be payable to the contractor. 

 

26. Check Measurements 

26.1 The department reserves to itself the right to prescribe a scale of check 

measurement of work in general or specific scale for specific works or by other 

special orders.  

26.2 Checking of measurement by superior officer shall supersede measurements by 

subordinate officer(s), and the former will become the basis of the payment.   

26.3 Any over/excess payments detected, as a result of such check measurement or 

otherwise at any stage up to the date of completion of the defect liability period 

specified in this contract, shall be recoverable from the Contractor, as per clause 24 

above.  

 

27. Termination by Engineer in Charge 

27.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer in 
Charge may by notice require the Contractor to make good the failure and to 
remedy it within a specified reasonable time. 

27.2  The Engineer in Charge shall be entitled to terminate the Contract if the Contractor 

a) abandons the Works or otherwise plainly demonstrates the intention not to 

continue performance of his obligations under the Contract; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation;  

c) without reasonable excuse fails to comply with the notice to correct a particular 

defect within a reasonable period of time;   

d) the Contractor does not maintain a valid instrument of financial security as 

prescribed;  

e) the Contractor has delayed the completion of the Works by such duration for 

which the maximum amount of liquidated damages is recoverable; 

f) If the Contractor fails to deploy machinery and equipment or personnel or set up 

a field laboratory as specified in the Contract Data; 

g) If the contractor, in the judgment of the Engineer in charge has engaged in 

corrupt or fraudulent practices in competing for or in executing the contract;   

h) Any other fundamental breaches as specified in the Contract Data.40 
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27.3 In any of these events or circumstances, the Engineer in Charge may, upon giving 14 
days’ notice to the Contractor, terminate the Contract and expel the Contractor 
from the Site. However, in the case of sub-paragraph (b) or (g) of clause 27.2, the 
Engineer in Charge may terminate the Contract immediately. 

27.4  Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for 

convenience by giving notice to the Contractor.  

 

28. Payment upon Termination  

28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a certificate 

for value of the work accepted on final measurements, less Advance Payments and 

Penalty as indicated in the Contract Data. The amount so arrived at shall be 

determined by the Engineer-in-Charge and shall be final and binding on both the 

parties.  

28.2  Payment on termination under clause 27. 4 above -  

 If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of 

Equipment, repatriation of the Contractor's personnel employed solely on the 

Works, and the Contractor's costs of protecting and securing the Works and less 

advance payments received up to the date of the certificate, less other recoveries 

due in terms of the contract and less taxes due to be deducted at source as per 

applicable law. 

28.3 If the total amount due to the Employer exceeds any payment due to the 

Contractor, the difference shall be recovered as per clause 24 above.  

 

29. Performance Security 
The Contractor shall have to submit performance security and additional performance 
security, if any, as specified in the Bid Data Sheet at the time of signing of the contract. 
The contractor shall have to ensure that such performance security and additional 
performance security, if any, remains valid for the period as specified in the Contract 
Data.  

 
30. Security Deposit- 

30.1 Security Deposit shall be deducted from each running bill at the rate as specified in 

the Contract Data. The total amount of Security Deposit so deducted shall not 

exceed the percentage of Contract Price specified in the Contract Data.  

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or 

fixed deposit receipt assigned to the Employer, with validity up to 3 (three) months 

beyond the completion of Defect Liability Period/ extended Defect Liability Period. 

30.3 The Security Deposit shall be refunded on completion of Defect Liability Period.41 

31. Price Adjustment 
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31.1     Applicability  

1.  Price adjustment shall be applicable only if provided for in the Contract Data. 

2.  The price adjustment clause shall apply only for the works executed from the 

date of signing of the agreement until the end of the initial intended completion 

date or extensions granted for reasons attributed to the Employer by the 

Engineer.  

3. The Contractor shall not be entitled to any benefit arising from the price 
adjustment clause for extension in the contract period for reasons attributed to 
the Contractor. 

4.  In the Force Majeure event the price escalation clause shall apply.   

 

31.2 Procedure  

1.  Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with following principles 

and procedures and as per formula given in the contract data. 

2.  The price adjustable shall be determined during each quarter from the formula 

given in the contract data. 

3.  Following expression and meaning are assigned to the work done during each 

quarter: 

R =Total value of work during the quarter. It would include the amount of secured 

advance granted, if any, during the quarter, less the amount of secured advance 

recovered, if any during the quarter, less value of material issued by the department, if 

any, during the quarter.  

4.  Weightages of various components of the work shall be as per the Contract Data. 

31.3  To the extent that full compensation for any rise or fall in costs to the contractor is 

not covered by the provisions of this or other clauses in the contract, the unit rates 

and prices included in the contract shall be deemed to include amounts to cover the 

contingency of such other rise or fall in costs.  

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the 
arithmetical average of the indices relevant of the calendar month. 

31.5  For the purpose of clarity it is pointed out that the price adjustment may be either 
positive or negative, i.e. if the price adjustment is in favour of the Employer, the 
same shall be recovered from the sums payable to the Contractor. 42 
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32.  Mobilization and Construction Machinery Advance  

32.1  Payment of advances shall be applicable if provided in the Contract Data. 

32.2  If applicable, the Engineer in Charge shall make interest bearing advance payment to 

the contractor of the amounts stated in the Contract Data, against provision by the 

contractor of an unconditional Bank Guarantee in a form and by a nationalized/ 

scheduled banks, in the name as stated in the Contract Data, in amounts equal to 

the advance payment. The guarantee shall remain effective until the advance 

payment has been repaid, but the amount of the guarantee shall be progressively 

reduced by the amounts repaid by the contractor.  

32.3  The rate of interest chargeable shall be as per Contract Data.  

32.4  The construction machinery advance, if applicable, shall be limited to 80% of the 

cost of construction machinery and admissible only for new construction machinery.  

32.5  The advance payment shall be recovered as stated in the Contract Data by 

deducting proportionate amounts from payment otherwise due to the Contractor. 

No account shall be taken of the advance payment or its recovery in assessing 

valuations of work done, variations, price adjustments, compensation events, or 

liquidated damages. 

 
33. Secured Advance 

33.1  Payment of Secured Advance shall be applicable if provided in the Contract Data. 
33.2 If applicable, the Engineer shall make advance payment against materials intended 

for but not yet incorporated in the Works and against provision by the contractor of 

an unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, 

in the name as stated in the Contract Data, in amounts equal to the advance 

payment. The guarantee shall remain effective until the advance payment has been 

adjusted, but the amount of the guarantee shall be progressively reduced by the 

amounts adjusted by the contractor.  

33.3  The amount of secured advance and conditions to be fulfilled shall be as stipulated 

in the Contract Data. 

33.4  The Secured Advance paid shall be recovered as stated in the Contract Data.  

 

34. Payment Certificates 

The payment to the contractor will be as follows for construction work:  
(a) The Contractor shall submit to the Engineer monthly statements of the value of the 

work executed less the cumulative amount certified previously, supported with 
detailed measurement of the items of work executed.  

(b) The Engineer shall check the Contractor’s monthly statement and certify the amount 
to be paid to the Contractor. 43 
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(c) The value of work executed shall be determined, based on the measurements 

approved by the Engineer/ Engineer-in-charge.  

(d) The value of work executed shall comprise the value of the quantities of the items in 

the Bill of Quantities completed. 

(e) The value of work executed shall also include the valuation of  Variations and 

Compensation Events.  

(f) All payments shall be adjusted for deductions for advance payment, security deposit, 

other recoveries in terms of contract and taxes at source as applicable under the 

law. 

(g) The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later 

information.  

(h) Payment of intermediate certificate shall be regarded as payments by way of 

advance against the final payment and not as payments for work actually done and 

completed.  

(i) Intermediate payment shall not preclude the requiring of bad, unsound and 

imperfect or unskilled work to be removed and taken away and reconstructed or be 

considered as an admission of the due performance of the contractor any part 

thereof, in any respect or the occurring of any claim.  

 (j) The payment of final bill shall be governed by the provisions of clause 36 of GCC.  

 

E. Finishing the Contract 

 

35. Completion Certificate 

35.1 A Completion Certificate in the prescribed format in Contract Data shall be issued by 

the Engineer-in-Charge after physical completion of the Work.  

35.2 After final payment to the Contractor, a Final Completion Certificate in the 

prescribed format in the Contract Data shall be issued by the Engineer-in-Charge.44 

   

 

 

 

36. Final Account 
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36.1 The Contractor shall supply the Engineer with a detailed account of the total amount 

that the Contractor considers payable for works under the Contract within 21 days 

of issue of certificate of physical completion of works. The Engineer shall issue a 

Defects Liability Certificate and certify any payment that is due to the Contractor 

within 45 days of receiving the Contractor’s account if it is correct and complete. If 

the account is not correct or complete, the Engineer shall issue within 45 days a 

schedule that states the scope of the corrections or additions that are necessary. If 

the Account is still unsatisfactory after it has been resubmitted, the matter shall be 

referred to the Competent Authority as defined in the Contract Data, who shall 

decide on the amount payable to the Contractor after hearing the Contractor and 

the Engineer in Charge.   

36.2 In case the account is not received within 21 days of issue of Certificate of 

Completion as provided in clause 35.1 above, the Engineer shall proceed to finalise 

the account and issue a payment certificate within 28 days.  

 

F. Other Conditions of Contract 

37. Currencies 

All payments will be made in Indian Rupees. 

38. Labour 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. 

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing the 

staff and the numbers of the several classes of labour from time to time employed 

by the Contractor on the Site and such other information as the Engineer may 

require.45 
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39. Compliance with Labour Regulations 

39.1.  During continuance of the Contract, the Contractor and his sub-Contractors shall 

abide at all times by all existing labour enactments and rules made there under, 

regulations, notifications and bye laws of the State or Central Government or local 

authority and any other labour law (including rules), regulations, bye laws that may 

be passed or notification that may be issued under any labour law in future either by 

the State or the Central Government or the local authority.  Salient features of some 

of the major labour laws that are applicable to construction industry are given in the 

Contract Data. The Contractor shall keep the Employer indemnified in case any 

action is taken against the Employer by the competent authority on account of 

contravention of any of the provisions of any Act or rules made their under, 

regulations or notifications including amendments. If the Employer is caused to pay 

or reimburse, such amounts as may be necessary to cause or observe, or for non-

observance of the provisions stipulated in the notifications/byelaws/Acts/Rules/ 

regulations including amendments, if any, on the part of the Contractor, the 

Engineer/Employer shall have the right to deduct from any money due to the 

Contractor including his amount of performance security. The Employer/Engineer 

shall also have right to recover from the Contractor any sum required or estimated 

to be required for making good the loss or damage suffered by the Employer. The 

employees of the Contractor and the Sub-Contractor in no case shall be treated as 

the employees of the Employer at any point of time. 

 
40. Audit and Technical Examination 

Government shall have the right to cause an audit and technical examination of the works 

and the final bill of the contract including all supporting vouchers, abstract etc. to be 

made after payment of the final bill and if as a result of such audit and technical 

examination any sum is found to have been overpaid in respect of any work done by the 

contractor under the contract or any work claimed by him to have been done under the 

contract and found not to, have been executed, the Contractor shall be liable to refund 

the amount of overpayment and it shall be lawful for Government to recover the same 

from him in the manner prescribed in clause 24 above and if it is found that the 

Contractor was paid less than what was due to him, under the contract in respect of any 

work executed by him under it, the amount of such under payment shall be duly paid by 

Government to the Contractor.46 
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41. Death or Permanent Invalidity of Contractor  
If the Contractor is an individual or a proprietary concern, partnership concern, dies 

during the currency of the contract or becomes permanently incapacitated, where the 

surviving partners are only minors, the contract shall be closed without levying any 

damages/ compensation as provided for in clause 28.2 of the contract agreement. 

However, if the competent authority is satisfied about the competence of the survivors, 

then the competent authority shall enter into a fresh agreement for the remaining work 

strictly on the same terms and conditions under which the contract was awarded.    

  

42. Jurisdiction 

This contract has been entered into the State of Madhya Pradesh and its validity, 

construction, interpretation and legal effect shall be subjected to the courts at the place 

where this agreement is entered into. No other jurisdiction shall be applicable. 47 

[End of GCC] 
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Contract Data48
 

GCC 
Clause  

Particulars Data 

1.14 Employer Estate Officer, N.D.V.S.U., Jabalpur (M.P.) 
1.15 Engineer Estate Officer, N.D.V.S.U., Jabalpur (M.P.) 
1.16 Engineer in Charge Estate Officer, N.D.V.S.U., Jabalpur (M.P.) 
1.22 Stipulated period of completion  

3 Language & Law of Contract English & Indian Contract Act 1872 

4 

Address & contact details of the 
Contractor 

As per Annexure-“H”  

Address & contact details of the 
Employer/ Engineer – phone, Fax,   
e-mail. 

Estate Officer/Executive Engineer, N.D.V.S.U., Jabalpur 
(M.P.),  
E-mail :- mppcvvworks@gmail.com 
0761-2620540. 

5 
Subcontracting permitted for the 
Contract Value  

More than Rs.  5 Crore (Five Crore) 

6 

Technical Personnel to be 
provided by the contractor  

As per Annexure-“I” (Format I-3, I-4 and I-5)  

Penalty, if required Technical 
Personnel not employed 

Rs. Thirty Thousand per month for each Graduate Engineer. 
      And  
Rs. Eighteen Thousand per month for each Diploma     
      Engineer  

10 
Specifications  As per Annexure-“E”  
Drawings  As per Annexure – “N” 

12 

Competent Authority for deciding 
dispute under Dispute Resolution 
System 

Superintending Engineer, NDVSU, Jabalpur (M.P.) 

Appellate Authority for deciding 
dispute under Dispute Resolution 
System 

Superintending Engineer, NDVSU, Jabalpur (M.P.) 

13 

Period for submission of updated 
construction program 

(a) Every 3 months   
      Or  
(b) at the end of every milestone whichever is less  

Amount to be withheld for not 
submitting construction program 
in the prescribed period 

@ 1  (one) percent of contract amount, subject to a maximum 
of Rs. 50000/- (Fifty thousand)  

14 
Competent Authority for granting 
Time Extension 

(a) Upto 30 days – Executive Engineer 
(b) More than 30 days – Estate Officer NDVSU, JBP  

15 

Milestones laid down for the 
contract 

Yes 

If Yes, details of Milestones As per Annexure – “O” or as below, if not mentioned in 
Annexure- “O”  
Mile stone 1:- 
           1/8th of the whole work before 1/4th of the whole time 
allowed has elapsed. 
Mile stone 2:- 
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Contract Data48
 

GCC 
Clause  

Particulars Data 

           3/8th of the whole work before 1/2th of the whole time 
allowed has elapsed. 
Mile Stone3:- 
           3/4th of the whole work before 3/4th of the whole time 
allowed has elapsed. 
Mile Stone4:- 
           Complete work within the stipulated time.                     

Liquidated damage  As per Annexure – “P” 

17 

List of equipment for lab.  As per Annexure – “Q” 
Time to establish lab. 30 days from date of signing of the Agreement. 
Penalty for not establishing  field 
Laboratory   

1 % of contract amount per month subject to a maximum of  
Rs. 50000/-  per month of the delay. 

18 Defect Liability Period 

For Building works:- 2 Years 
To execute, complete and maintain works in accordance with 
agreement and special conditions of contract (SCC) after issue 
of physical completion certificate as per “Annexure- U” 
Note :-  in accordance with clause 18.3 (GCC), the Engineer in 
Charge shall intimate the contractor about the cost assessed, 
for making good the defects, and if the contractor has not 
corrected defects, action for correction of defects shall be 
taken by the Engineer in Charge as below:- 
(a) Deply departmental labour and material. 
     Or 
(b) Engage a contractor by issuing a work order at     
      contract rate/SOR rate. 
     Or 
© Sanction supplementary work in a existing agreement    
     to a contractor for zonal works or similar other work. 
     Or 
(d) Invite open tender 

Or 

(e) Combination of above 

21 
Competent Authority for 
determining the rate  

Superintending Engineer NDVSU, Jabalpur (M.P.) 

27 Any other condition for breach of 
contract 

Yes as below:- 
If the contractor fails to achieve 50% financial progress in 
any milestone and/or fails to achieve 75% financial 
progress in two consecutive mile stones.  
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Contract Data48
 

GCC 
Clause  

Particulars Data 

28 Penalty  Penalty Shall include :- 
(a) Security deposit as per clause 30 of General Conditions    
      of Contract.  
      AND  
(b) Liquidated Damages imposed as per clause 15  or    
      Performance Security (Guarantee) including Additional    
     Performance Security (Guarantee), if any, as per  
     clause 29  of General Conditions of Contract,  
     whichever is higher. 

29 
Performance guarantee (Security) 
shall be valid up to 

Three months beyond the completion of Defect Liability 
Period (Maintenance Guarantee Period)  

30 

Security Deposit to be deducted 
from each running bill 

At the rate of 5% of Gross Amount of Running Bill. 

Maximum limit of deduction of 
Security Deposit  

Up to 5% of Final Contract Amount. 

31 

Clause 31.1 (1) Price Adjustment 
not applicable. 

As per Annexure-“R” and as below:- 
(a) The price Adjustment shall apply only in respect of Cement,    
      Steel, Bitumen and POL components. 

(b) Price Adjustment shall be applicable only in case of    
      Probable Amount of contract (PAC) in NIT is more than   
     Rs. Ten Crore. This clause shall not have any bearing  
      with the contract amount.    

Clause 31.2.4 Weightages of 
component in the work 

Component              -       Percentage of Component in the work 

Cement – Pc            -                 18 % 

Steel – Ps                -                  13 % 

Bitument – Pb          -                    Nil 

POL – Pf                  -                   5% 

3249 32.1 Mobilization and 
Construction Machinery Advance 
Applicable  

No Mobilization and Construction Machinery Advance payable  

32.2 If yes, Unconditional Bank 
Guarantee  

Not Applicable  

32.3 If yes, Rate of interest 
chargeable on advances 

Not Applicable 

32.4 If yes, Type & Amount of 
Advance payment that can be 
paid 

Not Applicable 

32.5 If yes, Recovery of advance 
payment 

Not Applicable 
 

33 33.1 Secured Advance Applicable    Not Applicable  

33.2 if yes, Unconditional Bank Not Applicable  
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Contract Data48
 

GCC 
Clause  

Particulars Data 

Guarantee  
33.2 if yes, Amount of Secured 
Advance  

Not Applicable  

33.3 if yes, Conditions for secured 
advance  

Not Applicable 

33.4 if yes, Recovery of Secured 
advance 

Not Applicable 

35 

Completion Certificate – after 
physical completion of the Work  

As per Annexure – “U”50 

Final Completion Certificate – 
after final payment on completion 
of the Work 

As per Annexure- “V” 

36 Competent Authority  Superintending Engineer NDVSU, Jabalpur (M.P.) 

39 
Salient features of some of the 
major labour laws that are 
applicable 

As per Annexure-“W” 

4151 Competent Authority  Registrar, NDVSU, Jabalpur. 
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ANNEXURE – N 
(See clause 10 of Section 3 – GCC ) 

Drawings 
 

 

List of drawings –  

1.  Layout Plan 

2.  Stilt Layout Plan 

3.  Naksha Khasra. 

4.  Site plan  

5.  Stilt Floor Plan 

6.  Typical Floor Plan (1st to 5th Floor) 

7.  Sixth Floor Plan 

8.  Terrace Plan   
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ANNEXURE – O 
(See clause 15 of Section 3 -GCC ) 

Details of Milestones52 
 

 

As per Contract Data 
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ANNEXURE – P 
(See clause 15 of Section 3 -GCC ) 

 

Compensation for Delay 
  

If the contractor fails to achieve the milestones, and the delay in execution of work is 

attributable to the contractor, the Employer shall retain an amount from the sums 

payable and due to the contractor as per following scale -  

 

i. Slippage up to 25% in financial target during the milestone under consideration 

 — 2.5% of the work remained unexecuted in the related time span. 

ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone under 

consideration 

- 5% of the work remained unexecuted in the related time span..   

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone under 

consideration 

-7.5% of the work remained unexecuted in the related time span..   

iv.  Slippage exceeding 75% in financial target during the milestone under consideration 

-10% of the work remained unexecuted in the related time span.   

 

Note: For arriving at the dates of completion of time span related to different milestones, 

delays which are not attributable to the Contractor shall be considered. The slippage on 

any milestone is if made good in subsequent milestones or at the time of stipulated 

period of completion, the amount retained as above shall be refunded. In case the work 

is not completed within the stipulated period of completion along with all such 

extensions which are granted to the Contractor for either Employer’s default or Force 

Majeure, the compensation shall be levied on the contractor at the rate of 0.05% per 

day of delay limited to a maximum of 10% of contract price.   

  The decision of Superintending Engineer shall be final and binding upon both the 

 parties.53 
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ANNEXURE – Q 
(See clause 17 of Section 3 -GCC ) 

List of Equipment for Quality Control Lab  
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ANNEXURE – R 
(See clause 31 of Section 3 -GCC ) 

54
 

Price Adjustment 

 
The formulas for adjustment of price are as follow: 

R = Value of work as defined in Clause 31.2(3) of General Conditions of Contract  

 Weightages* of component in the work 
 

S.No Component 
Percentage of 

component in the work 

1 Cement - Pc  

2 Steel  - Ps  

3 Bitumen - Pb  

4 POL -  Pf  

 

* Weightages of various components of the work shall be as determined by the  

 competent technical sanction authority. 

 

Adjustment for cement component 

 (ii) Price adjustment for increase or decrease in the cost of cement  
procured by the contractor shall be paid in accordance with the  
following formula: 

 VC=  0.85 x PC/100 x R x (C1-C0)/C0 

Vc= increase or decrease in the cost of work during the month under 
 Consideration due to changes in rates for cement. 
Co= The all India wholesale price index for Grey cement on the date of opening of 

Bids as published by the Ministry of Industrial Development, Government of 
India, New Delhi. (www.eaindustry.nic.in) 

C1= The all India average wholesale price index for Grey cement for the month under 
consideration as published by Ministry of Industrial Development, Government of 
India, New Delhi.(www.eaindustry.nic.in) 

Pc= Percentage of cement component of the work 
 
Note : For the application of this clause, index of Grey Cement has been chosen to 

represent Cement group. 
 
Adjustment of steel component 
(iii) Price adjustment for increase or decrease in the cost of steel procured by the Contractor 
shall be paid in accordance with the following formula: 
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Vs= 0.85 x PS x /100 x R x (S1-S0)/S0 

Vs= Increase or decrease in the cost of work during the month under consideration 
due to changes in the rates for steel. 

S0= The all India wholesale price index for steel (Bars and Rods) on the date of 
opening of Bids as published by the Ministry of Industrial Development, 
Government of India, New Delhi. (www.eaindustry.nic.in) 

Si = The all India average wholesale price index for steel (Bars and Rods) for the 
month under consideration as published by Ministry of Industrial Development, 
New Delhi. (www.eaindustry.nic.in) 

Ps= Percentage of steel component of the work. 
 
Note : For the application of this clause, index of Bars and Rods has been chosen to 

represent steel group. 
Adjustment of bitumen component  

(iv) Price adjustment for increase or decrease is the cost of bitumen shall be paid in 
accordance with the following formula: 

 Vb= 0.85x Pb / 100xRx( Bi – Bo) / Bo 

 Vb= Increase or decrease in the cost of work during the month under 
 consideration due to changes in rates for bitumen. 

 Bo = The official retail price of bitumen at the IOC depot at nearest  center 
on the date of opening of Bids. 

 Bi = The official retail price of bitumen of IOC depot at nearest  center for 
 the 15th day of the month under consideration. 

 Pb = Percentage of bitumen component of the work. 
 

Adjustment of POL (fuel and lubricant) component 
 
( V) Price adjustment for increase or decrease in cost of POL ( fuel and lubricant ) 

shall be paid in accordance with the following formula: 
  
 Vf= 0.85 x Pf / 100 x R x ( Fi – Fo) / Fo 

 

 Vf = Increase or decrease in the cost of work during the month under 
 consideration due to changes in rates for fuel and lubricants. 

 Fo = The official retail price of High Speed Diesel (HSD) at the existing 
 consumer pumps of IOC at nearest center on the date of opening of 
 Bids. 

 Fi = The official retail price of HSD at the existing consumer pumps of  IOC 
 at nearest center for the 15th day of month of the under  consideration. 

 Pf = Percentage of fuel and lubricants component of the work. 
Note : For the application of this clause, the price of High Speed Diesel has been chosen 

to represent fuel and lubricants group.55 
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Annexure – S 
(See clause  32 of Section 3 -GCC ) 

 

Bank Guarantee Form for Mobilization and Construction Machinery Advance  
To 

 _____________________[name of Employer] 

 _____________________[address of Employer] 

 _____________________[name of Contractor] 

 In accordance with the provisions of the General Conditions of Contract, clause 31 

("Mobilization and Construction Machinery Advance") of the above-mentioned Contract 

__________________[name and address of Contractor] (hereinafter called "the Contractor") 

shall deposit with ______________ [name of Employer] a bank guarantee to guarantee his 

proper and faithful performance under the said Clause of the Contract in an amount of 

___________________[amount of Guarantee]* ____________________[in words]. 

 We, the _______________[bank of financial institution], as instructed by the Contractor, 

agree unconditionally and irrevocably to guarantee as primary obligator and not as surety 

merely, the payment to _________________[name of Employer] on his first demand without 

whatsoever right of obligation on our part and without his first claim to the Contractor, in the 

amount not exceeding ____________[amount of guarantee]* 

___________________________[in words]. 

 We further agree that no change or addition to or other modification of the terms of the 

Contractor or Works to be performed thereunder or of any of the Contract documents which 

may be made between __________________[name of Employer] and the Contractor, shall in 

any way release us from any liability under this guarantee, and we hereby waive notice of any 

such change, addition or modification. 

 This guarantee shall remain valid and in full effect from the date of the advance payment 

under the Contract until _________________ [name of Employer] receives full repayment of 

the same amount from the Contractor. 

    Yours truly, 

  Signature and Seal : ____________________________ 

  Name of Bank/Financial Institution: ________________ 

  Address : _____________________________________ 

  Date : ____________ 

_______________________________________________________________ 

* An amount shall be inserted by the Bank or Financial Institution representing the 
amount of the Advance Payment, and denominated in Indian Rupees.56 
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Annexure – T 
(See clause  33 of Section 3 -GCC ) 

 

Bank Guarantee Form for Secured Advance  
 

INDENTURE FOR SECURED ADVANCES 

  This indenture made the ___________ day of __________ 20___ BETWEEN 

____________ (hereinafter called the contractor which expression shall where the context so 

admits or implies be deemed to include his executors, administrators and assigns) or the one 

part and the Employer of the other part. 

  Whereas by an agreement dated ______________ (hereinafter called the said 

agreement) the contractor has agreed. 

  AND WHEREAS the contractor has applied to the Employer that he may be 

allowed advanced on the security of materials absolutely belonging to him and brought by him 

to the site of the works the subject of the said agreement for use in the construction of such of 

the works as he has undertaken to executive at rates fixed for the finished work (inclusive of 

the cost of materials and labour and other charges) 

  AND WHEREAS the Employer has agreed to advance to the Contractor the sum 

of Rupees _________________________ on the security of materials the quantities and other 

particulars of which are detailed in Accounts of Secured Advance attached to the Running 

Account Bill for the said works signed by the Contractor on _________ and the Employer has 

reserved to himself the option of making any further advance or advances on the security of 

other materials brought by the Contractor to the site of the said works. 

  Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and 

in consideration of the sum of Rupees ___________ on or before the execution of these 

presents paid to the Contractor by the Employer (the receipt where of the Contractor doth 

hereby acknowledge) and of such further advances (if any) as may be made to him as a for said 

the Contractor doth hereby covenant and agree with the President and declare as follows: 

That the said sum of Rupees ________________ so advanced by the Employer to57 
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(1) the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid 

shall be employed by the Contractor in or towards expending the execution of the said 

works and for no other purpose whatsoever. 

(2) That the materials details in the said Account of Secured Advances which have been 

offered to and accepted by the Employer as security are absolutely the Contractor's own 

propriety and free from encumbrances of any kind and the contractor will not make any 

application for or receive a further advance on the security of materials which are not 

absolutely his own property and free from encumbrances of any kind and the 

Contractor indemnified the Employer against all claims to any materials in respect of 

which an advance has be made to him as aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all other 

materials on the security of which any further advance or advances may hereafter be 

made as aforesaid  (hereafter called the said materials) shall be used by the Contractor 

solely in the execution of the said works in accordance with the directions of the 

Engineer. 

(4) That the Contractor shall make at his own cost all necessary and adequate 

arrangements for the proper watch, safe custody and protection against all risks of the 

said materials and that until used in construction as aforesaid the said materials shall 

remain at the site of the said works in the Contractor's custody and on his own 

responsibility and shall at all times be open to inspection by the Engineer or any officer 

authorized by him.  In the event of the said materials or any part thereof being stolen, 

destroyed or damaged or becoming deteriorated in a greater degree than is due to 

reasonable use and wear thereof the Contractor will forthwith replace the same with 

other materials of like quality or repair and make good the same required by the 

Engineer. 

(5) That the said materials shall not be removed from the site of the said works except with 

the written permission of the Engineer or an officer authorized by him on that behalf.58 
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(6) That the advances shall be repayable in full when or before the Contract receives 

payment from the Employer of the price payable to him for the said works under the 

terms and provisions of the said agreement.  Provided that if any intermediate 

payments are made to the Contractor on account of work done than on the occasion of 

each such payment the Employer will be at liberty to make a recovery from the  

Contractor's bill for such payment by deducting there from the value of the said 

materials than actually used in the construction and in respect of which recovery has 

not been made previously, the value for this purpose being determined in respect of 

each description of materials at the rates at which the amounts of the advances made 

under these presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of the said agreement or 

of these presents the total amount of the advance or advances that may still be owing 

of the Employer shall immediately on the happening of such default be re-payable by 

the Contractor to be the Employer together with interest thereon at twelve percent per 

annum from the date or respective dates of such advance or advances to the date of 

repayment and with all costs, charges, damages and expenses incurred by the Employer 

in or for the recovery thereof or the enforcement of this security or otherwise by reason 

of the default of the Contractor and the Contractor hereby covenants and agrees with 

the Employer to reply and pay the same respectively to him accordingly. 

(8) That the Contractor hereby charges all the said materials with the repayment to the 

Employer of the said sum of Rupees N/A and any further sum of sums advanced as 

aforesaid and all costs, charges, damages and expenses payable under these presents 

PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding anything 

in the said agreement and without prejudice to the power contained therein if and 

whenever the covenant for payment and repayment here-in-before contained shall 

become enforceable and the money owing shall not be paid in accordance there with 

the Employer may at any time thereafter adopt all or any of the following courses as he 

may deem best: 
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(a) Seize and utilise the said materials or any part thereof in the completion of the said 

works on behalf of the contractor in accordance with the provision in that behalf 

contained in the said agreement debiting the contractor with the actual cost of 

effecting such completion and the amount due to the contractor with the value of 

work done as if he had carried it out in accordance with the said agreement and at 

the rates thereby provided.  If the balance is against the contractor, he is to pay 

same to the Employer on demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and out 

of the moneys arising from the sale retain all the sums aforesaid repayable or 

payable to the Employer under these presents and pay over the surplus (if any) to 

the Contractor. 

(C) Deduct all or any part of the moneys owing out of the security deposit or any sum 

due to the Contractor under the said agreement. 

(9) That except in the event of such default on the part of the contractor as aforesaid 

interest on the said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and the said 

agreement the provisions of these presents shall prevail and in the event of any dispute 

or difference arising over the construction or effect of these presents the settlement of 

which has not been here-in-before expressly provided for the same shall be referred to 

the Employer whose decision shall be final and the provision of the Indian Arbitration 

Act for the time being in force shall apply to any such reference.59 
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Annexure – U 
(See clause 35 of Section 3 -GCC ) 

 

Physical Completion Certificate 
 
 
Name of Work: 

……………………………………………….………………………………………………………………………………………

…………………….……………………………………………….……………………………………………….…………………

……………………………………………………………….……………………………………………………….. 

 

Agreement No. ……………………..……………..………….  Date …………………..…………….. 

 

Amount of Contract Rs ……………………………………….……. 

 

Name of Agency : ……………………………………………………………………………….… 

 

Used MB No.  ------------------------------------ 

 

Last measurement recorded  

a. Page No. & MB No. ________________________________ 

b. Date  _______________________________________________ 

 

Certified that the above mentioned work was physically completed on ………………. (date) 

and taken over on ……………….. (date) and that I have satisfied myself to best of my ability 

that the work has been done properly. 

 

Date of issue  
 

        Estate Officer 
       NDVSU, Jabalpur 

      60 
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Annexure – V 
(See clause 35 of Section 3 -GCC ) 

 

Final Completion Certificate 
 
 
Name of Work: 

……………………………………………….………………………………………………………………………………………

…………………….……………………………………………….……………………………………………….…………………

……………………………………………………………….……………………………………………………….. 

 
Agreement no. ………………………………………….……….  Date …………………………………… 
 
Name of Agency : ……………………………………………………………………………………………… 
 
Used MB No.  ---------------------------------------- 
 
Last measurement recorded  

a. Page No. & MB No. ________________________________ 

b. Date  _______________________________________________ 

 
Certified that the above mentioned work was physically completed on ………………. (date) 

and taken over on ……………….. (date). 

Agreemented amount Rs.  ………………….. 

Final Amount paid to contractor Rs. ---------------------- 

 

Incumbency of officers for the work 

 
 

 

I have satisfied myself to best of my ability that the work has been done properly. 

 
Date of issue  

 
                                         Estate Officer 

                                                        NDVSU, Jabalpur 
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Annexure – W 
(See clause 39 of Section 3 -GCC ) 

 

Salient Features of Some Major Labour Laws Applicable 
 
a) Workmen Compensation Act 1923: - The Act provides for compensation in case of 

injury by accident arising out of and during the course of employment. 
 
b)  Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed the 
prescribed minimum years (say, five years) of service or more or on death the rate of 
prescribed minimum days’(say, 15 days) wages for every completed year of service. The 
Act is applicable to all establishments employing the prescribed minimum number (say, 
10) or more employees. 

 
c)  Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 

contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). 
The benefits payable under the Act are: 
i.  Pension or family pension on retirement or death as the case may be. 
ii.  Deposit linked insurance on the death in harness of the worker. 
iii.  Payment of P.F. accumulation on retirement/death etc. 
 

d)  Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 
women employees in case of confinement or miscarriage etc. 

 
e)  Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case the 
Contractor fails to provide, the same are required to be provided, by the Principal 
Employer by Law. The principal Employer is required to take Certificate of Registration 
and the Contractor is required to take license from the designated Officer. The Act is 
applicable to the establishments or Contractor of Principal Employer if they employ 
prescribed minimum (say 20) or more contract labour. 

 
f)  Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages 

fixed by appropriate Government as per provisions of the Act if the employment is a 
scheduled employment. Construction of buildings, roads, runways is scheduled 
employment. 

 
g)  Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, 

when it will be paid and what deductions can be made from the wages of the workers. 
 
h)  Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work 

of equal nature to male and female workers and for not making discrimination against 
female employees  in the matters of transfers, training and promotions etc.61 
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i)  Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 

prescribed minimum (say, 20) or more workmen. The Act provides for payments of 

annual bonus within the prescribed range of percentage of wages to employees drawing 

up to the prescribed amount of wages, calculated in the prescribed manner. The Act 

does not apply to certain establishments. The newly set-up establishments are 

exempted for five years in certain circumstances. States may have different number of 

employment size. 

 
j)  Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations a strike or lock-out becomes illegal 
and what are the requirements for laying off or retrenching the employees or closing 
down the establishment. 

 
k)  Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments 

employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules 
governing the conditions of employment by the Employer on matters provided in the 
Act and gets these certified by the designated Authority. 

 
l)  Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 

unions of workmen and Employers. The Trade Unions registered under the Act have 
been given certain immunities from civil and criminal liabilities. 

 
m)  Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 

regulations of employment of children in all other occupations and processes. 

Employment of child labour is prohibited in building and construction industry. 
 

n)  Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) 

Act 1979: - The Act is applicable to an establishment which employs prescribed 

minimum (say, five) or more inter-state migrant workmen through an intermediary 

(who has recruited workmen in one state for employment in the establishment situated 

in another state). The Inter-State migrant workmen, in an establishment to which this 

Act becomes applicable, are required to be provided certain facilities such as Housing, 

Medical-Aid, Travelling expenses from home up to the establishment and back etc.62 
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o)  The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments who 

carry on any building or other construction work and employs the prescribed minimum 

(say, 10) or more workers are covered under this Act. All such establishments are 

required to pay cess at the rate not exceeding 2% of the cost of construction as may be 

modified by the Government. The Employer of the establishment is required to provide 

safety measures at the building or construction work and other welfare measures, such 

as canteens, first-aid facilities, ambulance, housing accommodations for workers near 

the work place etc. The Employer to whom the Act applies has to obtain a registration 

certificate from the Registering Officer appointed by the Government. 

 

p)  Factories Act 1948: - The Act lays down the procedure for approval of plans before 

setting up a factory, health and safety provisions, welfare provisions, working hours, 

annual earned leave and rendering information regarding accidents or dangerous 

occurrences to designated authorities. It is applicable to premises employing the 

prescribed minimum (say, 10) persons or more with aid of power or another prescribed 

minimum (say, 20) or more persons without the aid of power engaged in manufacturing 

process.
63
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SECTION 364
 

Conditions of Contract 
Part – II Special Conditions of Contract [SCC] 

e/;izns'k 'kklu 

yksd fuekZ.k foHkkx 

ea=ky; oYyHk Hkou] Hkksiky 

^^vkns'k^^ 

Øekad %,Q&23@4@2003@lk&19@                    Hkksiy fnukad 03-02-2003  

1- izeq[k vfHk;ark 

 yks-fu-fo- Hkksiky 

2- izca/k lapkyd 

 e-iz-jkT; lsrq fuekZ.k foHkkx fy-,-Ogh-,u-

 Vkoj-  ,e-ih- uxj Hkksiky 

3- leLr eq[; vfHk;ark 

 yksd fuekZ.k foHkkx e-iz 

4- leLr dk;Zikyu 

 yksd fuekZ.k foHkkx 

 

fo"k;%& jkT; 'kklu ,oa muds miØeks }kjk fd;s tkus okys fuekZ.k dk;ksZ ds fy,s Bsdsnkj ds vafre     

      fcy dk Hkqxrku fcuk jk;YVh cdk;k ugh izek.k i= ds ugh fd;s tkus ckcn~A 

&&&&00&&&& 

 mi;qZDr fo"k; esa laca/k esa ys[k gS fd Hkfo"; esa gksus okys lHkh 'kkldh; fuekZ.k dk;ksZ ds vuqca/kks 

esa fuEukuqlkj fo'ks"k 'krZs lHkh yksd fuekZ.k foHkkx Bsdsnkj ds vafre fcy dk Hkwxrku lacaf/kr ftys ds 

dysDVj ls jk;YVh ds cdk;k ugh] izek.k i= izkIr gksus ds mijkUr gh fd;k tk;sxkA 

                      e-iz- ds jkT;iky ds uke ls  

                     rFkk vkns'kkuqlkj 

                      ¼gLrk½ 

                      ¼,l-ds-dks"Bh½ 

                      voj lfpo 

                        e-iz-'kklu]yks-fu-fo- 

i`"Bkdau Øekad ,Q&23@4@2003@lk&19         Hkksiky fnukad 03@02@2003 

izfrfyih %& 

1- izeq[k lfpo] e-iz- 'kklu] ty lalk/ku foHkkx ea=ky; HkksikyA 

2- izeq[k lfpo] e-iz- 'kklu] ÅtkZ foHkkx] ea=ky; HkksikyA 

3- izeq[k lfpo] e-iz- 'kklu] yksd LokLFk ;af=dh] ea=ky; HkksikyA 

4- izeq[k lfpo] e-iz- 'kklu] vkokl ,oa i;kZoj.k foHkkx] ea=ky; HkksikyA 

5- izeq[k lfpo] e-iz- 'kklu] iapk;r ,oa xzkeh.k] ea=ky; HkksikyA 

6- izeq[k lfpo] e-iz- 'kklu] ueZnk ?kkVh fodkl foHkkx 

7- eq[; dk;Zikyu vf/kdkjh] e-iz-xzkeh.k lM+d fodkl izkf/kdj.k Hkksiky dh vksj mDrkuqlkj 

dk;Zokgh gsrq vxzsf"krA 

                        ¼gLrk½ 

                        voj lfpo 

                          e-iz-'kklu]yks-fu-fo- 

e/;izns'k 'kklu 

                                                 
64

 Section 3 –Part -II Special Condition of Contract (SCC)  
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e/;izns’k “kklu 

yksd fuekZ.k foHkkx ea=ky;]Hkksiky 

cYyHk Hkou] Hkksiky&462002 

 

Øekad  ,Q&52@1@10@;ks@19&45     Hkksiky fnukad 03-01-2011 

izfr] 

 leLr eq[; vfHk;ark] 

 leLr vf/k{k.k ;a=h] 

 leLr dk;Zikyu ;a=h] 

 yks-fu-fo- e-iz- 

 

fo’k; %& iqujhf{kr rduhdh Lohd`fr izkIr djus ckcr~A 

  e/;izns’k dk;ZfoHkkx eSuqvy 1983 [k.M&1] pSIVj&2] dafMdk 2006 esa leLr dk;ksZa dh 

rduhdh Lohd`fr dk;Z foHkkx ds fofHkUu vf/kdkfj;ksa dks izR;ksftr dh xbZ gS] ftudk fooj.k cqd vkWQ 

Qk;usaf’k;y ikolZ  1995 [k.M&2 esa vafdr gSA 

  dk;ksZa dh leh{kk ds nkSjku ;g rF; tkudkjh esa vk;k gS fd fuekZ.k izkjaHk djus ds 

mijkar dk;Z dh vko”;Drk ds dkj.k Lohd`r izkDdyu rFkk fufonk ds lkFk layXu f’kM~;wy ds vk;Ve 

ifjofrZr dj fn;s tkrs gSa ftlds dkj.k dk;Z dk foRrh; ,oa HkkSfrd Lo:i cny tkrk gSA bl izfØ;k 

dks “kklu us xaHkhjrk ls fy;k gSA 

  vr% Hkfo’; ds fy, funsZf”kr fd;k tkrk gS fd Lohdr̀ i zkDdyu ds vk/kkj ij cuk;k 

x;k f’kM~lwy ;k ch-vks-D;w- esa ;fn fdlh Hkh izdkj dk ifjorZu fd;k tkuk gS vFkok u;s vk;Ve dk 

lekos’k fd;k tkuk gS rks dk;Zikyu ;a=h mldk izLrko vf/k{k.k ;a=h dks izLrqr djsaxsaA vf/k{k.k ;a=h 

izkIr izLrko esa dksbZ Hkh dk;Zokgh djus ds iwoZ ;g lqfuf”pr djs fd izkIr ifjorZu vFkok u;s vk;Ve 

ds tksM+s tkus ds ifjizs{; esa l{ke izkf/kdkjh ls iqujhf{kr rduhdh Lohd̀fr izkIr dj yh xbZ gSA ftu 

izdj.kksa esa dqy O;; ewy iz'kkldh; Lohd̀fr ds 10 izfr”kr vf/kd gksus dh laHkkouk gS muesa dk;Z 

foHkkx fu;ekoyh 1983 dh pSIVj ¼II½ lsD’ku 2 dh dafMdk 2-005 ¼2½ ds vuqlkj dk;Zokgh djrs gq, 

iqujhf{kr iz’klkdh; Lohdr̀ izkIr dh tk,A iquhf{kr rduhdh Lohd`fr tkjh djrs gq, tks Hkh vf/kdkjh 

uohu vk;Ve vFkok la”kksf/kr vk;Ve dk fu’iknu djk;saxs ;k Lohd`fr tkjh djsaxas muds fo:) fu;eksa 

ds vUrxZr vuq”kklukRed dk;Zokgh dh tk,xhA 

e/;izns”k ds jkT;iky ds 

uke ls rFkk vkns”kkuqlkj 

                gLrk 

¼pUnz idk”k vxzoky½ 

vij lfpo 

e/;izns”k 'kklu 

yksd fuekZ.k foHkkx ea=ky; 

Hkksiky 

Øekad  ,Q&52@1@10@;ks@19&45         Hkksiky fnukad 03-01-2011 

izfrfyfi %& fo"ks”k lgk;d ekuuh; ea=h th e/;izns’k “kklu yks-fu-fo- HkksikyA 

      izeq[k vfHk;ark yks-fu-fo- e/;izns’k Hkksiky 

e/;izns”k 'kklu 

yksd fuekZ.k foHkkx ea=ky; 

Hkksiky 
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e/;izns'k 'kklu 

yksd fuekZ.k foHkkx] ea=ky; 

 

vkns'k 

Øekad 1099@Mh@19 @;ks@2007                  Hkksiky] fnukad 19-02-2007 

 

 'kklu ds vkns'k Øekad 7489@Mh@2001@;ks@19 Hkksiky fnukad 26-11-2001 ds }kjk dk;Z 

foHkkx fu;ekoyh dh le;o`f) ls lacaf/kr df.Mdkvksa dks iqujhf{kr djrs gq, dk;Zikyu ;af=;ksa dks 1 

ekg rd dh le;ko`f) iznku djus dh rFkk 1 ekg ls vf/kd dh le;ko`f) Lohd`r djus ds vf/kdkj 

eq[; vfHk;ark dks fn;s x;s FksA  

 pwafd vc 'kklu ds vkns'k ,Q&34@15@2003@LFkkiuk@19 fnukad 23-02-2006 ls eaMy 

dk;kZy;ksa dks iquZthfor@iquLFkkfir fd;k x;k gSA vr% mDr ifjizs{; esa 'kklu dk vkns'k Øekad 

7469@fnukad 26-11-2001 rRdky izHkko ls fujLr fd;k tkrk gSA  

 ;g vkns'k tkjh gksus dh frfFk ds Ik'pkr~ vkeaf=r dh tkus okyh fufonkvksa esa ykxw gksxkA  

  

 

e/;izns'k ds jkT;iky ds uke ls  

rFkk vkns'kkuqlkj 

¼gLrk½ 

¼,y-ds-tSu½ 

fo'ks"k dRrZO;LFk vf/kdkjh] 

  e/;izns'k 'kklu] yksd fuekZ.k foHkkx] 

Hkksiky fnukad 19-02-2007 

  

i`- Øekad 1099@Mh@19 @;ks@2007  Hkksiky] fnukad 19-02-2007 

izfrfyfi %& 

1- fut lfpo] ekuuh; ea=h yksd fuekZ.k 

2- izeq[k lfpo] e/;izns'k 'kklu] foRr foHkkx] Hkksiky 

3- izeq[k vfHk;ark] yksd fuekZ.k foHkkx] Hkksiky 

4- leLr eq[; vfHk;ark] yksd fuekZ.k foHkkx if'pe ifj{ks=] bUnkSj 

5- leLRk v/kh{k.k ;a=h] yksd fuekZ.k foHkkx] 

6- leLr dk;Zikyu ;a=h] yksd fuekZ.k foHkkx 

7- egkys[kkdkj] Hkksiky@Xokfy;j 

dh vksj lwpukFkZ ,oa vko';d dk;Zokgh gsrq vxzsf"krA   

 

¼gLrk½ 

fo'ks"k dRrZO;LFk vf/kdkjh] 

  e/;izns'k 'kklu] yksd fuekZ.k foHkkx] 

Hkksiky fnukad 19-02-2007 
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e/;izns'k 'kklu 

yksd fuekZ.k foHkkx] ea=ky; 

 

vkns'k 

Øekad  8003@19@;kstuk@2004                     Hkksiky] fnukad ---------------------- 

 

fo"k; %& jkT; 'kklu foHkkxh; vkns'k Øekad ,Q 39@4952@02@;kstuk@19] 

  fnukad 28-05-2002 esa la'kks/ku djrk gS %&  

  

  e/; izns'k dk;Z fu;ekoyh ds ifjf'"V 2-10 dh fo'ks"k 'krkZs ds vraxZr df.Mdk Øekad -

----------------- esa la'kks/ku djrs gq, fu.kZ; fy;k gS fd fufonk Lohd`fr dh lalwpuk ds 10 fnu ds vanj 

vuqca/k lEikfnr fd;s tkos vU;Fkk fu/kkZfjr vof/k es vuqca/k ugha fd, tkus dh fLFkfr esa mldh 

vekur jkf'k jktlkr dh tkos rFkk ,sls fufonkdkj@QeZ ,oa mlds izR;sd Hkkxhnkj dks vkxkeh ,d 

o"kZ rd foHkkx esa fufonkvks esa Hkkx ugha ysus fn;k tkosaA ;fn lQy U;wure fufonkdkj vuqca/k ds fy;s 

miyC/k ugha gksrs gS rks u;s fljs ls fufonk vkeaf=r dh tkosaA  

e/;izns'k ds jkT;iky ds uke ls 

rFkk vkns'kkuqlkj 

             gLrk 

¼,y-ds-tSu½ 

fo'ks"k dRrZO;LFk vf/kdkjh] 

yksd fuekZ.k foHkkx] ea=ky;  

 

iz- Øekad  8003@19@;kstuk@2004                  Hkksiky] fnukad --------------- 

izfrfyfi %& 

1- eq[; lfpo] e/;izns'k 'kklu]  Hkksiky 

2- e/;izns'k 'kklu] lkekU; iz'kklu foHkkx ea=ky;] Hkksiky 

3- e/;izns'k 'kklu] foRr foHkkx ea=ky;] Hkksiky 

4- e/;izns'k 'kklu] ty lalk/ku foHkkx ea=ky;] Hkksiky 

5- e/;izns'k 'kklu] yksd LokLF; ;kaf=dh foHkkx ea=ky; Hkksiky 

6- e/;izns'k 'kklu] yksd fuekZ.k foHkkx ea=ky; 

7- e/;izns'k 'kklu]  xzkeh.k fodkl foHkkx ea=ky; Hkksiky 

8- e/;izns'k 'kklu] foRr fOkHkkx ea=ky;] dh vksj mudh Vhi Ø- Mh- 662@1&  2&2@04@fo-

@pkj ds lanHkZ eas ---------------------------------------------------- 

9- e/;izns'k 'kklu] yksd fuekZ.k foHkkx ea=ky; Hkksiky 

10- ------------------------------------------------------------------- 

 

e/;izns'k ds jkT;iky ds uke ls 

rFkk vkns'kkuqlkj 

            gLrk 

¼,y-ds-tSu½ 

fo'ks"k dRrZO;LFk vf/kdkjh] 

yksd fuekZ.k foHkkx] ea=ky;  
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e/;izns’k 'kklu 

yksd fuekZ.k foHkkx ea=ky;  

cYyHk Hkou] Hkksiky&462002 

Øekad  ,Q&52@1@10@;ks@19&45     Hkksiky fnukad 03-01-2011 

izfr] 

 leLr eq[; vfHk;ark] 

 leLr vf/k{k.k ;a=h] 

 leLr dk;Zikyu ;a=h] 

 yks-fu-fo- e-iz- 

fo’k; %& dk;ksZ ds lEiknu ds lacU/k esaA 

 

   dfri; izdj.kksa es ;g ik;k x;k gS fd Bsdsnkj }kjk vR;Ur de fufonk;sa izLrqr dh tkrh gS rFkk 

ckn esa dqN ,sls vk;VEl ftuesa mls vf/kd ykHk izkIr gksrk gS o laiknu dj mldk Hkqxrku izkIr djus ds mijkUr 

dk;Z dks vk/kk& v/kwjk NksM+ fn;k tkrk gSA ’ks’k dk;Z dh iqu% fufonk vkeaf=r dj dk;Z dks iw.kZ djkus esa vfrfjDr 

ykxr ds lkFk&lkFk vR;f/kr foyEc Hkh gksrk gS] ftlls foHkkx dh Nfo /kqfey gksrh gSA vuqcU/k esa vfrfjDr ykHk 

olqyh dk izko/kku gksus ds ckotwn olwyh djus esa vR;f/kd fnDdrsa vkrh gS rFkk dbZ ckj olwy djuk yxHkx vlaHko 

gks tkrk gSA vr% ,sls izdj.kksa esa dk;Z laiknu ,oa Hkqxrku vfrfjDr lrdZrk cjrus dh vko”;Drk gS] rkfd ,slh fLFkfr 

fufeZr u gks ,oa dk;Z le;lhek esa iw.kZ gks ldsA 

 

  dfri; izdj.kksa es ;g ik;k x;k gS fd Bsdsnkj }kjk feV~Vh dk dk;Z iw.kZ Lohd`r yackbZ esa ,d lkFk 

izkjaHk dj fn;k tkrk gS ,oa bldk Hkqxrku izkIr dj dk;Z v/kwjk NksM+ fn;k tkrk gSA Bsdsnkj dh bl rjg dh 

dk;Ziz.kkyh ls ;krk;kr esa vlqfo/kk gksus o  lkFk&lkFk dk;Z Hkh v/kwjk NwV tkrk gSA bl fLFkfr ls cpus ds fy, dk;Z 

laiknu gsrq dk;ZØe bl rjg ls rS;kj fd;k tk, fd dk;Z dh leLr xfrfof/k;ka rFkk feV~Vh dk dk;Z] th-,l-ch- 

csldkslZ ,oa Mkej dk dk;Z ,d fuf”pr dk;ZØe ds vuqlkj lkFk&lkFk laikfnr fd;k tk ldsA dk;kZns”k gksus ds 

i”pkr~ Bsdsnkj ls dk;Ziw.kZ djus gsrq tks odZ izksxzke izkIr fd;k tk, mlesa ,d le; ij ,d fuf”pr LVªsp ftldh 

yackbZ dqy dk;Z rFkk dk;ZLFky dh ifjLFkfr;ksa ds vuqlkj dk;Zikyu ;a=h }kjk r; dh tk,xh] esa gh feV~Vh dk dk;Z 

djus gsrq Iyku fd;k tk;s rFkk ml LVªsp esa th-,l-ch- dk dk;Z izkjaHk gksus ds i”pkr gh vxys LVªsp es feV~Vh ds dk;Z 

gsrq izko/kku j[kk tk,A blh izdkj igys ,oa nwljs LVªsp esa Øe”k% csldkslZ ,oa th-,l-ch- dk dk;Z izkjaHk gksus ds i”pkr 

gh rhljs LVªsp es feV~Vh dk dk;Z fd;k tkosA ftu LVªspsl esa th-,l-ch- ,oa csldkslZ  dk dk;Z iw.kZ fd;k x;k gS mlesa 

Mkejhdj.k dk dk;Z rqjUr izkjEHk fd;k tk,A bl rjg ls fuekZ.k  dh lHkh xfrfof/k ,oa fuf”pr Øe es lkFk laikfnr 

gks ldsxhA dk;Zikyu ;a=h ckjpkVZ ds :i esa mijksDrkuqlkj odZ izksxzke dks vuqeksfnr djsaxs ,oa dk;Z laiknu Hkh mlh 

ds vuqlkj lqfuf”pr djsaxsA rFkk odZ izksxzke vuqca/k dk fgLlk ekuk tk,xkA ;fn Bsdsnkj odZ izksxzke dk ikyu u 

djrs rq, igys LVªsp esa th-,l-ch- dk dk;Z izkjEHk fd, cxSj nwljs ,oa rhljs LVªsp esa feV~Vh dk dk;Z izkjaHk dj nsrs gS 

rks ml dk;Z dk Hkqxrku rc rd ugha djsaxs tc rd Bsdsnkj igys o nwljs fdeh ¼LVªsp½ esa mijksDkuqlkj csldkslZ ,oa 

th-,l-ch- dk dk;Z izkjaHk ugh dj nsrkA dk;Zikyu ;a=h dk;Z dh ek=k] ifjfLFkfr;ksa ,oa fu/kkZfjr le; lhek esa dk;Z 

iw.kZ djkus gsrq odZ izksxzke vuqeksfnr djrs le; vius foods dk mi;ksx bl izdkj djsaxs fd Bsdsnkj dk;Z v/kwjk NksM+us 

gsrq izsfjr u gksA mijksDr leLr dk;Zokgh esa vuqca/k dk ikyu Hkh lqfuf'pr fd;k tk,A  

 e/;izns'k ds jkT;iky ds uke ls 

rFkk vkns'kkuqlkj 

     ¼pUnz izdk'k vxzoky½ 

  vij lfpo 

e/;izns'k 'kklu] yksd fuekZ.k foHkkx 

 

Øekad  ,Q&52@1@10@;ks@19&58     Hkksiky fnukad 03-01-2011 

izfrfyfi %& 

1- fo'ks’k lgk;d] ekuuh; ea=h th e/;izns'k] yksd fuekZ.k foHkkx HkksikyA 

2- izeq[k vfHk;ark] yksd fuekZ.k foHkkx e/;izns'k HkksikyA 

   vij lfpo 

e/;izns'k 'kklu] yksd fuekZ.k foHkkx 
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SPECIAL CONDITION FOR ELECTRICAL WORK IN NIT 
OFFICE OF THE DIVISIONAL PROJECT ENGINEER 

PUBLIC WORKS DEPATMENT PIU JABALPUR 
`NIT CONDITION AND SPECIAL CONDITION  

TENDER DOCUMENT APPENDIX 2.10 
 

1.  The tender shall be called as on above/below percentage rates based on Electrical 
Schedule of Rates of MPPWD in force from 01.4.2008 and amended upto date. The 
tenderer shall be aware of the S.O.R. Items. 

2.  The work shall be carried out as per latest Central P.W.D. specification in force in 
MPPWD from 1.4.2008 

3.  In case of material where I.S. mark is not allotted material should be chosen with the 
prior approval of S.E. E/M Circle Bhopal. 

4.  It the head quarter of the successful tenderer is at a place other than Jabalpur. they shall 
have a duly authorized agent stationed at Jabalpur from the commencement of work 
until the work is taken over by the department. 

5.  The work not found asper C PWD and IS specification. the same will be rejected. 
6.  The successful tenderer shall make his own arrangement for supply of material and 

requited electricity for work. 
7. The tenderer shall extend all reasonable facility and co-operation to the various other 

agencies and contractors working at site simulataneously, so that the entire work can be 
processed smoothly for successful completion. 

8. The tenderer shall have to arrange all facility for the inspection of the work and to 
arrange for the approval of the work from authorized Govt. agencies. 

9.  The successful tenderer shall make his own arrangements for transport of all  materials. 
The department will not be responsible to arrange for priority for getting wagon for 
material.  

10.  The installation shall be tested on completion of the work by the contractor in the 
presence of the Assistant Engineer E/M or his representative and his remark recorded in 
the completion certificate.. The completion certificate will be given by the contractor to 
the Divisional Project Engineer,PWD PIU. 

11.  The work as described as specified as shown as directed as approved or as required 
shall be meant, as described in specification, schedule of quantities and other tender 
documents and as directed or approved by Engineer-In-Charge. 

12. In addition to all the conditions of the tender notice these special condition will be binding 
on the contractor and shall form part of the agreement to be executed by the contractor 
in addition to the condition of the contractor in the prescribed form. 

13.  Nothing extra shall be payable for following above conditions other than the rates in 
SOR Plus/Minus contractor tender rate. Payment shall not be released before the grant 
of extension if required. 

14.  The contractor taking part in the tender should have valid and suitable electrical 
contractors license issued by the authorized agency of the state of Madhya Pradesh. Or 
else the successful contractor can sublet the work on the whole to such a contractor who 
possesses valid contractor license. 

15. Successful contractor shall employ workers who shall have valid wiremens license. They 
will always keep the license with them and shall compulsorily produce their license 
whenever asked to do so. 

16. The contractor will furnish test report for charging of whole electrical installation. It will be 
responsibility of the contractor to follow indian electricity act. All necessary facilities will 
be provided by the contractor for inspection of work by other govt. agencies. 

 
EXECUTIVE  ENGINEER 

                                                                                                                      NDVSU JABALPUR 
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SECTION 4 

BILL OF QUANTITIES (BOQ) 

General Description of work :-   
Probable Amount of Contract:- (Rs. In Figure) :-  
                                                          (Rs. In Words) :-   

                                                                                           

 

S. 
No. 

Particulars of Item of 
Work 

Quantity Unit Rate Amount  
(in figure) 

Amount  
(in words) 

Remarks 

I II III IV V VI VII VIII 

1.  --------Attached-------- 

2.         

3.         

4.         

5.         

6.         

7.         

8.         

9.         

10.         

11.         

12.         

13.         

14.         

15.         

Total Amount (Rs. In Figure)    

 

Total Amount (Rs. In Words) ____________________________________________65 

 
 

                                                                                                                      Divisional Project Engineer 
           PWD PIU  
 
 
 

                                                 
65

 Section 4 – Bill of Quantities (BOQ)  
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66 

SECTION 5 
AGREEMENT FORM 

AGREEMENT 

 This agreement, made on the _________________ day of ________________  
between ___________________ (name and address of Employer) (hereinafter called " the Employer) 

and____________________________________ (name and address of contractor) hereinafter called 

"the Contractor" of the other part. 

 Whereas the Employer is desirous that the Contractor execute 

________________________________________________________________ (name and identification 
number of Contract) (hereinafter called "the Works") and the Employer has accepted the Bid by the 
Contractor for the execution and completion of such Works and the remedying of any defects therein, at 
a cost of Rs._________ ______________________________________________________________ 
NOW THIS AGREEMENT WITNESSED as follows: 

1. In this Agreement, words and expression shall have the same meanings as are respectively 
assigned to them in the conditions of contract hereinafter referred to and they shall be deemed 
to form and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 
mentioned, the Contractor hereby covenants with the Employer to execute and complete the 
Works and remedy any defects therein in conformity in all aspects with the provisions of the 
contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying the defects wherein Contract Price or such other 
sum as may become payable under the provisions of the Contract at the times and in the 
manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be ready and construed as part of this 

Agreement viz. 

i.  Letter of Acceptance 
ii. Contractor's Bid 
iii. Condition of Contract: General and Special 
iv.  Contract Data  
v.  Bid Data 
vi.  Drawings 
vii.  Bill of Quantities and 
viii. Any other documents listed in the Contract Data as forming part of the Contract. 

In witnessed whereof the parties there to have caused this Agreement to be executed the day 

and year first before written. 

 The Common Seal of ____________________________________________ was hereunto 
affixed in the presence of: 
 Signed, Sealed and Delivered by the said ____________________________ 
_________________________________________________________________ in the presence of: 
 
Binding Signature of Employer _________________________________________ 

Binding Signature of Contractor _________________________________________67
 

                                                 
66
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OFFICE OF THE ESTATE OFFICER   
NANAJI DESHMUKH VETERINARY SCIENCE UNIVERSITY JABALPUR (M.P.) 

 
 

Work –  Supply of Building & Painting Material at Office of the E.E./E.O. NDVSU, Jabalpur 
for F.Y. 2024-25 as per required.  

 

S. 

No.  

Particular  Unit  Rate quoted by agency /firm/Supplier 

including GST and Royalty  

Jabalpur Mhow Rewa 

1 Metal Stone – 20mm  Cum.    

2 Sand Narmada  Cum.     

3 M - Sand   Cum.     

4 Steel  ( लोहा  )      

a 6 mm Kg     

b 8 mm Kg    

c 10 mm Kg     

d 12 mm Kg     

5 Brick – Fly Ash   per 1000 

Nos. 

   

Brick – Open Bhatta  per 1000 

Nos. 

   

6 Cement  

Make – ACC, Ultra tack, KJS, Bangar  

per 50 

Kg bag 

   

7 Binding Wire  Kg     

8 Moorum  Cum.     

9 Crusher Dust / CSB  Cum.     

10 Antiskid Parking Tile (600x600mm) Sqft.     

Antiskid Parking Tile (400x400mm) Sqft.     

11 Mosquito  Net  Sqft.     

12 Putty ( Birla White  ) Per 40 
Kg bag 

   

Putty ( J.K. Wall care ) Per 40 
Kg bag 

   

13 Asian Cement Primer  (Asian / Burzer ) Per 20 

Litter  

   

14 Premium Acrylic Smooth Exterior Paint 
( Asian / Burzer )  

Per 20 

Litter 
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15 Premium acrylic emulsion paint of 
Interior grade  ( Asian / Burzer ) 

Per 20 
Litter 

   

16 Synthetic enamel paint, having VOC 
(Asian / Burzer ) 

Per 20 
Litter 

   

17 Profile Sheet (Colour Coated Profile 
Sheet of 0.5 mm thick,) 

per Sqft.     

18 

 

Advester Sheet  per Sqft.    

19 Supply of Vitrified floor tiles nano 
polished  (Glossy finish) with water 
absorption less than 0.05% and 
conforming to IS:15622 of approved 
make in Plain ivory light shade  
Size 600X600mm thickness 9-10mm 

Sq.ft.    

20 95 mm H.T. Air Bunch Cable – 3 core  Meter     

21 55 mm  LT Air Bunch Cable – 4 core Meter    

22 25 mm  Armoured  Cable – 4 core Meter     

23 LED Panel Light 2’x2’ Meter     

24 C.T. Transformer  Each     

25 Electrical Pole  (H. Beam )  
 8 to 12 Meter  

Each     

26 MCCB – 100 Amp  Each     

27 MCCB – 250 Amp Each    

28 MCCB – 630 Amp Each    

 
 
 

Signature with Seal  
Contractor  

 


