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NANAJI DESHMUKH VETERINARY SCIENCE UNIVERSITY 
JABALPUR (M.P.) 

 
 
 

WORK SECTION 
 
 
 

TENDER DOCUMENTS  
 

FORM – B  
 
 
 
 

ITEM RATE TENDER AND CONTRACT FOR WORKS 

 
 
 

Sold to Shri / M/s - …………………………………………………………………….. 

  …………………………………………………………………….. 

For Rs. - 2000/- 

For Rs. ( in word )  - Two Thousand only  

Vide M.R./D.D. No. - ……………………………………Date ..…………………………. 

For the Work - ukukth ns”keq[k Ik”kqfpfdRlk foKku fo”ofo|ky;] v/kkjrky 

tcyiqj ifjlj ij gkMZos;j@lsusVjh lkexzh dh lIykbZ dk dk;ZA 
 
 
 
 
 
 

Executive Engineer / Estate Officer  
Nanaji Deshmukh Veterinary Science University 

Jabalpur 
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DETAILED NOTICE INVITING TENDER 
(IN FORM “B”) 

 

OFFICE OF THE EXECUTIVE ENGINEER / ESTATE OFFICER, NANAJI DESHMUKH VETERINARY SCIENCE 
UNIVERSITY  DIVISION  JABALPUR 

 

N.I.T. No.   EO/Tender/ET-04/2024-25/336          Date  17-01-2025 

 

1 N.I.T. form issued to (Name of Contractor) ………………………………………………………… 

 ………………………………………………..……………………………………………………… 

2 Tender Invited from   ……………………………. to  ………………………………….. 

3 The Deadline for Receipt of Tender  …………………………………………………………… 

         (Time and Date) 

4 The Deadline for Receipt of tender  

From Purchase of tender form    ……………………………………………………………  

        (Time and Date) 

5 Name of work  :-  ukukth ns”keq[k Ik”kqfpfdRlk foKku fo”ofo|ky;] v/kkjrky tcyiqj ifjlj ij  

gkMZos;j@lsusVjh lkexzh dh lIykbZ dk dk;ZA  

     …………………………………………………………………………….. 

6 Amount of Estimate   ………………………………………………………………………….  

7 Amount of Contract  …………………………………………………………………………. 

8 amount of Earnest Money  Rs. 20,000/-……………………………………………………………. 

9 Cost of Tender Form   Rs. 2000/-………………………………………………………………. 

10 Time allowed for Completion  ................................................................................................................. 

11 Work to be done on Schedule of Rates issued by ………………………………………………………... 

………………………………………in force from……………………………………………………… 

12 Following materials will be supplied by the Department.  

1.   ……………………………………………………………………………………………… 

2.   ……………………………………………………………………………………………… 

 3.   ……………………………………………………………………………………………… 

 4.   ……………………………………………………………………………………………… 

13 The Following clauses of this N.I.T. are not applicable for this work  

 ………………………………………………………………………………………………………. 

 ……………………………………………………………………………………………………… 

 

Dated  ………./………/202 
 

Executive Engineer / Estate Officer   
Nanaji Deshmukh Veterinary Science University 

Jabalpur 
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NANAJI DESHMUKH VETERINARY SCIENCE UNIVERSITY JABALPUR (M.P.) 
DETAILED NOTICE INVITING TENDER 

(IN FORM  „B‟) 
N.I.T. No.   EO/Tender/ET-04/2024-25/336          Date  17-01-2025 

The deadline for receipt of Tender :- ………………………   Date  …………………….   Time………... 

The deadline for receipt of application forms for purchase of tender documents ………………….. (date)  

1 INTRODUCTION -. 
 

Sealed  tenders are invited on behalf of the Vice-Chancellor of Nanaji Deshmukh Veterinary Science 

University Jabalpur (M.P.) for the works detailed below in prescribed form „B‟ and will be received through 

registered post (A.D.) / Speed Post only till the close of office hours in the office of the Executive Engineer, 
Nanaji Deshmukh Veterinary Science University Division Jabalpur on the  dated …………………..      from 
categories  Appropiate class in MP  PWD/CG PWD/CPWD/MES 
 

I. Name of the work          …………………………………………………………………….. 

……………………………………………………………………. 

……………………………………………………………………. 

II. Probable amount of contract   …………………………………………………………………       

III. Amount of earnest money   ………………………………………………………………... 

IV. Time allowed for completion ………………… including/excluding rainy season (15th June to 14 October) 
from the date of written order to commence the work. 

1.2 The electrical work shall be executed only by contractors possessing valid electrical license from the chief 
Electrical Advisor to the Government of Madhya Pradesh. He should also attach a copy f the license. 

1.3  Not more than one tender shall be submitted by any contractor or by a firm of contractors. 
1 .4  No two or more concerns in which an individual is interested as a proprietor and/or partner shall tender for 

the execution of the same work. It they do so, all such tenders shall be liable to be rejected. 
1 .5 The ……………………………………… shall be accepting officer hereinafter referred to as such for the 

purpose of this contract 
1.6 Application for issue of tender form shall be submitted lo Executive Engineer as to reach the office not 

latter than office hours of .5.00 PM. 
1.7 Tender documents consisting of plans specifications, schedule (s) of quantities of the various classes of 

work to be done, the conditions of contract and other necessary documents, and other documents will be 
open for inspection and issued for sale on payment of Rs. ……………………... on or before up to close of 
office hours.  

1.7 The copies of other drawings and documents pertaining to the work signed for the purpose of identification 
by the accepting officer or his accredited representative and samples of materials to be arranged by the 
contractor will be open for inspection by the tenderers following offices during working hours between the 
date mentioned in clause 1.7 above. 

 

2.  RATES : 
 

2.1  The schedule of items :- The schedule of main items of work to be executed in enclosed as Annexure – 
F. 

2.2  Percentage rate tender in form 'A' or 'C'  
2.2.1  In respect of percentage rate tenders, the contractor should quote his separate tender percentage rate 

above or below the following schedule of rates. 
(a) Building Work :- The current schedule of rates issued by the Engineer-in-Chief, M.P.P.W.D., Bhopal in 

force from 01.01.2024 with amendments issued up to date of issue of N.I.T 
(b) Electric Fittings :- The current schedule of rates issued by the Engineer-in-Chief, M.P.P.W.D., Bhopal in 

force with effect from dt. 01.01.2024 and its amendments issued up to the date of issue of N.I.T. 
(c) Water supply & Sanitary fittings :- The current schedule of rates issued by the Engineer-in-Chief, 

M.P.P.W.D., Bhopal in force from 01.01.2024 with amendments issued up to date of issue of N.I.T 
 (d) Road works :- The current schedule of rates issued by the Engineer-in-Chief, M.P.P.W.D., Bhopal in force 

from 25.03.2022 with amendments issued up to date of issue of N.I.T 
2.2.2  (Form "A" only) The percentage of tender above / below or at par with the relevant schedule rates inclusive 

of amendments and correction slips issued up to the date of the notice inviting tenders should be 
expressed on the tender form itself both in words and figures in such a way that interpolation is not 
possible. Tenders not specifying percentage in word will summarily be rejected. Any amendments to the 
schedule of rates after the date of issue of this tender notice or the date of issue of any amendments to the 
N.I.T. specially notifying the said amendments to the current schedule of rates, shall not apply to this 

tender. The percentage tendered by the contractor will apply to those rates which find place in the current 

schedule of rates mentioned in clause 2.2.1 or have been derived from the said current schedule of rates 
and not to other items of work. 
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2.2.3 The percentage quoted by the contractor shall not be altered by the contractor during the terms of contract. 
The deduction or addition as the case may be of the percentage will be calculated on the amount of the bill 
for the work done, after deducting the cost of materials supplied departmentally at rates specified in the 
agreement.  

2.3.1 Item Rate tenders in form - "B" In respect of item rate tenders, contractor should quote his rates for the 
items mentioned in the schedule of item in Annexure-F of this N.I.T. Only rates quoted shall be considered. 
The rates should be expressed in figures as well as words and the unit should be as given by the 
Department. The contractor will not have the freedom to change the unit. No percentage above or below 
the schedule be quoted.  

2.3.2 The rates quoted in the tender for the various items of work will not be altered by the contractor during the 
terms of contract.  

2.4  Lead and lift of water - No lead and lift for carting of water will be paid.  

2.5 Lead and lift of materials - No lead and lift for carting of materials shall be payable to the contractor 
except in case of such items for which specific lead and lift are provided in the current schedule of rates 
mentioned in clause 2.2.1 of the NIT or in the schedule of items in respect of item rate tenders.  

2.6 Non Schedule items of works - During the execution of the work there is likelihood of such items of work 
which do not find place in the current schedule of rates, referred to above in respect of percentage rate 
contracts or such items which are given in the schedule of items in respect of item rate contracts, for which 
contractor has not quoted his rates. Contractor will have to carry out these items of work.  

Rates of such items of work which do not find place in the current schedule of rates referred to 
above in respect of percentage rate contracts or such items in respect of item rate contracts shall be 

decided by the ........................and the decision of the ....................  shall be binding on the contractor. 

The quantum of such work will not exceed 10% of amount of contract unless accepted by the department 
and the contractor.  

3 Submission of Tender :- 

3.1 Earnest money - No tender will be received without a deposit of earnest money of Rs. ...............  which 

bill be returned to the unsuccessful tenderers on the rejection of their tenders or earlier as may be decided 

by the competent authority and on production of a certificate of ...........  that all tender documents have 

been returned and will be retained from the successful tenderers as part of the security deposit.  

The reference details of the Earnest Money Deposit are required to be mentioned and a scanned 
copy of the Earnest Money Deposit is to be uploaded in the online EMD envelope for verification during 

opening by the Online Bidders.   

3.2 Form of Earnest Money :  

3.2.1 Where the amount of Earnest money is more than Rs. ……………… the same shall be accepted only in 
the shape of Bank drafts or in other shapes mentioned in W.D. Manual para.2.079 in favour of officer 
inviting tender.   

3.2.2 The intending tenderers from other states may remit E.M. in the form of bank draft of any schedule bank to 
the ................................ 

3.3 Earnest Money in separate covers - The Earnest Money in one of the prescribed forms should be 
produced/sent separately and not kept in the covers containing the tender and if the earnest money is not 
found in accordance with the prescribed mode the tender will be returned unopened to the tenderer. (Also 
See point 3.1) 

3.4 Adjustment of Earnest Money - Earnest money which has been deposited for a particular work, will not, 
ordinarily be adjusted towards the earnest money for another work but if the tender of contractor for a work 
in the same division has been rejected and the earnest money has not been refunded to him due to any 
reason it may be so adjusted by the executive Engineer.  

3.5 Security Deposit - (a) The Security deposit shall be recovered from the Running Bills. @......... percent as 
per clause-1 of the agreement read with para 3.5 of the N.I.T.  

(b) The amount of the E.M. shall not be adjusted when value of work done reaches the limit of 
the amount of contract or exceeds the probable amount of the contract.  

3.6 Implication of submission of Tender - Tenderers are advised to visit site sufficiently in advance of the 
date fixed for admission of the tender. A tenderer shall be deemed to have full knowledge of the relevant 
documents, samples, site etc. Whether he inspects them or not. 

3.7 The submission of a tender by a contractor implies that he has read the notice conditions of tender 
and all other contract documents and guidelines for e tendering, and made himself aware of the 
standard and procedure, in this respect, laid down in the National building code of India 1970 / Indian 
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standards the scope and specification of the work to be done and the conditions and rates at which stores 
tools and plants etc. will be issued to him by the. Department  has seen the quarries with their approaches, 
site of work, etc. and satisfied himself regarding the suitability and availability of site of work etc. and 
satisfied himself regarding the suitability and availability of the materials at the quarries. The responsibility 
of opening new quarries and construction and maintenance of approaches thereto shall lie wholly with the 
contractor.  

3.8 Income Tax Clearance Certificate - A tenderer purchasing tender documents for works exceeding 
Rs. 2.00 lacs shall upload the scanned copy of either an income Tax Clearance Certificate in the 
form printed as Annexure D or a certificate from the Income Tax authority that the assessment is 
under consideration in the online EMD Envelope – „A‟.  

3.9 List of works in progress - Tenders must be accompanied by a list of contracts already held by the 
tenderer at the time of submitting the tender, in the Department and elsewhere showing therein  

(i) the amount of each contract. 

(ii) balance of work remaining to be done and 

(iii) the amount of solvency - certificate produced by him at the time of enrolment in the 
Department. 

3.10 Relationship - The contractor shall not be permitted to tender for works in the Division (responsible for 
award and Execution of contracts) in which his near relative is posted as Divisional Accountant. He shall, 
intimate the names of his near relative working in M.P.P.H.E.D.  Secretariat and M.P.P.H.E.D..  Division. 
He shall also intimate the name of persons who are working with him in any capacity or subsequently 
employed by him and who are near relatives to any gazetted officer in the ................................ Secretariat. 
Any breach of this condition by the contractor would render himself liable to be removed from the approved 
list of contractors of the M.P. P.H.E. Department. 

Note - By the term near relative is meant wife, husband, parents and son, grand son, brothers, sisters, 
brother-in-law, father-in-law and mother-in-law. 

3.11 The tender for the works shall be witnessed by a contractor. Failure to observe this condition shall render 
the tender of the contractor liable to rejection. 

4 Opening and Acceptance of Tender :  

4.1 Place and Time of opening - The tender shall be opened at time and place stated in keydates by the 
Executive Engineer in the presence of the tenderers or their duly authorised agents who may choose to 
attend. The Executive Engineer under unavoidable circumstances, may depute another officer in his 
absence to receive and open tenders on his behalf.  

4.2 Powers of Executive Engineer - The Executive Engineer does not bind himself to accept of recommend 

for the acceptance to the ............................ or other higher authority the lowest or any tender or to give 

any reasons for his decision. 

4.3 Conditional Tender - Conditional tenders are liable to be rejected.  

4.4 Canvassing - Canvassing or support in any form for the acceptance of any tender is strictly prohibited. 
Any tenderer doing so will render himself liable to penalties which may include removal of his name from 
the register of approved contractors or penal action under section - 8 of the M.P. Vinirdishtta Bhrasta 
Acharan Nivaran Vidheyak, 1982.  

4.5 ONLINE SUBMISSION OF TENDER :- Only the bid submitted online and envelopes digitelly signed 
will be opened. 

4.6 Authority of Executive Engineer- The authority competent to accept a tender reserve the right of 
accepting the tender for the whole work or for a distinct part of it, or distributing the work between one or 
more tenderers. 

4.7 Validity of offer - Tender shall, remain open upto four months from the date of receipt of tender and in the 
event of the tenderer withdrawing the offer before the aforesaid date for any reason whatsoever, earnest 
money deposit with the tender shall be forfeited by the M.P.PHE Department 

5 Specifications :- 

5.1 Brief Specification - A Brief note on construction and specification of the work is enclosed in Annexure-E. 

5.2 Material of Construction - The materials of construction to be used in the work shall be governed by the 
provision of part-V of the National Building Code of India, 1970 & the relevant Indian, Standard 
specification with amendments and revisions issued up to the date of tender notice.  
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5.3 Workmanship - The work shall be carried out according to the specification referred to hereinafter and 
according to sound engineering practice. The decision of the Executive Engineer in respect of 
workmanship will be final. 

5.4 Specification for building works - (Including water supply and sanitary fittings). 

5.4.1 The contractor shall execute the work in conformity with the standards and procedure laid down in the 
national building code of India, 1970 and as per Maharashtra P.W.D. specification or specifications in force 
or special specification whenever enclosed separately, and in accordance with the approved drawing.  

5.4.2 Concrete - All concrete shall be mixed in concrete mixers and compacted by mechanical Vibrators. Slump 
test shall be carried out during Concreting and sample test cubes prepared and tested in due course. The 
testing will be carriedout by the Department.  

The results of the tests shall conform with the required standard and if the Engineer-in-Charge 
considers that a structural test is necessary, the same shall be carried out as instructed by the Engineer-in-
Charge at the contractor's expenses and should the result of this be unsatisfactory the contractor will be 
bound to take down and reconstruct the particular portion of Work which has given unsatisfactory test 
result.  

5.4.3 Bricks - The contractor should use the bricks manufactured on the metric measures as far as possible. 

5.4.4 All timber used in the wood-work for all new works must be properly seasoned. In case of important 
buildings mechanical seasoning should be done in good seasoning Plant.  

In case the contractor does not procure good seasoned wood, he may be asked to get it seasoned in plant 
at his own expense but no certificate is required where no additional rate is paid.  

5.4.5 Maintenance of roofs - Subjects to the provision in the agreements, it will be the responsibility of the 
contractor to see that the building does not leak during the period of the first rainy reason in respect of tile 
and sheet roofing and two consecutive rainy seasons in respect of lime concrete and cement concrete 
terraced roof, after its completion and he will make good and replace all the defective work on this account.  

5.5 Specification of Electrical works -  

5.5.1 The works will be carriedout as per the approved drawing and as directed by the 
..................................................................... The work will be governed by 'General Specifications' for the 
Electrical works in Government building in Madhya Pradesh in force from 1972. 

5.5.2 All samples of electrical accessories should be got approved from the Engineer-in-Charge Contractor will 
have to arrange and afford all facilities for their inspection and rectify the defects pointed out by them. A list 
of accessories is enclosed as Annexure E. 

5.5.3 The period of testing and refund of deposit will be 6 months after completion of work. 

5.5.4 In case of supply of ceiling fan, table fan, exhaust fan, cabin fan tube light fixtures will be made by the 
............................................. as mentioned in the S.O.R. As such labour rates only as per S.O.R. will be 
paid for fitting such items in position as per S.O.R.  

5.5.5 The contractor should submit wiring diagram on tracing cloth showing the point position of switch, length of 
point, position of D.B. and main switch circuit no in which points fall at the time of final bill. Otherwise 
deduction of 1/2 percent (half percent) will be made from the bill. 

5.6 SPECIFICATION FOR WORKS :  

(Excluding Bridges and culverts) 

The road works and collection of materials for road works shall be carried out according to 
Maharashtra P.W.D. specifications as adopted for ..................... .................................................... or 
specifications inforce or special specifications wherever enclosed separately or the relevant specifications 
published by the Indian Road Congress.  

5.7 CONTRADICTIONS OR AMENDMENTS -  

In the event of contradictions between the stipulations of the current schedule of rates (vide part of 
this N.I.T.) and aforesaid specifications (vide para, 5.1 to 5.6 above) the stipulations of the current 
schedule of rates shall gain precedence. In the event of contradictions, if any between different 
specifications and or codes, of practice, referred to above the decision of the............................... shall be 
final subject to appeal in case of dispute before ............................................ within one month of 
.................................................. dicision.  

6 SUPPLY OF MATERIALS :  

6.1 MATERIALS SUPPLIED BY THE DEPARTMENT - The following materials will be supplied by the 
department.  
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Name of Materials  Rate    Place of delivery  
(1) Cement........................... Rs. ....................... per bag .................................. 
(2) ...................................... (including cost of container) 
      ..................................... ........................................... ................................. 
(3) .................................... ........................................... ................................. 

6.1.1 The contractor shall be liable to return unused cement bags after due allowance of limit of variation 
prescribed in the S.O.R. to the stores of the......................................................... failing which cost of 
unused cement bags shall be recovered from contractor at double the agreement rates/issue rate 
whichever is more. 

6.2 RETURN OF EMPTY CEMENT BAGS - It shall be compulsory on the part of the contractor to preserve 
and return empty cement bags in sound condition to the extent of atleast 75 percent of the bags issued to 
him, to the ........................................... engineer-in-charge of work at the place of issue for which no 
transportation will be payable. The rebate for such bags will be as per rates fixed by D.G.S. & D. from time 
to time. In case the empty bags are not required by the .................................................. the contractor will 
have to sell these to the authorised collecting agents at the price fixed by D.G.S. & D. from time to time 
and produce receipts in support.  

6.3 PENALTY FOR NON-RETURN OF BAGS - For each bag not so returned to the extent of issues, in sound 
condition a rate of Rs. ....................... per bag will be charged. The decision of the Engineer-in-Charge 
whether or not a bag is in sound condition shall be final. 

6.4 In case of the departmental supply of Iron/Steel to the contractor the labour rate will be paid for cutting, 
bending and placing with binding wire as provided in S.O.R. (with due allowance for the percentage above 
or below S.O.R. tendered and accepted). 

6.5 DELAY in SUPPLY - If the materials are not supplied in time, the contractor will not be allowed any claim 
for any loss, which may be caused to him, but only extension of time will be given at the discretion of the 
Executive Engineer and ............................................. if applied for by the contractor before the expiry of the 
contract.  

7 MISCELLANEOUS CONDITIONS :  

7.1 SUBLETTING - The contractor shall not, without the prior approval of the competent authority in writing 
sublet or assign to any other party or parties, the whole or any portion of the work under the contract. 
Where such approval is granted, the contractor, shall not be relieved of any obligation or duty or 
responsibility which he undertakes under the contract.  

7.2 TAXES - All dues regarding taxes, including the sales tax, other duties etc. levied on the contractor's work 
by Government and local bodies or private individuals will be payable by the contractor. The 
.......................... .................................................................... will grant a certificate for the quantities 
actually used on the work but will not entertain any claim on this account.  

7.3 Minerals extracted for works carried out on behalf of the Government of India, from, the quarries in 
possession of and controlled by the State Government is subject to payment of Royalty by the contractor to 
whom it shall not be refundable. The ................................................................. shall not also issue any 
certificate in respect of such materials extracted for Government of India Work (Applicable to Government 
of India works only).  

7.4 RULES OF LABOUR CAMPS - The contractor will be bound to follow the Madhya Pradesh Model Rule 
relating to lay-out, water supply and sanitation on labour camps (vide Annexure-A) and the provisions of 
the National Building code of India in regard to construction and safety).  

7.5 FAIR WAGES - The contractor shall pay not less than fair wages to labourers engaged by him on the 
works (rules enclosed vide Annex-B). 

7.6 WORKS IN THE VICINITY - The Executive Engineer reserves the right to take up departmental work or to 
award on contract in the vicinity without prejudice to the terms of contract.  

7.7 BEST QUALITY OF CONSTRUCTION MATERIALS - Materials of the best quality will be used as 
approved by the Executive Engineer. 

7.8 REMOVAL OF UNDESIRED PERSON - The contractor shall on receipt of the requisition from the 
Executive Engineer at once remove any person employed by him on the work who if in the opinion of the 
Executive Engineer is unsuitable or undesirable.  

7.9 AMOUNT DUE FROM CONTRACTOR - Any amount due to Government  from the contractor on any 
account concerning work may be recovered from him as arrears of land revenue.  

7.10 TOOLS AND PLANTS - The contractor shall arrange at his own cost tools and plant required for the 
proper execution of the work. Certain plants may however be issued to the contractor as a special case.  
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7.11 RIGHTS TO INCREASE OR DECREASE WORK - The competent authority reserves the right to increase 
or decrease work.  

The competent authority reserves the right to increase or decrease any item of the work during the 
currency of the contract and the contractor will be bound to comply with the order of the competent 
authority without any claim for compensation. 

7.12 TIME SCHEDULE - The work shall be done by the contractor according to the time schedule fixed by the 
competent authority.  

7.13 TIME OF CONTRACT - Time allowed for carrying out the work as entered in the N.I.T. shall be strictly 
observed by the contractor and shall be reckoned from the date of work order to commence the work.  

7.14 PAYMENT BY CHEQUES - The payment will be made by cheques on the .................  Bank only. No. 

Bank Commission charges on realising such payments will be borne by the ...................................... 

7.15 TRANSPORT OF MATERIALS-The contractor shall make his own arrangement for transport of all 

materials. The M.P. PHE Department  is not bound to arrange for priority in getting wagon or any other 

material though all possible assistance by way of recommendation will be given, if it is found necessary in 
the operation by the Engineer-in-Charge if it proves to be ineffective, the contractor shall have no claim for 
any compensation on the account.  

8 SPECIAL CONDITIONS - To be inserted in the N.I.T. of a particular work if found necessary in the interest of 
the work.  

-------Attached ----------- 
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8.1 AGREEMENT -  

8.1.1 EXECUTION OF AGREEMENT - The tenderer whose tender has been accepted hereinafter referred to as 
the contractor, shall produce an appropriate solvency certificate, if so required by the Executive Engineer 
and will execute the agreement in the prescribed form, within a ten day of the date of communication of the 
acceptance of his tender by competent authority. Failure to do so will result in the earnest money being 

forfeited to Government  and tender being cancelled.  

8.1.2 (a) The contractor shall employ the following Technical Staff during the Execution of work.  

(i) One Graduate Engineer when the work to be executed is more than Rs. 5.00 Lakhs. 

(ii) One Diploma Holder, Sub Engineer when the cost of work to be executed is from Rs. 2.00 Lakhs or 
more but not more than 5.00 Lkahs. 

(b) The Technical staff should be available at site whenever required by the Engineer-in-Charge to take 
instructions. 

(c) In case the contractor fails to employ the technical staff as aforesaid the E.E. shall have the right to 
take suitable remedial measures. 

(d) The contractor should give the names and other detail of the Graduate Engineer/diploma Holder Sub 
Engineer whom he intends to employ or who is under employment on the work at the time he 
commences the work. 

(e) The Contractor should give a certificate to the effect that the Engineer/Diploma holder sub-engineer is 
exclusively in his employment.  

Provided that -  

(i) An Engineer or Sub-Engineer may look after more than one work in the same locality but the total 
value of such work under him should not exceed Rs. 25.00 Lakhs in the case of an Engineer and Rs. 
5.00 Lakhs in the case of a sub engineer. 

(ii) It is not necessary for the contractor's partner in the cse of firm/company who is himself an 
Engineer/Sub-Engineer to employ another Engineer/Sub-Engineer for the supervision of work. 

(iii) The retired Assistant Engineer who is holding a Diploma may be treated at par with a Graduate for the 
operation to the above clause.  

In case the contractor fails to employ the Technical staff as aforesaid he shall be liable to pay the 
amount of  sum of Rs. 1,000 (one thousand only) for each month of default in the cse of graduate 
Engineer and Rs. 500 (Five hundred only) for each month of default in cse of Diploma Holder Sub-
Engineer.  

8.2 CONDITIONS APPLICABLE FOR CONTRACT - All the condition of the tender notice will be binding on 
the contractors in addition to the conditions of the contract in the prescribed form -  

Following documents annexed with this N.I.T. shall form a part of the contract.  

Annexure "A" :- Model rules relating to labour, water supply etc. 

Annexure "B" :-  Contractor's labour regulations. 

Annexure "C" :- Source of materials (not applicable for building works). 

Annexure "D" :- Form of income Tax Clearance Certificate (Applicable to work costing more than 
Rs. 2.00 Lakhs). 

Annexure "E" :-  Brief specifications. 

Annexure "F" :-  Schedule of items. 

Annexure "G" :- Form of Bank Guarantee.  

 
 
 
 
 



11  

Annexure-"A" 

Model rules relating to labour, to water supply and 
sanitation in labour campas 

 

NOTE : These model rules are intended primarily for labour camps which are not of a permanent nature. They lay 
down the minimum desirable standard which should be adhered to standards in permanent on semi 
permanent labour camps should not obviously be lower than for temporary camps. 

1. LOCATION : The camp should be located in elevated and well drained ground in. the locality. 

2. Labour huts to be constructed for one family of 5 persons each. The layout to be shown in the prescribed sketch. 

3. HUTTING: The huts to be built of local materials. Each hut should provide at least 20 sqm. of living space. 

4. SANITARY FACILITIES : Latrines and urinals shall be provided atleast 15 mtrs. away from the nearest 
quarters separately for men and women and specially so marked in the following scale. 

5. LATRINES : Pit provided at the rate of 10 user or families per seat. Separate are required as the privacy can also, 
be used for this purpose. 

6. DRINKING WATER : Adequate arrangements shall be made for the supply of drinking water.  : practicable 
filtered and chlorinated supplies shall be arranged when supple is from intermittent source over head storage 
tank shall be provided with a capacity of five liters a per son per day. Where the supply is to be made from a 
well it shall confirm to the sanitary standard laid down in the report of the rural sanitation committee. The well 
should be at least 30 meters away from any latrine or other source of pollution. If possible the and pump 
should be installed for drawing the water from well. The well should be effectively disinfected one every 
month and the quality of the water should be got tested at the Public Health Institution between each work of 
disinfecting. 

7. BATHING AND WASHING : Separate bathing and washing place shall be provided for men and women for 
every 25 persons in the camp. There shall be one gap and space of 2 sq. for washing and bathing. Proper 
drainage for wastewater should be provided. 

8. WASTE DISPOSAL : Dustbin shall be provided at suitable places in camp and the residence shall be directed 
to throw all rubbish into those dustbins. The dustbin shall be provided with cover. The contents shall be 

removed every day and disposed off by trenching. 

9. MEDICAL FACILITIES : 

9.1  Every camp where 1000 or more persons reside shall be provided with whole time doctor and 
dispensary. If there are women in the camp a whole time Nurse shall be employed. 

9.2  Every camp where less than 1000 but more than 250 persons resides shall be provided with a 
dispensary and a part time, Nurse/ Midwife.  

9.3  If there are less than 250 persons in any camp a first aid kit shall be maintained in charge of 
whole time persons trained in first aid. 

   All the medical facilities mentioned above shall be for the all residents in the camp, 
including a dependent of workers, if any, free of costs. 

 Sanitary Staff :- For each labour camp there should be qualified sanitary inspector and sweepers should be 
provided in the following scales:- 

1.0 For camps with strength over 200 but not exceeding 500 persons- One sweeper for every 75 
persons above the first 200 for which 3 sweepers will be provided. 

2.0 For camps with strength over 500 persons- One sweeper for every 100 persons above the first 500 
for which 6 sweepers should be will be provided. 
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Annexure  “B” 
Contractor's labour regulationons 

The contractor shall pay not less than fair wage to labours engaged by him in the work.  

EXPLANATION 
A. "FAIR WAGES" means whether for time of piece work as notified on the date of inviting tenders and where 

such wages have not been so notified the wages prescribed by the competent authority for division in 
which the work is done. 

B. The contractor shall, notwithstanding the provision of any contract to the contrary, cause to be paid a fair to 
labours indirectly engaged on the work including any labour engaged by his sub-contractor in connection with the 
said work as if labours had been immediately employed by him. 

C. In respect of all labour directly or indirectly employed on the works or the performance of his contract, the 
contractor shall comply with or cause to be complied with the Labour Act in-force. 

D. The Executive Engineer/Sub-Divisional officer shall have the right to deduct from the money due to the 
contractor any sum required or estimated to be required for making good, the loss suffered by a worker or 
workers by reason of iron-fulfillment of the conditions of the contract for the benefit of the workers non payment 
of the wages or of deductions made from his or their wages which are not justified by their terms of contract or 
non-observance of regulations. 

E. The contractor shall be primarily liable for all payments to be made under and for the observance of the 
regulations aforesaid without prejudice to his right to claim indemnity from his sub-contractor. 

F. The Regulations aforesaid shall be deemed to be a part of this contract and any breach thereof shall be 
deemed to be a breach of this conduct. 

G.  The contractor shall obtain -a valid license under the Contract (Regulation Abolition) Act, in force and rule 
made there under by the competent authority from time to t

i
me before commencement of work and 

continue to have a valid license until the completion of the work. 

 Any failure to fulfill this requirement shall attract the penal provisions of this contract arising out of the 
resulted non-execution of the work assigned to the contractor. 

ANNEXURE “C” 

Statement showing the lead of materials 

S.No. Description Lead 

1   

2   

3   

4   

5   

 

 

Note :- This statement is only for guidance of the contractors. The tenderer should satisfy himself regarding the availability of the 

required quality and quantity of materials. 
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ANNEXURE “D” 

From of certificated of income tax to be submitted by  
contractor (S) tendering for works costing 

Rs. 2.00 Lakes or more 

i. Name & Style (of the company, firm, H.U.F., or Individual) in which the applicant assessed to Income Tax and 
Address for purposes of assessment. 

ii. The Income Tax Circle/Ward/District in which the applicant is assessed to Income Tax. 

iii. Following particulars concerning the last Income Tax Assessment made :- 

(a) Reference No, (Or G. I. R. No.) of the assessment. 
(b) Assessment year and Accounting year. 
(c) Amount of Total Income Assessed. 
(d) Amount of Tax Assessed 1. T., S. T., E. P. T., B. P.T. 
(e) Amount of Tax Paid 1. T., S. T., E. P. T., B. P. T. 
(f) Balance being tax not yet paid and reasons for such arrears. 
(g) Whether any attachment or certificate proceedings pending in respect of the arrears.  
(h) Whether the company or firm or H. U. F. on which the assessment was made has been or is being liquidated, 

roundup dissolved, petitioned or being declared insolvent as the case may be. 
(i) The position about later assignment namely, whether returns submitted under section 22(l) or (2) of the IT Act and 

whether tax paid under section 18(a) of the Act and the amount of tax so paid or in arrears. , 

iv. In case there has been no Income Tax Assessment at all in the past, whether returns submitted under 
section 21 (1) or (2) and 18-A (3) and if so, the amount of Income Tax Return or Tax paid and the Income Tax 
Circle/Ward/ District concerned. 

v. The name and address of branch (es) verified the particulars set out above and sound correct subject to 
the following remarks. 

Dated ………………… Signature of I.T. C.  

  Circle/Ward/District. 

ANNEXURE “E” 

Specification for the work of construction of........... 

 

Executive Engineer 

 

ANNEXURE “F” 

Schedule of items to be executed........... 

 

S.No. Particulars of items Unit 

   

 

 

Executive Engineer 
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ANNEXURE G- 

 (Revised form of Bank Guarantee Bond) 

GUARANTEE BOND 

(To be used by the approved Schedule Banks) 

1. In consideration of the Governor of Madhya Pradesh (hereinafter called the Government) having 
agreed to exempt ......................................... (hereinafter called the said contractor) from the 
demand under the terms & condition of the agreement dated made 
between...............and........................for the work (hereinafter called the said agreement) of 
security deposit for the due  fulfillment by the said contractor(s) of the terms and conditions 
contained in the said agreement, on production of a Bank Guarantee for Rs.......................... 
(Rupees)........................................................) said contractor(s) do hereby undertake to pay to 
the Govt. an amount not exceeding Rs....................................... against any loss or damage 
caused to or suffered or would be caused to or suffered by the government, by reasons of any 
breach by the said Contractor(s) of the terms or conditions contained in the said agreement. 

2. We ................................... Bank Limited do hereby undertake to pay the amounts due and 
payable under this guarantee without any demur merely on a demand from the government 
stating the amount claimed is due by way of loss or damage caused to or would e caused to or 
suffered by the Government by reason of breach by the said Contractor(s) of any of terms or 
conditions contained in the said agreement or by reasons of the Contractor(s) failure to perform 
the said agreement. Any such demand made on the Bank shall be conclusive, as regards the 
amount due and payable by the Bank under this guarantee. However, our liability under this 
guarantee shall be restricted to an amount not exceeding Rs...................... 

3. We (*).................................... bank limited further agree that the guarantee herein contained shall 
remain in full force and effect during the period that would be taken for the performance of the 
said agreement and that it shall continue to be enforceable till all the dues of the government 
under or by virtue of the said agreement have been fully paid and its claims satisfied or 
discharged or till the Executive Engineer, PHED Division....... certifies that the terms and 
conditions of the said agreement have been fully and properly carried out by the said 
contractor(s) and accordingly discharges this guarantee. Unless a demand or claim under this 
guarantee is made on us in writing on or before the (here indicate a date which fails 9 months 
beyond the due date of completion of the work) ..............................  we shall be discharged from 
all liability under this guarantee. 

4. We (*)................................... Bank Limited further agree with the government that the 
government shall have the fullest liberty without our consent and without effecting in any manner 
our obligation hereunder to vary any of the terms and conditions of the said agreement or to 
extend time of performance by the said contractor(s) from time to time or to postpone for any  or 
for  time to time any of the powers exercisable by the government against the said contractor(s) 
and to for bear or enforce any of the terms and conditions relating to the said agreement and we 
shall not be relieved from our liability by reason of any such variation, or extension being granted 
to the said contractor(s) or for bearance, act or commission on the part of the Government or any 
indulgence by the Government to the said contractor(s) by any such matter or thing whatsoever 
which under the law relating to sureties would, but for this provision have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor(s). 

7. We..........................................................Bank Limited lastly undertake not to revoke this 
guarantee during its currency except with the previous consent of the Government in writing. 

 
Dated the........................................day of .................................for.(*)........................................... 
(indicate the name of the Bank) 

 

 Indicate the name of the Bank 
 Here write a date beyond, 9 months of the prescribed date of opening of enders. 
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FORM – B  
 

OFFICE OF THE EXECUTIVE ENGINEER,  
NANAJI DESHMUKH VETERINARY SCIENCE UNIVERSITY, JABALPUR  

DIVISION  JABALPUR 
 

1. All work proposed for execution by contract will be notified in a form of invitation to tender posted 
in public places and singed by the sub-Divisional/divisional officer. 

 This form will state the work to be carried out as well as the date for submitting and opening 
tenders and the time allowed for carrying out the work: also the amount of the earnest money to 
be deposited with the tender and the amount of the security deposit to be deposited by the 
successful tenderes and the percentage if any, to  be deducted form bills.  It will also state 
whether found of quarry fees. Royalties, octroi, duties and ground rents will be granted, copies of 
specification, drawings  and a schedule of quantities and rates of the various descriptions of work 
and any other documents requires in connection with the work, singed for the purpose of 
identification by the sub-divisional officer/divisional officer shall also be open for inspection ny the 
contractor at the office of the sub-Divisional officer/Divisional officer during office hours. 

2. In the event of the tender being submitted by a firm it must be signed separately by each 
member thereof. In the event of the absence of any partner, it must be signed on its behalf by a 
person holding a power of attorney authorizing him to do so. Such power of attorney should be 
produced with the tender and must disclose that the firm is duly registered under the Indian 
Partnership Act.  

3. Any person, who submits a „tender, shall fill up the usual printed form stating at what rate he is 
willing to undertake each item of work. Tenders which proposed any alteration in the work 
specified in the said N.I.T. or in the time allowed for carrying out the work, or which contain any 
other conditions of any sort, will be liable to rejection. No single tender shall include more than 
one work but contractors, who wish to tender for two or more works shall submit a separate 
tender for each. Tenders shall have the name and number of the work to which they refer, written 
outside the envelope.  

4. The authority receiving the tenders or his duly authorized assistant will open tenders in the 
presence of any intending contractors who may be present at the time, and will enter the amount 
of the several tenders in a comparative statement in a suitable form. Receipts for earnest money 
will be given to all tenderers except those whose tenders are rejected and whose earnest money 
is refunded on the day the tenders are opened. 

5. The Officers competent to dispose of the tenders shall have right of rejecting all or any of the 
tenders. 

6. The receipt of a clerk for any money paid by the contractor will not be considered as any 
acknowledgement of payment to the Divisional authority selling the tender form and the 
contractor shall be responsible for seeing that he procures a receipt signed by that authority or 
any other person duly authorized by him. 

7. The memorandum of work tendered for, and schedule of materials to be supplied by the 
Department and their issue rates be filled in and completed before the tender form is issued. If a 
form is issued to an intending tenderer without having been so filled in and completed, he shall 
request the office to have this done before he completes and delivers his tender. 

 

TENDER FOR WORKS 
I/We hereby tender for execution, for the Nanaji Deshmukh Veterinary Science University 
Jabalpur (M.P.) of the work specified in the under written   memorandum   within   the   time   
specified   in   such   memorandum   at            the  rates  specified there in and in accordance in 
all respects with the specificatios, designs, drawings and instructions in writing referred to in rule 
thereof and in Clause 12 of the annexed conditions, and with such materials as are provided for, 
by and in all other respects in accordance with such conditions as far as applicable. 
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MEMORANDUM 

a)      Name of Work  : ……………………………………………………………………………. 

   …………………………………………………………………………… 

b) Cost of work put to tender  : ……………………………………………………………………………. 

c) Earnest Money : ……………………………………………………………………………. 

d) Security deposit  :  05.00%  
 (including earnest money) 

e) Percentage, if any to be  : 2.26% I.T. , 2.00 % CT, 1.00 SUB TAX . 
  deducted from bills   
f) Time allowed for the work from  : ………………………… …………………………….. 
 date of written order to commence 

Item 
No.  

Item of works  Unit  Per  
Rates Tendered in 

Figures  
Rates Tenders in words  

1 2 3 4 5 6 

      

 If several sub-work are included, they should be detailed in a separate list.  

 This deposit will very from 1 percent to 10 percent of the estimated cost of the  work according to  
the requirement of  the case. 

 This percentage, where no security deposit is taken, will vary from 5 percent t o10 percent 
according to the requiremnents of the case. Where security deposit is taken sec. note to clause 1 
o the conditions of contract.  

Should this tender be accepted, I/We hereby agree to abide by and fulfill all terms and provisions of the 
said condition of the contract annexed hereto as far as applicable, or in default thereof to forfeit and pay to the 
Nanaji Deshmukh Veterinary Science University Jabalpur (M.P.) or his successors in office the sums of money 
mentioned in the said condition.  

The sum of 1.  Rs. ……………… is, herewith forwarded in currency notes as earnest money (a) 2. the full 
value of which is to be absolutely forfeited to the said  or its successors in office without prejudice to any other 
rights or remedies of the said Vishwa Vidyalaya or its successors in office, should I/We fail to commence the work 
specified in the above memorandum or should I/We not deposit the full amount of the security deposit specified in 
the above memorandum in accordance with clause-1 (A) of the said condition of the contract. Otherwise the said 
sum of  Rs. …………………… shall be retained by the Vishwa Vidyalaya on account of such security deposit as 
aforesaid or the full value of which shall be retained by the Vishwa Vidyalaya on account of the Security Deposit 
specified in clause- 1 of the said conditions of the contract. 

 

Signature of witness to       Signature of the contractor  
Contractor‟s signature       before submission of tender 
Dated the...........................      Dated the.............................. 
day of......................201........      day of......................201........ 
Address of the Witness .............................................................................................................................. 
Occupation of Witness:............................................................................................................................... 
 

 The above tender is hereby accepted by me on behalf of the Nanaji Deshmukh Veterinary Science 
University Jabalpur (M.P.). 
Dated the............................ day of ...........................................2011...........  
 
 

     Signature of the Officer 
          by whom accepted  
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CONDITIONS OF CONTRACT 
 

SECURITY DEPOSIT 

Clause 1: The person/persons whose tender may be accepted (herein after called the contractor, which 
expression shall unless excluded by or repugnant to the contract  include his heirs, executors, 
administrators, representatives and assignees) shall (A)(within one day for a contract of Rs. 1000 or 
less, two days for one of Rs. 200 on less and so on upto a limit of ten days of the receipt by him of the 
notification of the notification of the acceptance of this tender) deposit with the Sub-Divisional 
office/divisional officer in cash or Vishwa Vidyalaya securities endorsed to the sub-Divisional officer 
/Divisional officer (if deposited for more than 12 month) a sum sufficient with the amount of the earnest 
money deposited by him with his tender to make up the full security deposit specified in the Tender or. 
(B) (permit Government at the time of making any payment to him or work done under the contract ot 
deduct such sum as  will (with the earnest money deposited by him) amount  to 
……………………………………………. Percent of all moneys so payable, such deductions be held by 
Vishwa Vidyalaya by way of security deposit ) Provided always that in the event of the contractor 
depositing a lump sum by way of security deposit as contemplated at (A) above then and in such case if 
the sum so deposited shall not amount to …………………………………….. percentage of the total 
estimated const of the work it shall be lawful for Vishwa Vidyalaya at the time of making any payment to 
the contractor for work done under the contract to make up the full percentage of 
………………………………………………. Percent by deducting a sufficient sum from every such 
payment as last aforesaid . All compensation or other sums of money payable by the  contractor to 
Vishwa Vidyalaya  under the terms of his contract  may be deducted from or paid by the sale of a 
sufficient part of his security deposit or from the interest arising therefrom of from any sums which may 
be due or may become due to the contractor by Vishwa Vidyalaya  on any account whatsoever, and in 
the event of this security deposit being reduced by reason of any such deduction or sale as aforesaid the 
contractor shall within ten days there after make good in cash or Vishwa Vidyalaya securities endorsed 
as aforesaid any sum or sums which may have been deducted from of raised by sale of his security 
deposit or any part thereof . The security deposit referred to when paid in cash may at  the cost of the 
depositor, be converted into interest bearing securities provided that the depositor has expressly desired 
this in writing.  

Note :- any sum deposited in cash by the contractor under (a) of amount of deductions made under (B) 
may . if the contractor so desires be converted into one of the recognized forms if interest bering 
securities to be approved by the officer sanctioning the contract provided the amount to be convered is 
not below Rs. 1000 (one thousand ) and the period of Contract warrants such conversion such 
Securities should be endorsed to the Executive Engineer.   

 

Strike out A or B  as the case may be         “this will be  the same percentage as that in the tender at (C)  

 This percentage (Not exceeding 10 percent) will be fixed in every case to suit requirements e.g. If 
it its fixed at 8 percent and the security deposit only amount to 5 percent of the estimated cost of the 
work, than 3 percent should be deducted from every payment if the percentage is fixed at 10 percent 
and the security deposit only amounts to 6 percent then 4 percent should be deducted and so on.  

 The security deposit would also be converted in the shape of Bank Guarantee in recognized from 
with peior approval of the authority sanctioning the contract.  

COMPENSATION FOR DELAY 

Clause 2 : The time allowed for carrying out the work as entered in the tender form shall be strictly 
observed by the contractor and shall be deemed to be the essence of the contract and shall be reckoned 
from the date of work order to commence work. The work shall throughout the stipulated period of 
contract be proceeded with all due diligence,(time being deemed to be of the essence of the contract on 
the part of the contractor ) and the contractor shall pay as compensation an amount equal to one 
percent of such smaller amount as the engineer may decide on the amount of the estimated cost of the 
whole work as shown by the tender for every day that the work remains uncommented or unfinished, 
after the proper dates, and further, to ensure good progress during the execution of the work the 
contractor shall be  bound in all cases in which the time allowed for any work exceeds one months to 
complete on fourth of the whole of work before one fourth of the hole tine allowed under the contract has 
clasped, one half of  the work, before one half of such time has clasped and three fourth of work, before 
three fourth of such time has elapsed, In the event of the contractor failing to comply with this condition 
he shall be liable to pay compensation an  amount equal to one percent or such small amount as the 
executive engineer/ superintending engineer may decide on the said estimated cost of the whole work 
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for every day that the due quantity  of  work remains incomplete. Provided always that the entire amount 
of compensation  be paid under the provision of this cause shall not exceed eight percent on the 
estimated cost of the work as shown in the tender. 

ACTION WHEN THE CONTRACTOR BECONES LIABLE FOR LEVY PENALTY. 

Clause-3: In any case in which under any clause or clauses of this contract the contractor shall have 
rendered himself liable to pay compensation amounting to the whole of his security deposit plus 
performance security (whether paid in one lump or deducted by installments) or committed a breach of 
any of the rules contained in Clause-24 or in case of Abandonment of the work, except due to 
permanent disability or death of contractor, or any other cause, the Divisional Office on behalf of the 
Nanaji Deshmukh Veterinary Science University Jabalpur, shall have power to adopt any one of the 
following courses, as may be deem best suited to the interest of Vishwa Vidyalaya 

(a) To rescind the contract (of which rescission notice in writing to the contractor under the hand of the 
Divisional Officer shall be conclusive evidence) and in which case the Security Deposit plus 
Performance Security of the contractor, shall stand forfeited and be absolutely at the disposal of 
the Vishwa Vidyalaya. 

(b) To employ labour paid by the works Department and to supply materials to carry out the work of 
the work or any part of the work debiting the contractor with the cost of the labour and the price of 
the materials (of the amount of which cost and price certificate of the Estate Officer shall be final 
and conclusive against the contractor) and crediting him with the value of the work done in all 
respects in the same manner and the same rates as if it had been carried out by the contractor 
under the terms of his contract or the cost of the labour and the price of the materials as certified 
by the Divisional Officer, whichever is less. The certificate of the Divisional Officer as to the value 
of the work done shall be final and conclusive against the contractor.  

(c) To measure up the work of the contractor and to take such part there of as shall be unexecuted 
out of his hand and to give it to another contractor to complete in which case any expenses which 
may be incurred in excess of the sum which would have been paid to the original contractor, if  the 
whole work had been executed by him (of the amount of which excess certificate in writing of the 
Divisional Officer shall be final and conclusive) shall be borne and paid by the original contractor 
and may be deducted from any money due to him by the Vishwa Vidyalaya under the contract or 
otherwise or from his security –deposit or the proceeds of sale thereof or a sufficient part thereof. If 
the work is carried out at lower rates the contractor shall not be entitled for any refund, on the 
account saving if any which shall go to the Vishwa Vidyalaya. 

   In the event of any of the above courses being adopted by the Divisional Officer, the 
contractor shall have no claim to compensation for any loss sustained by him by reason of his 
having purchased or procured any materials or entered into any agreements or made any 
advances on account of, or with a view to, the execution of the work or the performance of the 
contract. And in case the contract shall be rescinded under the provision aforesaid the contractor 
shall not be entitled to recover or be paid any sum for any work thereof for actually performed 
under the “Contract unless and until the Sub Divisional Officer/Assistant Engineer will have 
certified in writing the performance of such work and the value payable in respect thereof, and he 
shall only be entitled to be paid the value so certified. 

  Contactor remains liable to pay compensation if action not taken clause 3.   
 

Clause-4: In any case in which any of the powers conferred upon the Divisional Office by Clause - 3 
hereof, shall have become exercisable and the same shall not be exercised, the non-exercise thereof 
shall not constitute a waiver of any of the conditions hereof and such powers shall not with standing be 
exercisable in the event of any future case of default by the contractor for which by any clause or 
clauses hereof he is declared liable to pay compensation amounting to the whole of his security deposit, 
and the liability of the contractor for the past and future compensation, shall remain unaffected. 

 In the event of the Divisional Officer, putting in force either of the power (a) or(c) vested in him 
under the preceding clause levy if he so desires, take possession fo all or any tools/ plant , material or in 
or upon the works, or the sits thereof or belonging to the contractor or procured by him and intended to 
be used for the execution of the work or any part thereof, paying or allowing for the same in account at 
the contract rates, or in case of these not being applicable at current market rates, to be certified by 
Divisional Officer, whose certificate thereof shall be final, otherwise the Divisional Officer may, by notice 
in writing to the contractor or his clerk or the work foreman or other authorised agent require him to 
remove such tools, plant, materials, or stores from the premises (within a time to be specified in such 
notice) 
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 Power to take possession of ro require removal of or sell contractor‟s plan- in the event of the 
contractor failing to comply with any such requisition, the Divisional Officer may remove them at the 
contractor‟s expense or sell them by auction or private sale on account of the contractor and at his risk in 
all respects and the certificate of Divisional Officer as to the expense of any such removal, and the 
amount of the proceeds and expense of any such sale shall be final and conclusive against the 
contractor. 

 

EXTENSION OF TIME: 
 

Clause -5: If the contractor shall desire an extension of time for completion of the work on the grounds 
of his having been unavoidably hindered in its execution or any other ground he shall apply in writing to 
the Divisional Officer within 30 days of the date of hindrance on account of which he desires such 
extension as aforesaid, and Divisional Office with whom he has signed the Agreement shall if in his 
opinion (which shall be final) reasonable grounds are shown therefore, may authorize such extension 
for-a period not exceeding 3 months. Any further extension shall be subject to previous sanction of the 
Superintending Engineer. 

 

FINAL CERTIFICATE: 

Clause - 6 : On completion of the work the contractor shall be furnished with a certificate by the Divisional 
Officer (hereinafter called the Engineer in charge) of such completion in the form appended at the end, but no 
such certificate shall be given, nor shall the work be considered to be complete until the contractor shall have 
removed from the premises on which the works shall be executed, all scaffolding, surplus materials, and 
rubbish, and cleaned off the dirt from all wood work, doors, windows, walls, floors or other parts of any 
building in, upon or about which the work is to be executed, or of which he may have had possession for the 
purpose of the execution thereof, nor until the work shall have been measured by the Engineer-in-charge 
whose measurements shall be binding and conclusive against the contractor. If the contractor shall fail to 
comply with the requirements of this clause as to removal of scaffolding surplus materials and rubbish, and 
dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the contractor shall forthwith pay 
the amount of all expense so incurred, and shall have no claim in respect of any such scaffolding or surplus 
materials as aforesaid, except for any sum actually realised by the sale thereof. 

PAYMENTS ON INTERMEDIATE CERTIFICATE TO BE REGARDED AS ADVANCES. 

 

Clause - 7: No payments shall ordinarily be made for works estimated to cost less than Rs. 1.000/- (Rupees 
One Thousand) till after the whole of the works shall have been completed and certificate of completion 
given, but if intermediate payment during the course of execution of works is considered desirable in the 
interest of works the contractor may be paid at the discretion of the Engineer-in-charge. But in the case of 
works estimated to cost more than rupees One Thousand, the contractor shall on submitting the bill thereof, 
be entitled to receive a monthly payment proportionate to the part thereof then approved and passed by the 
Engineer-in-charge, whose certificate of such approval and passing of the sum so payable shall be final and 
conclusive against the contractor. But all such intermediate payments shall be regarded as payments byway 
of advance against the final payment for works actually done and completed, and shall not preclude the 
requiring of bad, unsound and imperfect or unskillful work to be removed and taken away and reconstructed, 
or erected, or be considered as an admission of the due performance of the contract or any such part thereof, 
in any respect, or the securing of any claim, nor shall it conclude, determine or effect in any way the power of 
the Engineer-in-charge under these conditions or any of them as to the final settlement and adjustment of the 
accounts or otherwise or in any other way vary or affect the contract. The final bill shall be submitted by the 
contractor within one month of the date fixed for completion of the work, otherwise the Engineer-in-Charge‟s 
certificate of the measurement and of the total amount payable for the work accordingly shall be final and 
binding on all parties. 

 

BILL TO BE SUBMITTED MONTHLY 

Clause-8: A bill shall be submitted by the contractor each month on or before the date fixed by 
Engineer-in-charge, for all work executed in the previous month and the Engineer-in-charge shall take or 
cause to be taken the requisite measurement for the purpose of having the same verified and the claim, 
as far as admissible, adjusted, if possible, before expiry of ten days from the presentation of the bill. If 
the contractor does not submit the bill within the time fixed as aforesaid the Engineer-in-charge may 
depute a subordinate to measure up the said work in the presence of the contractor, whose counter-
signature to the measurement list will be sufficient warrant; and the Engineer-in-charge may prepare a 
bill from such list which shall be binding on the contractor in all respects. 
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BILL TO BE ON PRINTED FORMS 

Clause-9: The contractor shall submit all bills on printed forms to be had on application at the office of 
the Engineer in charge and the charges in the bills shall always be entered at the rates specified in the 
tender in the case of any extra works ordered in pursuance of these conditions and not mentioned or 
provided for in the tender at the rates hereinafter provided for such work. 

 
RECEIPTS TO BE SIGNED BY PARTNERS OR PERSONS HAVING AUTHORITY TO DO SO. 

Clause-10: Receipts for payments made on account of the work when executed by a firm must also be 
signed by the several partners, except, where the contractors are described in their tender as a firm, in 
which case the receipt must be signed in the name of the firm by one of the partners, or by some other 
persons having authority to give effectual receipt for the firm. 

STORE SUPPLIED BY THE VISHWA VIDYALAYA 

Clause-11 : If the specification or estimate of the work provides for the use of any special description of 
materials to be supplied from the Engineer –in-change (such materials and stores , and the prices to be 
chaged therefore, as hereinafter mentioned, being so far as practicable for the convenience of the 
contractor , but not so as in any way to control the  meaning or effect of this contract specified in the 
schedule of memorandum here to annexed). The contractor shall be supplied with such materials and 
stores, as required from time to time, to be used by him for t he purposes of the schedule or 
memorandum may be set off or deducted from any sums then due, or thereafter to become due to the 
contractor under the contract or otherwise, or against or from the security deposit or the proceed of sale 
thereof if the same is held in Vishwa Vidyalaya securities this same or sufficient portion thereof being in 
the case sold for the purpose.  

 All materials supplied to the contractor shall remain the absolute property of Vishwa Vidyalaya, 
and shall not on any account be removed form the site of the work, and shall at all times, be open to 
inspection by the engineer-in-charge. Any such materials unused and in perfectly good condition at the 
tine of the completion or determination of the contract shall be returned to the engineer-in-charge‟s store 
if by a notice in writing under his hands be shall so required, but the contractor shall not be entitled to 
return any such materials unless with such consent, and shall have no chlaim for compensation on 
account of any such material so supplied to him a aforesaid being unused by him, or for any wastage in 
or damage to any such materials. 

   

WORK TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATION. DRAWING ORDER ETC. 

Clause -12: The contractor shall execute the whole and every part of the work in the most substantial 
and workman like manner and both as regards materials and otherwise in every respect in strict 
accordance with the specifications. The contractor shall also confirm exactly fully, and faithfully to the 
designs, drawings and instructions in writing relating to the work signed by the Engineer-in-Charge and 
locked in his office and to which the contractor shall be entitled to have access at such office or on the 
site of the work for the purpose of inspection during office hours and the contractor shall, if he so 
requires, be entitled at his own expense to take or cause to be made copies of the specifications, and of 
all such designs drawings and instructions as aforesaid. 

 

ADDITIONS AND ALTERATION IN SPECIFICATIONS AND DESIGNS 

Clasue-13 : The Engineer in charge shall have power to make any alterations in, omissions from additions to, 
or substitutions for, the original specifications, drawings, designs and instruction, that may appear to him to 
be necessary or advisable during the progress of the work, and the contractor shall be bound to carry out the 
work in accordance with any instruction which may be given to him in writing signed by Engineer-in-charge 
and such alterations omissions additions or substitution shall not invalidate the contract and any altered, 
additional or substituted work which the contractor may be directed to do in the manner above specified as 
part of the work shall be carried out by the contractor on the same conditions in all respects on which he 
agreed to do the main work and at the same rates as are specified in the tender for the main work. 

 

EXTENSION OF TIME IN CONSEQUENCE OF ALTERATIONS 

 The time for the completion of the work shall be extended in the proportion that the altered, additional 
or substituted work bear to the original contract of work and certificate of the Engineer in charge shall be 
conclusive as to such proportion. 
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RATES OF WORKS NOT IN SCHEDULE OF RATES OF THE HOUSING VISHWA VIDYALAYA 

 And if the altered, additional or substituted work includes any class of work, for which no rate is 
specified in this contract, then such classes of work shall be carried out at the rates entered in the applicable 
schedule of rates which was in force on the time of the acceptance of the contract, and if such class of work 
is not entered in the said schedule of rates then t the contractor shall within seven days of the date of his 
receipt of the order to catty out the work inform the Engineer-in-charge of the rate which it is his intention to 
charge for such class of work, and if the Engineer-in-charge does not agree to this rate he shall by notice in 
writing be at liberty to cancel his order to carry out as he may consider advisable, provided always that if the 
contractor shall commence work or incur any expenditure in regard there to before the rates have been 
determine as lastly herein before mantined, then and in such case he shall only be entitled to be paid in 
respect of the work carried out or expenditure incurred by him prior to the date of the determination of the rate 
as aforesaid according to such rate or rates as shall be fixed by the Engineer-in-charge. In the event of a 
dispute the decision of the dispute the decision of the Estate Officer of the Vishwa Vidyalaya shall be final. 

NO CLAIM TO ANY PAYMENT OR COMPENSATION FOR ALTERATION IN OR RESTRICTION OF 
WORKS: 

Clause-14: If at anytime after the execution of the contract documents, the Engineer-in-Charge shall, for any 
reason whatsoever require the whole or any part of the work as specified in the tender to be stopped for any 
period or shall not require the whole or part of the work to be carried out at all or to be carried out by the 
contractor, he shall give notice in writing of the fact to the contractor who shall there upon suspend or stop the 
work totally or partially, as the case may be. 

In any such case, except as provided hereunder, the contractor shall have no claim to any payment or 
compensation whatsoever on account of any profit of advantage which he might have derived from the 
execution of the work in full, but which he did not so derive in consequence of the full amount of the work not 
having been carried out, or on account of any toss that he may be put to on account of materials purchased 
or agreed to be purchased, or for unemployment of labour recruited by him. He shall not also have any claim 
for compensation by reason of any alterations having been made in the original specifications, drawings, 
designs and instructions which may involve any curtailment of the work as originally contemplated. Where, 
however, materials have already been purchased or agreed to be purchased by the contractor before receipt 
of him of the said notice the contractor shall be paid for such materials at the rates determined by the 
Engineer-in-Charge provided they are not in excess of requirements and are of approved quality and or shall 
be compensated for the loss, if any, that he may be put to in respect, of materials agreed to be purchased by 
him, the amount of such compensation to be determined by the Engineer-in-Charge whose decision shall be 
Final. If the contractor suffers any loss on-account of his having to pay labour charges during the period 
during which the stoppage of work has been ordered under this clause, the contractor shall on application be 
entitled to such compensation on account of labour charges, as the Engineer-in-Charge, whose decision shall 
be Final, may consider reasonable. Provided that the contractor shall not be entitled to any compensation on 
account of labour charges, if in the opinion of the Engineer-in-Charge, the labour could have been employed 
by the contractor elsewhere for the whole or part of the period, during which the stoppage of the work has 
been ordered as aforesaid. 

TIME LIMIT FOR UNFORESEEN CLAIMS. 

Clause -15: Under no circumstances whatever shall the contractor be entitled to any compensation from 
Vishwa Vidyalaya on any account unless the contractor shall have submitted a claim in writing to the 
Engineer-in-Charge within one month of the course of such claim occurring. 

 

ACTION AND COMPENSATION PAYABLE IN CASE OF BAD WORKS 

Clause -16 : If at any time before security deposit is refunded to the contractor, it shall appear to 
Engineer-in chagre or his subordinate in charge of work, that any work has been executed with unsound, 
imperfect or unskillful workmanship or with materials of inferior quality or that any materials or article 
provided by him for the execution of work are unsound or of a quality inferior to that contracted for or are 
otherwise not in accordance with the contract, it shall be lawful for the Engineer-in-Charge to intimate 
this fact in writing to the contractor and then not-with standing the fact that the work, materials, articles 
complained of may have been inadvertently passed, certified and paid for the contractor shall be bound 
forthwith to rectify or remove and reconstruct the work so specified in whole or in part as the case may 
require or if so required shall remove the materials or articles so specified and provide other proper and 
suitable materials or articles at his own proper charge and cost, and in the event of his failing to do so 
within a period to be specified by the Engineer-in-Charge in written intimation as aforesaid the contractor 
shall be liable to pay compensation at the rate of one percent on the amount of contract put to tender 
everyday not exceeding ten days, during which the failure so continues, and in the case of any such 
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failure the Engineer-in-Charge may rectify or remove and re-execute the worker remove and replace the 
materials or articles complained of as the case may be, at the risk and expense in all respect of the 
contractor. Should the Engineer-in-Charge consider that any such inferior work or materials as described 
above may be accepted or made use of shall be  within his direction to accept the same at such reduced 
rates as he may fix therefore.  

 

CONTRACTOR LIABLE FOR DAMAGE DONE AND FOR IMPERFECTIONS FOR TWELVE MONTHS 
AFTER CERTIFICATE 

Clause-17: If the contractor or his work people or servants shall break, deface, injure or destroy any part 
of building in which they may be working or any building, road curbs, fences, enclosures, water pipes, 
cables drains, electric or telephone posts or wires, trees, grass land cultivated ground continuous, to the 
premises on which the work or any part of it, is being executed, or if any damage shall happen to the 
work while in progress, from any cause whatever, or any imperfections become apparent in it within 
three months (six month in the case of a road work) after a certificate final or otherwise or its completion 
shall have been given by the Engineer-in-Charge as aforesaid, the contractor shall make good the same 
at his own expense or in default the Engineer-in-Charge may cause the same to be made good by other 
work men and deduct the expense (of which certificate of the Engineer-in-Charge shall be final) from any 
sums that may be then or at any time thereafter, may become, due to the contractor or from his security 
deposits, or the proceeds of sale thereof or of a sufficient portion thereof. 

The contractor hereby also covenants that it shall be his responsibility to see that the buildings 
constructed under this contract do/does not leak during the period of two consecutive rainy seasons 
after its (their) completion and if any defects are pointed out to him by the Engineer-in-Charge during the 
said periods the same shall be removed by him at his own expenses or in default the Engineer-in-
Charge may got them removed and deduct the expenses thereof from any sum that may be then due or 
may become due to the contractor or from the security deposit of the contractor, an amount equal to 
20% cost of the roof shall not with standing anything contained in this clause be retained, till the roofs 
are tested during two consecutive rainy seasons as aforesaid and the defects are fully removed any if 
any amount still remains due to this account after making deductions as aforesaid the same may be 
recovered from him as an arrears of land revenue/cash security. The security deposit of the contractor to 
the extent of 50% shall be refunded on his getting the completion certificate, provided that all the 
recoveries outstanding against him are released, 25% of the amount shall be refunded on maintenance 
period being over, if the final bill is not passed, balance 25% shall be refunded after the final bill is 
passed. 

 

 

WORK TO BE OPEN FOR INSPECTION- CONTRACTOR OR RESPONSIBLE AGENT TO BE 
PRESENT 

Clause-18: All work under are in course of execution or executed in pursuance of the contract shall at all 
time be open to the inspection and supervision of the Engineer-in-Charge and his subordinate and the 
contractor shall at all times during the usual working hours, and at all other times at which reasonable 
notice of the intention of the Engineer-in-Charge or his subordinate to visit the work shall have been 
given to the contractor either himself be present to receive orders and instructions or have a responsible 
agent duly accredited in writing, present for that purpose. Orders given to the contractor‟s agent shall be 
considered to have the same force as if they had been given to the contractor himself. 

 

NOTICE TO BE GIVEN BEFORE WORK IS COVERED UP; 

Clause -19: The contractor shall give not less then five days notice in writing to the Engineer-in-Charge 
or his subordinate in charge of the work before covering up or otherwise placing beyond the reach of 
measurement, any work in order that the same may be measured and correct dimensions thereof be 
taken before the same is so covered up or placed beyond the reach of measured and correct 
dimensions thereof be taken before the same is so covered up or placed beyond the reach of 
measurement, any work without the consent in writing of the Engineer-in-Charge or his subordinate in 
charge of the work and if any shall be covered up or placed beyond the reach of measurement without 
such notice having been given or consent obtained, the same shall be uncovered at the contractor‟s 
expenses, or in default thereof, no payment or allowances shall be made for such work or the materials 
with which the same was executed. 
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CONTRACTOR TO SUPPLY PLANT. LADDERS. SCAFFOLDING ETC. 

Clause - 20: The contractor shall supply at his own cost materials (except such special materials if any, 
as may in accordance with the contract be supplied from the Engineer-in-Charge‟s stores) plant, tools, 
appliances, implements, ladders, cordage, tackle, scaffolding and temporary works, requisite for the 
proper execution of the work, whether original altered or substituted, and whether included in the 
specification or other documents forming part of the contract referred to in these conditions or not or 
which may be necessary for the purpose of satisfying or complying with the requirements of the 
Engineer-in-Charge as to any matter as to which under these conditions he is entitled to be satisfied, or 
which he is entitled to require together with carriage therefore to and from the work. The contractor shall 
also supply without charge requisite number of persons with the means and materials necessary for the 
purpose of setting outworks, and counting, weighing and assisting in the measurement or examination at 
any time and from time to time of the work, or materials. Failing his so doing the same may be provided 
by the Engineer-in-Charge at the expenses of the contractor, and the expenses may be deducted from 
any money due to the contractor under the contract or from his security deposit or the proceeds of sale 
thereof, or of a sufficient portion thereof. 

Contractor is liable for damages arising from non-provision of lights, fencing etc. The contractor 
shall also provide at his own cost except when the contractor specifically provides otherwise and except 
for payments due under clause all necessary fencing and lights required to protect the public from 
accident and shall be bound to bear the expenses of defense of every suit, action or other proceedings 
at law that may be brought by any person for injury sustained owing to neglect of the above precautions 
and to pay any damage and costs which may be awarded in any such suit, action or proceedings to any 
such person or which may with the consent of the contractor be paid to compromise any claim by any 
such person. 

 

COMPENSATION UNDER SECTION 12 SUB-SECTION (1) OF WORKMAN‟S COMPENSATION ACT. 1923. 

 

Clause - 21 : In every case in which by virtue or the provisions of section 12, sub-section (1) of the 
Workman‟s Compensation, Act-1923, the Vishwa Vidyalaya is obliged to pay compensation to a 
workman employed by the contractor in execution of the works, the Vishwa Vidyalaya will recover from 
the contractor the amount of compensation so paid and without prejudice to the rights of Vishwa 
Vidyalaya under section 1 sub-section (2) of the said Act. The Vishwa Vidyalaya shall be at liberty to 
recover the amount or any part thereof by deducting it from the security deposit or from any sum due by 
the Vishwa Vidyalaya to the contractor whether under this contract or otherwise. The Vishwa Vidyalaya 
may not be bound to content any claim made against them under section 12 sub-section (a) of the said 
Act, except on the written request of the contractor and upon his giving to the Vishwa Vidyalaya full 
security for all cases for which Vishwa Vidyalaya might become liable in consequence of contesting such 
claim. 

 

Clause-22: No Female labour shall be employee within the limit or a cantonment.   

 

Clause-23: Labour below the age of 12 years :- No labour below the age of 12 years shall be 
employed on the work. 

 

FAIR WAGE 

Clause - 24: The contractor shall pay not less than fair wage to Labourers engaged by him on the work.  

Explanation-(a)”Fair Wage” means wage whether for time or piece work notified at the time of inviting 
tenders for the work and where such wages have not been so notified, the wages 
prescribed by Public Work Department for the Division in which the work is done. 

(b)  The contractor shall, not withstanding the provisions of any contract to the contrary, cause 
to be paid a fair wage to labours indirectly engaged on the work, including any labour 
engaged by his sub-contractors in connection with the said work as if the labourers had 
been immediately employed by him. 

(c)  In respect of all labour directly or indirectly employed on the works for the performance of 
the contractors part of this agreement, the contractor shall comply with or cause to be 
complied with the Labour Act in force. 
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(d)  The Executive Engineer/assistant Engineer shall have the right to deduct from the money 
due to the contractor, any sum required or estimated to be required for making good the 
loss suffered by a worker or workers by reason of non-fulfillment to the conditions of the 
contract for the benefit of the workers, non payment to wages or deductions made from his 
or their wages, which are not justified by the terms of the contract or non-observance of the 
regulations 

(e)  The contractor shall be primarily liable for all payments to be made under and for the 
observance of the regulation aforesaid without prejudice to his right to claim indemnity from 
his sub-contractor. 

(f)  The regulations aforesaid shall be deemed to be a part of this contract and any breach 
thereof shall be deemed to be a breach, of this contract. 

WORK NOT BE SUBLET 

Clause -25:The contract shall not be assigned or sublet without the written approval of the Divisional 
Officer. And if the contractor shall assign or sublet his contract, or attempt, so to do or become insolvent, 
commence any insolvency proceedings or make any composition with his creditors, or attempt so to do 
or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either 
directly or indirectly be given promised or offered by the contractor, or any of his servants or agents to 
any public officer or person in the employ of the Vishwa Vidyalaya in any way relating to his office or 
employment, or if any such officer or person shall become in any way directly or indirectly interested in 
the contract, the Divisional Officer may there upon by notice in writing rescind the contract and the 
Security Deposit of the contractor shall there upon stand forfeited and be absolutely at the disposal of 
the Vishwa Vidyalaya and the same consequences shall ensure as if the contract had been rescinded 
under clause 3 thereof and in addition the contractor shall not be entitled to recover or be paid for any 
work therefore actually performed under the contract. 

 

SUM PAYABLE BY WAY OF COMPENSATION TO BE CONSIDERED AS REASONABLE 
COMPENSATION WITHOUT REFERENCE TO ACTUAL LOSS. 

Clause - 26 : All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to be applied to the use of the Vishwa Vidyalaya without 
reference to the actual loss or damage sustained and whether or not any damage shall have been 
sustained. 

 

CHANGES IN THE CONSTITUTION OF FIRM: 

Clause - 27: In the case of a tender by partners any change in the constitution of the firm shall be 
forthwith notified by the contractor to the Engineer-in-charge for his information. 

 

WORK TO BE UNDER THE DIRECTION OF EXECUTIVE ENGINEER / SUPERINTENDING ENGINEER 

Clause - 28: All works to be executed under the contract shall be executed under the direction and 
subject to the-approval in all respect of the Executive Engineer of the Division/Estate Officer of the 
Vishwa Vidyalaya for the time being who shall be entitled to direct at what point or points and in what 
manner they are to be commenced and free time to time carried on. 

DISPUTES RELATING TO SPECIFICATIONS, DESIGNS ETC. 

Clause - 29 : Except as otherwise specified in the contract the decision of the superintending Engineer 
of the Circle for time being shall be final; conclusive and biding on all parties to the contract upon all 
questions relating to the meaning of the specifications, design, Drawings and instructions here in before 
mentioned and as to the quality of workmanship or materials used on the work or as to any other 
question claim, right, matter or thing whatsoever, in any way arising out of, or relating to the contract,  
designs, drawings, specifications, estimates , instructions, orders or these conditions or otherwise 
concerning the work or the execution, or failure to execute the same whether  arising during the 
progress of the work or after the completion or abandonment thereof, provided that the Superintending 
Engineer shall before giving the decision in the matter give an opportunity of being heard to the 
contractor.  
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STORES OF EUROPEAN OR AMERICAN MANUFACTURE TO BE OBTAINED FROM                
VISHWA VIDYALYA 

Clause - 30 : The Contractor shall obtain from the stores of the Engineer-in-charge all stores and 
articles of European or American manufacture which may be required for the work or any part thereof or 
in marking up articles required therefore or in connection therewith unless he has obtained permission in 
writing from the engineer –in-charge to obtain such stores and articles elsewhere. The value of such 
stores and articles as may be supplied to the contractor by the Engineer-in-charge will be debited to the 
contractor in his account at the rates shown in the schedule attached to the contact, and if they are not 
entered in the schedule, they will be debited at cost price which for the purpose of this contract. Shall 
include the cost of carriage and all other expense whatsoever, which shall have been incurred in 
obtaining delivery of the same at the stores aforesaid.  

 

LUMPSUMS IN ESTIMATE 

Clause - 31: When the estimate on which a tender is made includes lump sums in respect of parts of the 
work, the contactor shall be entitled to payment in respect of the items of work involved or the part of the 
work in question at the same rates as are payable under this contract for such items of if the part of the 
work in question is not, in opinion of the Engineer-in-Charge capable of measurement the Engineer-in-
Charge may at his discretion pay the lump sum amount entered in the estimates, and the certificates in 
writing of the Engineer-in-charge shall be final and conclusive against the contractor with regard to any 
sum or sums payable to him under the provisions of this clause. 

 

ACTION WHERE NO SPECIFICATIONS 

Clause - 32: In the case of any class of work for which there is no such specifications as is mentioned in 
Rule, such work shall be carried out in accordance with the specification approved by the Estate 
Officer/Vice Chancellor for application to work in the district and in the event of there being no such 
specification then in such case the work shall be carried out in all respects in accordance with the 
instructions and requirements of the Engineer-in-charge. 

 

DEFINITION OF WORK  

Clause - 33: The expression “works” or “work” where used in these conditions, shall unless there be 
sometime either in the subject or context repugnant to such constructions, be construed and taken to 
mean ther works by or by virtue of the contract contracted to be executed, whether temporary or 
permanent, and whether original, altered, substituted, or additional.  

 

CLAIMS OF QUANTITIES ENTERED IN THE TENDER OR ESTIMATE 

Clause - 34: Quantities shown in the tender are approximate and no claim shall be entertained for 
quantities of work executed being either more or less than those entered in the tender or estimates. 

 

CLAIMS FOR COMPENSATION FOR DELAY IN STARTING THE WORK 

Clause - 35 : No compensation shall be allowed for any delay caused in the starting of the work on 

account of acquisition of land or in the case of clearance works, on account of any delay in according 

sanction to estimate. 

EMPLOYMENT OF SCARCITY LABOUR 

Clause - 36 : If Government declare a state of Scarcity or famine to exist in any village situated within 

sixteen kilo meters of the work, the Contractor shall employ upon such parts of the work as are suitable 

for unskilled labour any person certified to him by the Executive Engineer or by any person to whom the 

Executive Engineer may have delegated this duty in writing to be in need of relief and shall be bound to 

pay to such person wages not below the minimum which government may have fixed in this behalf. Any 

dispute which may arise in connection with the implementation of this clause shall be decided by the 

Executive Engineer whose decision shall be final and binding on the contractor. 
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PAYMENT OF QUARRY FEES AND ROYALTIES 

Clause - 37 : The quarry fees, royalties, octroi duties and ground rent for stacking materials shall be 

paid by the contractor. Who will however be entitled to a refund, of such of the charges as are 

permissible under the rules on obtaining a certificate from the Engineer-in-charge that the materials were 

required for use of Vishwa Vidaylaya. 

ROYALTIES FOR BREACH OF CONTRACT 

Clause - 38 : On the brach or any item or condition of this contract by the contractor the said Vishwa 

Vidyalaya shall be entitled to forfeit the security deposit or the balance thereof  that may at that time be 

remaining and to realize and retain the same as damages and compensation for the said breach but 

without prejudice to the right of get said Governor to recover any further sums as damages from any 

sums due or which may become due to the contractor by Vishwavidyalaya or otherwise howsoever. 

 Note . If there is any difference between the amount of works and figures written in the tender 

forms by the contractor the lesser amount will be treated as valid. If the contractor is not ready to  accept 

the amount so fixed in the above manner and declines to do the work earnest money deposit of the 

Contractor shall be forfeited.  

Notice to the contractor to start work 

Your contract for the f……………………………………………………………. has been accepted by 

me/superintending /chief engineer/ Vishwavidyalya on behalf of the Governor of Madhya Pradesh on the 

…………………………………………………. Day of  199…………… and you are hereby ordered to 

commence the work.  

         Executive Engineer/Estate officer   

 The notice to the contractors to start work from the ……………………………………………….. 

day of 199 …………….. was issued vide this office memorandum No. ……………………. Dated the 

………..199…… 

Completion Certificate 

 In pursuance of clause 6 of the Agreement in form – B dated the …………………………………. 

Between the contractor Shri …………………………. and the Nanaji Deshmukh Veterinary Science 

University, Jabalpur it is hereby certified that the said contractor has duly completed the execution of the 

work under taken by him there tender on the ………………….. day of …………………… 

 

Signature of contractor       signature of Executive-in-charge 

SHEDULE 

 Showing (approximately) materials to be supplied by the Department under clause 11 and 30 for 
work contracted to the executed and the rates at which they are to be charged for. 

Particulars Rates at which the material will be charged to the 
contract 

Place of delivery 

    

 

Note-  The person fo firm submitting the tender should see that the rates in the above schedule are 
filled up by the engineer-in-charge on the issue of  the form prior to the submission of the 
tender.  

 

Signature of contractor           Signature of sub-Divisional officer/Divisional 

officer 
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NANAJI DESHMUKH VETERINARY SCIENCE UNIVERSITY , JABALPUR 
 

 
Supply of Hardware  Items/goods at office of the Executive Engineer, NDVSU, Jabalpur  

for the year 2024-25    
 

Hardware  Items / Goods  
 

S. No Items Make  Unit Rate Quoted by 
contractor 

1 Piller Cock ½”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each   

2 Engle Cock ½”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each   

3 Brass Tee (नल )  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each   

4 PVC Tee ( PVC नल )  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each   

5 Wash Basin Pipe (Heavy )  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each   

6 Connection Pipe ½”  ( 1 Feet )  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each   

7 Connection Pipe ½”  ( 2 Feet )  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each   

8 Tapelone  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each 
 

9 Solvent – UPVC 100gms. box  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each   

10 Floor Jali  - Steel – 4”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  
 

11 Hexa Blade  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each   

12 Section Clamp – 3” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each   

13 Section Clamp – 2” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each   

14 Hemmer  - 500grms  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each   

15 Hammer Bit  - Taparia - 6mm  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each  

16 Hammer Bit  - Taparia - 14mm ( size 1 
feet )  

AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each  

17 Pipe Pana  - 300mm  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each   

18 Pipe Pana  - 600mm  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each   

19 Pach Pana  - 300mm  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each   

20 Pach Pana  - 200mm  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each   

21 Patti Pana  - ( Nub. 5 to 16 Nub. )  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Set   

22 Ring Pana -  ( Nub. 5 to 16 Nub. ) AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Set   

23 Pechcus  - Screw Driver ( Four Head )  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each   

24 Steel Nails  - 1”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Kg   

25 Steel Nails  - 2”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Kg   

26 Steel Nails  - 3”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Kg   

27 Nittle Screws - ¾”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Kg   

28 Nittle Screws - 1”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Kg   

29 Nittle Screws – 1¼”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Kg   

30 Nittle Screws –  ½”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Kg   

31 Nittle Screws –  2”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Kg   

32 Lime  (पुताई का चूना )  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Kg   

33 Marble  Powder  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Kg   

34 Painting Brush   - 2” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each  Asian Paint / Burger   

35 Painting Brush   - 3” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each   

36 Painting Brush   - 4” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each   

37 Steel Fly proof Mesh  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem Sq.Feet  
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/astral/Polo/Ashirwad/Taparia/ Jonson 

38 Teak wood beat  - ¾”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson R. Feet   

39 Teak wood beat  - 1”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson R. Feet   

40 Teak wood beat  - 1 ¼ ”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson R. Feet   

41 Teak wood beat  - 1 ½”   AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson R. Feet   

42 Teak wood beat  - 2 ½”   AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson R. Feet   

43 Ply – Water Proof  - 8mm  Supreem/ Century/Green Ply Sq.Feet  

44 Ply – Water Proof  - 10mm  Supreem/ Century/Green Ply Sq.Feet  

45 Ply – Water Proof  - 12mm  Supreem/ Century/Green Ply Sq.Feet  

46 Ply – Water Proof  - 18mm Supreem/ Century/Green Ply Sq.Feet  

47 Steel Hinges butt   - ¾” x 3”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each   

48 Steel Hinges butt   - 1” x 4”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each   

49 L drop – Steel  - 10”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each   

50 L drop – Steel  - 12”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each   

51 Tower Bolt – Steel  - 6”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each   

52 Tower Bolt – Steel  - 8”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each   

53 Tower Bolt – Steel  - 10”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each   

54 Godrej Lock  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each   

55 Brass F.T. UPVC – ½” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each   

56 Brass F.T. UPVC – 1” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each   

57 Brass M.T. UPVC – ½” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each   

58 Brass M.T. UPVC – 1” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each    

59 UPVC Pipe – ½”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson R.Feet   

60 UPVC Pipe – 1”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson R.Feet   

61 UPVC Pipe – 1½”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson R.Feet   

62 UPVC Pipe – 2”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson R.Feet   

63 UPVC – L bow  - ½” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each  

64 UPVC –  Socket  - ½” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each  

65 UPVC –  T bend - ½” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each  

66 UPVC – Brass L bow  - ½” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each  

67 UPVC –  Halfset L bow   - ½” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each  

68 UPVC –  Unioun  - ½” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each  

69 UPVC –  Gate Valve    - ½” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each  

70 UPVC –  Brass T bend - ½” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each  

71 UPVC – L bow  - 1” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each  

72 UPVC –  Socket  - 1” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each  

73 UPVC –  T bend – 1” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each  

74 UPVC – Brass L bow  - 1” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each  

75 UPVC –  Halfset L bow    - 1” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

76 UPVC –  Union   - 1” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

77 UPVC –  Gate Valve     - 1” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

78 UPVC –  Buss  - 1x ½ ” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

79 UPVC –  Reducer  - 1x ½ ” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

80 UPVC –  Tank Nipple – 1” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

81 UPVC –  Brass T bend – 1” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem Each  
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/astral/Polo/Ashirwad/Taparia/ Jonson 

82 UPVC – L bow  - 1 ½” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

83 UPVC –  Socket  - 1 ½” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

84 UPVC –  T bend – 1 ½” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

85 UPVC –  Halfset L bow    - 1 ½” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

86 UPVC –  Union   - 1 ½” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

87 UPVC –  Gate Valve     - 1 ½” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

88 UPVC –  Buss  - 1 ½” x 1” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

89 UPVC –  Reducer  - 1 ½” x 1” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

90 UPVC –L bow  - 2” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

91 UPVC –  Socket  - 2”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

92 UPVC –  T- bend – 2”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

93 UPVC –  Union   - 2”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

94 UPVC –  Reducer  - 2”x 1” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

95 UPVC –  Gate Valve  - 2”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

96 CPVC Pipe – ¾”  
AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson R.Feet   

97 CPVC Pipe – 1”  
AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson R.Feet   

98 CPVC Pipe – 1½”  
AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson R.Feet   

99 CPVC – L bow  - ¾” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson R.Feet   

100 CPVC –  Socket  - ¾” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

101 CPVC –  T bend - ¾” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

102 CPVC – Brass L bow  - ¾” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

103  CPVC –  Brass Socket  - ¾”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

104 CPVC –  Brass T bend - ¾”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

105 CPVC – L bow  - 1” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

106 CPVC –  Socket  - 1” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

107 CPVC –  T bend – 1” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

108 CPVC – Brass L bow  - 1” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

109 CPVC –  Brass Socket  - 1” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

110 CPVC –  Brass T bend – 1” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

111 CPVC – Brass L bow  - 2” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

112 CPVC –  Brass Socket  - 2” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

113 CPVC –  Brass T bend – 2” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

114 Base Coupling  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

115 Sink Coupling AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

116 Spendal Half Disk  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

117 Water Tank – 3 layer – 500 Liter  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

118 Water Tank – 3 layer – 700 Liter  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

119 Water Tank – 3 layer – 1000 Liter  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

120 Water Tank – 4 layer – 500 Liter  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

121 Water Tank – 4 layer – 700 Liter  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

122 Water Tank – 4 layer – 1000 Liter  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

123 Water Tank – 6 layer – 500 Liter  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  
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124 Water Tank – 6 layer – 700 Liter  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

125 Water Tank – 6 layer – 1000 Liter  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

126 PCN  Tel - 2”x 2 ½”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

127 HDPE Pipe  - 1”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Meter   

128 HDPE Pipe  - 2”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Meter  

129 HDPE Pipe  - 1 ½” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Meter  

130 G.I. Nozzle   - 1” ( 1”x12”) AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

131 G.I. Nipple   - 1” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

132 G.I. Stopper  - 1”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

133 G.I.  - T  - ½ ”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

134 G.I. L bow -  ½ ” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

135 G.I. Nipple -  ½ ” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

136 G.I. Socket  - ½” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

137 G.I. Hose collar - 1” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

138 G.I. Hose collar - 1 ½” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

139 G.I. Hose collar - 2” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

140 Gate Valve – Brass  - ½” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

141 Gate Valve – Brass  - 1” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

142 Jubli Clamp   - 1”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

143 Jubli Clamp   - 1 ½” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

144 Jubli Clamp     - 2” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

145 Iron Engle -  1” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Meter 
 

146 Iron Engle -  1 ½ ” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Meter 
 

147 Iron Engle -  2” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Meter 
 

148 Iron Square Pipe 1”x2” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Meter 
 

149 Iron Square Pipe 2”x2” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Meter 
 

150 M-Seal – Black – 90grm.  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each 
 

151 M-Seal – White – 90grm. AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each  

152 PVC – Pipe - 4”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Feet    

153 PVC – L bow - 4” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

154 PVC – T-  4” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

155 PVC – Socket  - 4” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

156 PVC – Halfset - 4” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

157 PVC – buss - 4”x3” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

158 PVC – Reducer - 4”x3” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

159 PVC – Y T - 4” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

160 PVC – Patti Clamp  - 4” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

161 PVC – Pipe - 3”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Feet   

162 PVC – L bow - 3” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

163 PVC – T-  3” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

164 PVC – Socket  - 3”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

165 PVC – Halfset - 3” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

166 PVC – buss - 3”x2” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem Each  
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/astral/Polo/Ashirwad/Taparia/ Jonson 

167 PVC – Reducer - 3”x2” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

168 PVC – Y T - 3” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

169 PVC – Patti Clamp  - 3” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

170 PVC – Pipe - 2”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Feet   

171 PVC – L bow - 2” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

172 PVC – T- 2” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

173 PVC – Socket  - 2”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

174 PVC – Halfset - 2” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

175 PVC – buss -2”x1½ “ AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

176 PVC – Reducer - 2”x1½ “ AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

177 PVC – Y T - 2” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

178 PVC – Patti Clamp - 2” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

179 PVC – Pipe - 1½ “  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Feet   

180 PVC – L bow - 1½“ AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

181 PVC – T- 1½ “ AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

182 PVC – Socket  - 1½“   AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

183 PVC – Halfset - 1½“ AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

184 PVC – Patti Clamp  - 1½“ AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

185 Dam Proof  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson per 20 Ltr.  

186 POP  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 1 kg bag   

187 Crack Seal  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson kg  

189 Steel Putty  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson kg  

190 Tarpin Oil  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Liter   

191 Steel Paint / Oil Paint  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Liter  

192 Maudling Blade – 4 “  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

193 Iron Cutter Blade (Grander Blade) – 4”  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

194 Wood Cutter Blade (Grander Blade) – 4” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

195 Door Closer  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

196 Door Stopper  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

197 Masson Tool kit ( जुडाई मिस्त्रीn हेतु )  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Complete 
Set   

198 Western Toilet Sheet  - 1 way  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Complete 
Set  

199 Western Toilet Sheet – 2 way  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Complete 
Set  

200 Urinal Pot – Male  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Complete 
Set  

201 Urinal Pot – Female  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Complete 
Set  

202 Steel Pipe – 1” x12‟ AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

203 Wall Clamp  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

204 Wall Socket  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

205 Grip- 6mm AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

206 Glass Cutter Pen  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

Each  

207 Wooden Putty  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson 

kg  

208 Dr. Fixit   AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Liter   

209 Bihari Kabja (Modular)  AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem Each   
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/astral/Polo/Ashirwad/Taparia/ Jonson 

210 Brush Roller 4” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each  

211 Brush Roller 6” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each  

212 Brush Roller 12” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each  

213 Stainless Steel Sink – 24”x18”x9” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each   

214 Ceramic Wash basin 19”x13” AsianPaint/Burger/Kishan/Kasta/Finolex/Supreem
/astral/Polo/Ashirwad/Taparia/ Jonson Each  

 

Note – All Item Should be ISI Mark .  
Contractor 

Signature with Seal 

 
  

 


